DATE 07/10/01
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20010710001

STATE PROJECT(S): 1000-01-85

TYPE OF VWORK:

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEI VED

LOCATI ON 53/ ROCK
1-90 SNOW DRI FT CONTROL PLANTI NG

COUNTY

PAGE:

ETTI NG DATE: 07/10/01

BIDDER NO 1: JAMES CAPE & SONS CO
Bl DDER NO 2: SANFELI PPO ENVI RONMENTAL CONSTRUCTI ON LL
BIDDER NO 3: TILLMANN LANDSCAPE NURSERY, | NC
Bl DDER NO 1
| TEM ESTI MATED UNIT
NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE
61910 MOBI LI ZATI ON LS 1. 000 8000. 000
63261 SHRUBS, EACH 700. 000 41. 800
DOGWOOD, GRAY, 15-18 - INCH HT
63262 SHRUBS, EACH 737.000 36. 100
DOGWOOD, REDOSI ER, 15-18 - INC
63263 SHRUBS, EACH 763. 000 40. 630
VI BURNUM ARROWAOOD, 15-18 - |
BR
63264 SHRUBS, EACH 774.000 30. 000
VI BURNUM AMER. CRANBERRYBUSH
INCH HT., BR
63265 SHRUBS, EACH 961. 000 21. 800
NI NEBARK, COWMON, 15-18 - | NCH
63266 SHRUBS, EACH 625. 000 24.100
CHOKEBERRY, BLACK, 15-18 - INC
90005 M SC EACH 20. 000 380. 000
90005A LANDSCAPE PLANTI NG SURV
AND CARE
90005 M SC EACH 600. 000 50. 000

90005B SHRUB REJUVENATI ON ( PRU
GROUND)

PROPOCSAL TOTAL

I 90
ROCK COUNTY
Bl DDER NO 2
UNIT
AMOUNT  BI D PRI CE AMOUNT
8000. 00 24000. 000 24000. 00
29260. 00 35. 000 24500. 00
26605. 70 35. 000 25795. 00
31000. 69 35. 000 26705. 00
23220. 00 35. 000 27090. 00
20949. 80 35. 000 33635. 00
15062. 50 35. 000 21875. 00
7600. 00 2550. 000 51000. 00
30000. 00 16. 000 9600. 00
191698. 69 244200. 00

Bl DDER NO 3
UNIT
Bl D PRI CE AMOUNT
5000. 000 5000. 00
40. 000 28000. 00
40. 000 29480. 00
40. 000 30520. 00
40. 000 30960. 00
40. 000 38440. 00
40. 000 25000. 00
3000. 000 60000. 00
20. 000 12000. 00
259400. 00



Date 07/10/01
CERTI FI ED BY-

TITLE

PROPOSAL: 20010710002

CONTRACT AND ESTI MATE ENG NEER

STATE PROJECT(S): 1001-00-61

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

TYPE OF WORK: GENERAL CONSTRUCTI ON AND HI GHWAY STRUCT

R NO 1: EDWARD KRAEMER & SONS,
R NO 2: ZENTH TECH , INC
R NO 3

CONCRETE STRUCTURES

REMOVI NG OLD BRI DGE, STATI ON
(B-53- 65)

REMOVI NG PAVEMENT

REMOVI NG CURB AND GUTTER
REMOVI NG GUARDRAI L

EXCAVATI ON FOR STRUCTURES, BRI
B-53- 65

STRUCTURE BACKFI LL

CRUSHED AGGREGATE BASE COURSE
H E.S. CONCRETE PAVEMENT, 9- 1IN
H E.S. CONCRETE SURFACE DRAI NS
PAVEMENT TI ES

DOVEL BARS

CONCRETE MASONRY, BRI DGES
PROTECTI VE SURFACE TREATNMENT
COATED HI GH STR BAR STL REI NF
CONCRETE SURFACE REPAI R
TEMPORARY STEEL SHEET PI LI NG
RUBBERI ZED MEMBRANE \\ATERPROOF
TEMP PRECAST CONC BARR, ST OWN
TEMP PRECAST CONC BARR, ST OWN
Rl PRAP

ANCHOR ASSEMB FOR STEEL PLATE
MOBI LI ZATI ON

TOPSO L

MULCH NG

SI LT FENCE, DELI VERED

SILT FENCE, | NSTALLED

SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, EROSI ON CONTRCL

I NC.

I NC.
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Bl DDER NO 1
ESTI MATED UNIT
QUANTITY BID PRI CE

1. 000 3000. 000
15. 000 300. 000
10. 000 70. 000
10. 000 10. 000
1. 000 1200. 000
60. 000 42. 000
6. 000 126. 000
20. 000 75. 000
2.000 1000. 000
21. 000 15. 000
14. 000 15. 000
23. 000 937. 000
9. 000 2.760
1290. 000 1. 320
10. 000 90. 000
250. 000 12. 000
4.000 51. 000
380. 000 12. 000
760. 000 3. 500
3. 000 91. 000
1. 000 73. 150
1. 000 9400. 000
35. 000 4. 000
35. 000 2. 000
60. 000 1.500
60. 000 1.500
120. 000 0.500
1. 000 150. 000

LOCATI ON 53/ ROCK
STRUCTURE MAI NTENANCE REPAI RS

COUNTY

I 90, 39
ROCK COUNTY
Bl DDER NO 2
UNIT
AMOUNT  BID PRI CE AMOUNT
3000. 00 10000. 000 10000. 00
4500. 00 30. 000 450. 00
700. 00 30. 000 300. 00
100. 00 10. 000 100. 00
1200. 00 1500. 000 1500. 00
2520. 00 30. 000 1800. 00
756. 00 35. 000 210. 00
1500. 00 75. 000 1500. 00
2000. 00 700. 000 1400. 00
315. 00 15. 000 315. 00
210. 00 15. 000 210. 00
21551. 00 700. 000 16100. 00
24. 84 18. 000 162. 00
1702. 80 2.000 2580. 00
900. 00 75. 000 750. 00
3000. 00 12. 000 3000. 00
204. 00 38. 000 152. 00
4560. 00 9. 000 3420. 00
2660. 00 4.000 3040. 00
273.00 80. 000 240. 00
73. 15 100. 000 100. 00
9400. 00 20500. 000 20500. 00
140. 00 4. 000 140. 00
70. 00 2. 000 70. 00
90. 00 1. 500 90. 00
90. 00 1. 500 90. 00
60. 00 0. 500 60. 00
150. 00 150. 000 150. 00

PAGE:

LETTI NG DATE: 07/10/01

Bl DDER NO 3

UNIT
Bl D PRI CE

3000.

20.
20.
60.
900.
15.
15.
1800.
. 000
. 500
40.
20.
30.
10.
. 000
80.
100.
6800.
. 000
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000

000
000
000
000
000
000
000

000
000
000
000

000
000
000

2. 000
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Date 07/10/01

CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW Bl DS RECEI VED

PROPOSAL: 20010710002

| TEM
NUMBER

Bl DDER NO 1
ESTI MATED UNIT
| TEM DESCRI PTI ON UNI'T QUANTITY BID PRICE
MOBI LI ZATI ONS, EMERGENCY EROCSI EACH 1. 000 200. 000
ERCSI ON VAT, DELI VERED, CLASS S.Y. 20. 000 2. 000
EROSI ON VAT, | NSTALLED, CLASS S.Y. 20. 000 2. 000
FERTI LI ZER, TYPE B CQWr. 1. 000 100. 000
SEEDI NG, TEMPORARY LB. 1. 000 25. 000
SEEDI NG M XTURE NO. 30 LB. 50. 000 6. 500
TRAFFI C CONTRCL LS 1. 000 3400. 000
TRAFFI C CONTROL, ARROW BOARDS DAYS 64. 000 25. 000
TRAFFI C CONTROL, DRUMS DAYS 1408. 000 1. 000
TRAFFI C CONTROL, BARRI CADES, T DAYS 64. 000 4.000
TRAFFI C CONTROL, WARNI NG LI GHT DAYS 704. 000 0. 200
TRAFFI C CONTROL, SI GNS DAYS 960. 000 1. 000
GEOTEXTI LE FABRIC, TYPE R S Y. 15. 000 2.970
PAVEMENT NMARKI NG, 4-1NCH, EPOX L. F. 520. 000 3. 400
REMOVI NG PAVEMENT NMARKI NGS L.F 520. 000 0. 550
TEMP PVMI' MRKG, 4- I NCH, REMOVA L. F 4440. 000 0. 800
SAW NG CONCRETE PAVEMENT, FULL L.F. 60. 000 1.900
M SC DAY 32. 000 100. 000

PORTABLE CHANGEABLE MESSAGE BO

PROPCSAL TOTAL

DI VI SION OF HI GHWAYS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 2

UNIT

[EnY
a1

Bl D PRI CE

900

. 900
. 000

PAGE:

Bl DDER NO 3

UNIT
Bl D PRI CE

100.

LETTI NG DATE: 07/10/01



Date 07/10/01 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 4
CERTI FI ED BY- DI VI SI ON OF HI GHWAYS
TI TLE CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW Bl DS RECEI VED LETTI NG DATE: 07/10/01
PROPOSAL: 20010710003
STATE PROJECT(S): 1001-03-81 LOCATI ON 53/ ROCK COUNTY
CRANSTON ROAD - FRONTAGE ROAD
LOCAL ST
ROCK COUNTY

TYPE OF VWORK:

Bl DDER NO 1 ROCK ROAD COVPANI ES, | NC.

BI DDER NO 2: HOFFMAN CONSTRUCTI ON COVPANI ES-A JO NT V

BI DDER NO 3 MANN BROS., | NC.

Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3

| TEM ESTI MATED UNIT UNIT UNIT
NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE AMOUNT  BI D PRI CE AMOUNT Bl D PRI CE AMOUNT
20102 CLEARI NG I.D. 250. 000 9.750 2437. 50 10. 000 2500. 00 10. 000 2500. 00
20105 GRUBBI NG I.D. 250. 000 9. 750 2437.50 10. 000 2500. 00 10. 000 2500. 00
20301 REMOVI NG COLD CULVERT, STATION LS 1. 000 220. 000 220. 00 200. 000 200. 00 2000. 000 2000. 00

45P+31

20330 REMOVI NG QLD CULVERTS EACH 4. 000 390. 000 1560. 00 200. 000 800. 00 200. 000 800. 00
20411 REMOVI NG GUARDRAI L L. F. 32. 000 1. 000 32.00 2. 000 64. 00 3. 350 107. 20
20412 REMOVI NG FENCE L. F. 133. 000 1. 000 133. 00 2.000 266. 00 2.000 266. 00
20501 COVMON EXCAVATI ON C.Y. 72620. 000 2.590 188085. 80 2. 640 191716. 80 4.270 310087. 40
21111 PREP OF FOUNDATI ON FOR CONCRET LS 1. 000 10000. 000 10000. 00 10000. 000 10000. 00 10000. 000 10000. 00
21301 FI NI SHI NG ROADWAY LS 1. 000 531. 000 531. 00 400. 000 400. 00 6000. 000 6000. 00
30404 CRUSHED AGGREGATE BASE COURSE TON 32396. 000 5. 400 174938. 40 6. 000 194376. 00 5. 800 187896. 80
30426 BREAKER RUN STONE TON 6000. 000 6.310 37860. 00 6. 500 39000. 00 6. 670 40020. 00
40204 ASPHALTI C MATERI AL FOR TACK CO GAL. 748. 000 1. 250 935. 00 1. 250 935. 00 1. 250 935. 00
40301 QWP, ASPHALTIC M XTURE TON 3488. 000 0. 450 1569. 60 0. 500 1744. 00 0. 500 1744. 00
40501 ASPHALTI C MATERI AL FOR PLANT M TON 209. 000 165. 000 34485. 00 165. 000 34485. 00 165. 000 34485. 00
40722 ASPHALTI C CONCRETE PAVEMENT, T TON 3488. 000 22.000 76736. 00 24.000 83712. 00 24.000 83712. 00
40728 DENSI TY | NCENTI VE, ASPHALTI C C DOL 2240. 000 1. 000 2240. 00 1. 000 2240. 00 1. 000 2240. 00
41506 CONCRETE PAVEMENT, 6-1NCH S Y. 5323. 000 15. 000 79845. 00 15. 000 79845. 00 15. 000 79845. 00
41509 CONCRETE PAVEMENT, 9-1 NCH S.Y. 39510. 000 17. 860 705648. 60 17. 860 705648. 60 17. 860 705648. 60
41519 H E. S. CONCRETE PAVEMENT, 9-IN S.Y. 2700. 000 18. 920 51084. 00 18. 920 51084. 00 18. 920 51084. 00
50409 CONCRETE MASONRY, ENDWALLS CY. 33. 000 485. 000 16005. 00 510. 000 16830. 00 510. 000 16830. 00
52260 RCCP, APRON ENDWALLS, 12-1NCH EACH 22.000 296. 410 6521. 02 247.000 5434. 00 380. 000 8360. 00
52336 RCCP HORZ ELLIP, CL HE-III, 19 L. F. 116. 000 36. 700 4257. 20 38. 000 4408. 00 40. 000 4640. 00
52340 RCCP HORZ ELLIP, CL HE-II1, 29 L.F. 364. 000 54.020 19663. 28 60. 000 21840. 00 56. 000 20384. 00
52343 RCCP HORZ ELLIP, CL HE-I111, 38 L.F. 470. 000 80. 700 37929. 00 84. 000 39480. 00 82. 000 38540. 00
52344 RCCP HORZ ELLIP, CL HE-11I, 43 L.F. 572. 000 92. 580 52955. 76 102. 000 58344. 00 92. 000 52624. 00
52345 RCCP HORZ ELLIP, CL HE-II1l, 48 L.F. 368. 000 120. 590 44377.12 120. 000 44160. 00 105. 000 38640. 00
52361 RCCP HORZ ELLI P, ENDWALLS, 19X EACH 2.000 495. 080 990. 16 424. 000 848. 00 525. 000 1050. 00
52365 RCCP HORZ ELLI P, ENDWALLS, 29X EACH 2. 000 849. 850 1699. 70 757. 000 1514. 00 800. 000 1600. 00
52370 RCCP HORZ ELLIP, ENDWALLS, 48X EACH 6. 000 1880. 250 11281.50 1600. 000 9600. 00 1600. 000 9600. 00



Date 07/10/01
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPCOSAL: 20010710003

| TEM
NUMBER | TEM DESCRI PTI ON UNI'T

60123 CONCRETE CURB AND GUTTER, 30-1 L.F
60160 CONCRETE CURB AND GUTTER, 36-1 L.F
60170 CONCRETE CURB AND GQUTTER, 36-1 L.F
60205 CONCRETE SI DEWALK, 5-1 NCH S. F.
60601 RI PRAP CY
60870 REINF CONC PIPE, CLASS V, SS, L.F

61122 | NLETS, TYPE 3 EACH
61148 | NLETS, TYPE 4 EACH
61156 | NLET COVERS, TYPE H S EACH
61165 | NLET COVERS, TYPE F EACH

61408 STEEL PLATE BEAM GUARD, CLASS L.F
61413 ANCHORS FOR STL PLATE BEAM GUA EACH
61435 STL PLT BM GRD, ENRGY ABSORB T EACH
61910 MOBI LI ZATI ON LS
62003 CONCRETE MEDI AN SLOPED NOSE
62501 TOPSA L

62505 SALVAGED TOPSO L

62702 MILCHI NG

62811 EROCSI ON BALES, DELI VERED

62812 ERCSI ON BALES, | NSTALLED

62815 SILT FENCE, DELI VERED

62816 SILT FENCE, | NSTALLED

62817 SILT FENCE MAI NTENANCE

62819 MOBI LI ZATI ONS, EROSI ON CONTROL
62821 MOBI LI ZATI ONS, EMERGENCY EROCSI
62824 EROSI ON MAT, DELI VERED, CLASS
62825 EROCSI ON MAT, | NSTALLED, CLASS
62870 | NLET PROTECTION, TYPE A

62872 | NLET PROTECTION, TYPE C

62875 TEMPORARY DI TCH CHECKS, DELI VE
62876 TEMPORARY DI TCH CHECKS, | NSTAL
62905 FERTILIZER, TYPE B

63010 SEEDI NG, M XTURE NO. 30

63111 ERGCSI ON CONTROL SOD

63702 SIGNS, TYPE |1, REFLECTIVE
63827 REMOVING SIGNS, TYPE I

63830 REMOVI NG SMALL SI GN SUPPCRTS
64202 FIELD OFFI CE, TYPE B LS
64311 TRAFFI C CONTROL, SURVEI LLANCE DAYS
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W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI MATED UNIT

QUANTITY BID PRI CE
9209. 000 6. 950
2926. 000 8. 400
2101. 000 8. 400
8469. 000 2.350
344. 000 28. 000
1446. 000 25. 390
31. 000 568. 510
10. 000 720. 080
31. 000 319. 210
10. 000 642. 690
425. 000 10. 120
4. 000 500. 000
4.000 1800. 000
1. 000 5250. 000
1197. 000 3.700
3000. 000 1. 050
68894. 000 0. 450
74894. 000 0. 090
32. 000 4. 000
32. 000 4. 000
2670. 000 0. 650
2670. 000 0. 700
800. 000 0.010
4.000 200. 000
6. 000 150. 000
4122. 000 0. 600
4122. 000 0. 650
49. 000 58. 500
49. 000 34.500
544. 000 4.500
544. 000 4.500
50. 000 28. 000
1023. 000 3. 900
209. 000 4.000
673. 000 16. 250
4. 000 15. 000
4.000 17. 000
1. 000 3500. 000
123. 000 100. 000

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNIT
Bl D PRI CE

cooouUuooow:

. 010
. 480
.090

000
650
900
700

. 010
198.
198
. 540
. 610
. 250
. 750
. 750
. 000
. 410
. 390
. 280
. 710
. 510
. 510
4000.

100.

720
720

000
000

PAGE

Bl DDER NO 3

UNIT
Bl D PRI CE
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. 000
. 600
. 090

000
650
480
110
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198.
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. 540
. 610
. 250
. 750
. 750
. 000
. 410
. 390
. 280
. 710
. 510
. 510
4000
100.
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720
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LETTI NG DATE: 07/10/01



Date 07/10/01
CERTI FI ED BY-

TITLE

PROPCOSAL: 20010710003

| TEM
NUMBER

90005

90005

90005

90005

90031

| TEM DESCRI PTI ON

TRAFFI C CONTROL, DRUMS

TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTRCL, WARNI NG LI GHT
TRAFFI C CONTROL, WARNI NG LI GHT

TRAFFI C CONTROL, SI GNS

TRAFFI C CONTROL, SIGNS, FI XED

CGEOTEXTI LE FABRI C, TYPE R

PAVEMENT NMARKI NG, 4-1 NCH, EPOX
PVMI MRKNG, CHANNELI ZI NG 8-1N
PVMI' MRKNG, STOP LINE, 18-1NCH
PAVEMENT MARKI NG, ARROWS, TYPE
PAVEMENT MARKI NG, WORDS, EPOXY
PVMI MRKNG, DI AGONAL, 24-1 NCH
PAVEMENT MARKI NG, CURB, EPOXY
PAVEMENT MARKI NG, | SLAND NOSE,
TEMPORARY PAVEMENT MARKI NG, 4-
TEMP PVMI' MRKG, 4- 1 NCH, REMOVA
CONSTRUCTI ON STAKI NG, SUBGRADE
CONSTRUCTI ON STAKI NG, CONCRETE
NONMETALLI C CONDUI T, SCHEDULE
PULL BOXES, STEEL, 24X36-1NCH

SAW NG EXI STI NG PAVEMENT

M SC

90005A, TRAFFI C CONTROL, BARRI
TYPE 111, 8-FOOT

M SC

90005B, METAL POSTS

M SC

90005C, METAL POSTS

M SC

90005D, METAL PGSTS,

M SC

90005E, METAL POSTS,
M SC

90005F, MARKER POSTS, FLEXI BLE

GUARD RAI L TERM NAL
M SC

90031A, SIGNS, TYPE I1,
PRI SMATI C RETROREFLECTI VE SHEE

10- FOOT

14- FOOT

16- FOOT

18- FOOT

FLUORE

CONTRACT AND ESTI MATE ENG NEER

UNI'T

S. F.

I\ preoro
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EACH

EACH

EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI MATED UNIT

QUANTI TY BID PRI CE
6795. 000 0. 300
239. 000 1. 000
2915.000 0. 200
1865. 000 0. 250
1940. 000 1. 000
36. 000 18. 000
1121. 000 2.000
20893. 000 0. 640
4371. 000 0.700
198. 000 4. 000
13. 000 140. 000
9. 000 140. 000
554. 000 4.400
180. 000 4. 000
8. 000 46. 000
19835. 000 0. 230
4840. 000 0. 950
14366. 000 0. 750
11040. 000 0. 750
2385. 000 5. 500
28. 000 440. 000
96. 000 1. 000
60. 000 250. 000
5. 000 74.680
79. 000 93. 860
19. 000 103. 420
3. 000 125. 120
4.000 35. 000
56. 400 16. 750

DI VI SI ON OF HI GHWAYS

373.
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375.
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Bl DDER NO 2

UNIT
Bl D PRI CE
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Bl DDER NO 3

UNIT
Bl D PRI CE
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LETTI NG DATE: 07/10/01
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Date 07/10/01

CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW Bl DS RECEI VED

PROPCOSAL: 20010710003

| TEM
NUMBER

DI VI SI ON OF H GHWAYS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

PAGE

LETTI NG DATE: 07/10/01

90035

90035

90365
90394
90401
90421
90616
90998
90999

Bl DDER NO 1
ESTI MATED UNIT
| TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE AMOUNT

M SC TON 3488. 000 0. 450 1569. 60
90035A, QWP, NUCLEAR DENSITY F
ASPHALTI C PAVEMENT
M SC TON 1053. 000 7.360 7750. 08
90035B, CRUSHED AGGREGATE BASE
CRUSHED LI MESTONE
QW, BASE COURSES TON 33449. 000 0.120 4013. 88
PROFI LOGRAPH LS 1. 000 5000. 000 5000. 00
QWP, PLACEMENT OFCONCRETE PAVE P. D. 26. 000 100. 000 2600. 00
QW, AGGREGATE FOR CONCRETE PA S.Y. 44833. 000 0. 080 3586. 64
MARKER POSTS, FLEXI BLE, FOR CU EACH 39. 000 30. 000 1170. 00
ON-THE-JOB TRAI NI NG ASP-1T AP HRS. 250. 000 4.000 1000. 00
ON-THE-JOB TRAI NI NG, ASP-1 HRS. 1000. 000 2. 000 2000. 00

PROPCSAL TOTAL 2038056. 41

Bl DDER NO 2
UNIT

Bl D PRI CE AMOUNT
1. 000 3488. 00
8. 000 8424.00
0. 150 5017. 35
5000. 000 5000. 00
100. 000 2600. 00
0. 080 3586. 64
46. 850 1827. 15
4.000 1000. 00
2.000 2000. 00
2139555. 91

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
1. 000 3488. 00
6.670 7023. 51
0. 160 5351. 84
5000. 000 5000. 00
100. 000 2600. 00
0. 080 3586. 64
46. 850 1827. 15
4.000 1000. 00
2.000 2000. 00
2316619. 65



Date 07/10/01 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 8
CERTI FI ED BY- DI VI SI ON OF HI GHWAYS
TI TLE CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW BI DS RECEI VED LETTI NG DATE: 07/10/01
PROPOSAL: 20010710004
STATE PROJECT(S): 5050-01-75 LOCATI ON 56/ SAUK COUNTY
MAI N STREET, CI TY OF REEDSBURG
STH 23
SAUK COUNTY

TYPE OF WORK: | NCI DENTAL CONSTRUCTI ON

Bl DDER NO 1: BLUEMEL'S MAI NTENANCE SERVI CE, | NC.
BIDDER NO 2: TILLMANN LANDSCAPE NURSERY, | NC.
Bl DDER NO 3: SANFELI PPO ENVI RONMENTAL CONSTRUCTI ON LL
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI MATED UNIT UNIT UNIT
NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY BID PRI CE AMOUNT  BID PRI CE AMOUNT Bl D PRI CE AMOUNT
61910 MCOBI LI ZATI ON LS 1. 000 10564. 000 10564. 00 5000. 000 5000. 00 23000. 000 23000. 00
62502 TOPSA L CY. 173. 000 25. 000 4325. 00 20. 000 3460. 00 39. 500 6833. 50
62902 FERTI LI ZER, TYPE A CQWI. 2.200 75. 000 165. 00 100. 000 220. 00 50. 000 110. 00
63011 SEEDI NG M XTURE NO. 40 LB. 56. 000 100. 000 5600. 00 20. 000 1120. 00 76. 000 4256. 00
63203 TREES, EACH 3. 000 350. 000 1050. 00 500. 000 1500. 00 567. 000 1701. 00
MAPLE, CELEBRATION HYBRID, 2 1
63205 TREES, EACH 3. 000 300. 000 900. 00 500. 000 1500. 00 330. 000 990. 00
Pl NE, AUSTRI AN, 6- FOOT HGT., B&B
63207 TREES, EACH 30. 000 200. 000 6000. 00 455. 000 13650. 00 479. 000 14370. 00
MAPLE, FLAME AMUR, 2-1NCH CAL.
63263 SHRUBS, EACH 13. 000 40. 000 520. 00 50. 000 650. 00 56. 000 728. 00
AMERI CAN CRANBERRY, 30-1NCH HG
63265 SHRUBS, EACH 23. 000 40. 000 920. 00 50. 000 1150. 00 56. 000 1288. 00
DOGAOOD, | VORY HALO, 18-1NCH H
63267 SHRUBS, EACH 53. 000 25. 000 1325. 00 50. 000 2650. 00 51. 000 2703. 00
SPI REA, GOLDMOUND, 18-1NCH HGT
63269 SHRUBS, EACH 28. 000 25. 000 700. 00 50. 000 1400. 00 53. 000 1484. 00
SPI REA, ANTHONY WATERER, 18-IN
63271 SHRUBS, EACH 124. 000 45. 000 5580. 00 58. 000 7192. 00 64. 000 7936. 00
JUNI PER, BROADMOOR, 18-1NCH SP
63273 SHRUBS, EACH 5. 000 45. 000 225.00 58. 000 290. 00 64. 000 320. 00
JUNI PER, COWPACT PFI TZER, 18-1
90005 M SC EACH 465. 000 17. 000 7905. 00 20. 000 9300. 00 24.000 11160. 00

90005A, DAYLILLY, M XED VARI ET

PROPOCSAL TOTAL. ...... 45779. 00 49082. 00 76879. 50



Date 07/10/01 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 9
CERTI FI ED BY- DI VI SI ON OF HI GHWAYS
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW Bl DS RECEI VED LETTI NG DATE: 07/10/01
PROPOSAL: 20010710007
STATE PROQJECT(S): 1000-01-84 LOCATI ON 66/ WASHI NGTON ~ COUNTY
USH 41 & CT K | NTERCHANGE
USH 41

WASHI NGTON COUNTY
TYPE OF WORK: | NCI DENTAL CONSTRUCTI ON

Bl DDER NO 1: SANFELI PPO ENVI RONMENTAL CONSTRUCTI ON LL
BIDDER NO 2: TILLMANN LANDSCAPE NURSERY, | NC.
BIDDER NO 3: ARBOR GREEN, | NC.
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI MATED UNI'T UNIT UNIT
NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRICE AMOUNT Bl D PRI CE AMOUNT Bl D PRI CE AMOUNT
61910 MOBI LI ZATI ON LS 1. 000 12500. 000 12500. 00 5000. 000 5000. 00 10000. 000 10000. 00
63201 TREES, EACH 275. 000 250. 000 68750. 00 312. 000 85800. 00 475. 000 130625. 00
SPRUCE, GREEN, 6 FT HT, B/ B
63261 SHRUBS, EACH 1470. 000 35. 000 51450. 00 35. 000 51450. 00 35. 000 51450. 00
VI BURNUM NANNYBERRY, 24 | NCH,
63262 SHRUBS, EACH 1100. 000 35. 000 38500. 00 35. 000 38500. 00 35. 000 38500. 00
DOGWOOD, GRAY, 24 | NCH, BR
90005 M SC EACH 2845. 000 9. 300 26458. 50 14. 000 39830. 00 28. 000 79660. 00
90005A, LANDSCAPE PLANTI NG SUR
& CARE

PROPCSAL TOTAL. ...... 197658. 50 220580. 00 310235. 00



Date 07/10/01
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20010710010

BI DDER NO 1 J. F. EDWARDS CONSTRUCTI ON COVPANY

BI DDER NO 2 OUTDOOR LI GHTI NG CONSTRUCTI ON CO., | NC,

| TEM ESTI MATED
NUMVBER | TEM DESCRI PTI ON UNI'T QUANTI TY
20405 REMOVI NG CURB AND GUTTER L.F 495. 000
20406 REMOVI NG CONCRETE S| DEVWALK S. Y. 86. 000
20420 REMOVI NG ASPHALTI C SURFACE, M S.. 3350. 000
20501 COMMON EXCAVATI ON CY 175. 000
21301 FI NI SH NG ROADWAY LS 1. 000
30404 CRUSHED AGCREGATE BASE COURSE TON 95. 000
30729 H E S. CONCRETE BASE COURSE, 9 S.Y. 305. 000
40204 ASPHALTI C MATERI AL FOR TACK CO GAL. 54.000
40301 QWP, ASPHALTIC M XTURE TON 490. 000
40501 ASPHALTI C MATERI AL FOR PLANT M TON 27.000
40723 ASPHALTI C CONCRETE PAVEMENT, T TON 490. 000
40728 DENSI TY | NCENTI VE, ASPHALTI C C DOL 315. 000
41653 PAVEMENT TI ES EACH 165. 000
60119 CONCRETE CURB AND GUTTER, 18-1 L.F. 430. 000
60205 CONCRETE SI DEWALK, 5-1 NCH S. F. 430. 000
60850 REINF CONC PIPE, CLASS 1V, SS, L.F. 15. 000
61121 I NLETS, TYPE 1 EACH 1. 000
61128 RECONSTRUCTI NG MANHOLES EACH 1. 000
61129 RECONSTRUCTI NG | NLETS EACH 1. 000
61161 | NLET COVERS, TYPE A EACH 1. 000
61910 MOBI LI ZATI ON LS 1. 000
62003 CONCRETE MEDI AN SLOPED NOSE S. F. 435. 000
62501 TOPSA L S Y. 265. 000
62870 | NLET PROTECTI ON, TYPE A EACH 1. 000
62872 | NLET PROTECTI ON, TYPE C EACH 3. 000
62902 FERTILIZER, TYPE A CQWr. 1.000
63110 LAWN SOD S Y. 265. 000
63702 SIGNS, TYPE |1, REFLECTIVE S. F 15. 000
63822 MWING SIGNS, TYPE I EACH 1. 000
64181 OVERHEAD SI GN SUPPCRT, STRUCTU LS 1. 000

STATE PROJECT(S): 1220-02-92

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT CF THE THREE LOW BI DS RECEI VED

TYPE OF WORK: | NCI DENTAL CONSTRUCTI ON

S-40- 604

Bl DDER NO 1

UNIT

Bl D PRI CE

. 000
. 500
. 590
322.
4600
3680.
3680.
975.
5000.
. 500
. 000
85.
55.
115.
. 500

75.
200.
6500.

000
000
000
000
000
000

000
000
000

000
000
000

LOCATI ON

40/ M LWAUKEE COUNTY

PAGE

10

LETTI NG DATE: 07/10/01

I 43, 94 TRAFFIC M Tl GATI ON | MPROVEMENT

I 43, 94
M LWAUKE COUNTY

Bl DDER NO 2
UNIT

AMOUNT  BID PRI CE AMOUNT
6831. 00 6. 300 3118. 50
989. 00 11. 000 946. 00
16750. 00 4. 600 15410. 00
5425. 00 32. 000 5600. 00
2500. 00 9640. 000 9640. 00
1615. 00 24.000 2280. 00
13420. 00 46. 000 14030. 00
108. 00 1. 250 67. 50
1029. 00 1. 950 955. 50
5805. 00 195. 000 5265. 00
29400. 00 55. 000 26950. 00
315. 00 1. 000 315. 00
1815. 00 6. 300 1039. 50
12255. 00 16. 000 6880. 00
3263. 70 3. 150 1354. 50
4830. 00 120. 000 1800. 00
4600. 00 1050. 000 1050. 00
3680. 00 1900. 000 1900. 00
3680. 00 730. 000 730. 00
975. 00 530. 000 530. 00
5000. 00 26720. 000 26720. 00
4132. 50 6. 300 2740. 50
1060. 00 3. 400 901. 00
85. 00 80. 000 80. 00
165. 00 40. 000 120. 00
115. 00 110. 000 110. 00
2252. 50 6. 700 1775.50
1125. 00 24.000 360. 00
200. 00 130. 000 130. 00
6500. 00 6300. 000 6300. 00

Bl DDER NO 3
UNIT
BI D PRI CE AMOUNT
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0.00



Date 07/10/01 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PACGE: 11
CERTI FI ED BY- DI VI SI ON OF HI GHWAYS
TI TLE CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW BI DS RECEI VED LETTI NG DATE: 07/10/01
PROPOSAL: 20010710010
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI MATED UNIT UNI'T UNIT
NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRICE AMOUNT  BID PRI CE AMOUNT Bl D PRI CE AMOUNT
64220 FIELD OFFICE, TYPE C LS 1. 000 4000. 000 4000. 00 4736. 800 4736. 80 0. 000 0. 00
64301 TRAFFI C CONTROL LS 1. 000 12000. 000 12000. 00 7460. 000 7460. 00 0. 000 0. 00
64313 TRAFFI C CONTROL, DRUMS DAYS 865. 000 1.150 994. 75 0. 650 562. 25 0. 000 0. 00
64318 TRAFFI C CONTROL, BARRI CADES, T DAYS 280. 000 2.300 644. 00 1. 050 294. 00 0. 000 0. 00
64323 TRAFFI C CONTROL, WARNI NG LI GHT DAYS 865. 000 0. 580 501. 70 0. 650 562. 25 0. 000 0. 00
64326 TRAFFI C CONTROL, SIGNS DAYS 427.000 1.150 491. 05 1. 050 448. 35 0. 000 0. 00
64602 PAVEMENT MARKI NG 4-1 NCH, EPOX L.F. 1253. 000 0. 920 1152. 76 0. 850 1065. 05 0. 000 0. 00
64618 PVMI MRKNG CHANNELI ZI NG, 8-IN L. F. 570. 000 1. 090 621. 30 1. 000 570. 00 0. 000 0. 00
64642 REMOVI NG PAVEMENT MARKI NGS L. F. 1345. 000 0. 580 780. 10 0. 650 874. 25 0. 000 0. 00
64710 PVMI MRKNG, STOP LINE, 18-1NCH L. F. 65. 000 5.500 357.50 5. 000 325. 00 0. 000 0.00
64722 PVMI MRKNG CROSSWALK, 12-1NCH L. F. 305. 000 5. 000 1525. 00 4. 500 1372. 50 0. 000 0. 00
64734 PAVEMENT MARKI NG, ARROWS, TYPE EACH 4.000 184. 000 736. 00 170. 000 680. 00 0. 000 0. 00
64758 PAVEMENT MARKI NG, WORDS, EPOXY EACH 4.000 184. 000 736. 00 170. 000 680. 00 0. 000 0. 00
64790 PAVEMENT MARKI NG, | SLAND NOSE, EACH 4.000 69. 000 276. 00 70. 000 280. 00 0. 000 0. 00
64904 TEMP PVMI MRKG 4- | NCH, REMOVA L. F. 2520. 000 1.150 2898. 00 1. 000 2520. 00 0. 000 0. 00
64912 TEMP PVMI MRKG STOP LNE 18IN R L. F. 30. 000 3. 450 103. 50 5. 000 150. 00 0. 000 0. 00
65219 NONMETALLI C CONDUI T, SCHEDULE L. F. 1663. 000 6. 500 10809. 50 1.940 3226. 22 0. 000 0. 00
65221 NONMETALLIC CONDUI T, SCHEDULE L. F. 33. 000 10. 500 346. 50 6. 760 223.08 0. 000 0. 00
65235 CONDUI T, SPECI AL, 2-1NCH L. F. 1230. 000 12. 000 14760. 00 14. 040 17269. 20 0. 000 0. 00
65250 LOCOP DETECTOR CONDUI T L. F. 1184. 000 5.500 6512. 00 3.380 4001. 92 0. 000 0. 00
65255 LOOP DETECTOR SLOTS L. F. 928. 000 20. 000 18560. 00 13. 380 12416. 64 0. 000 0. 00
65306 PULL BOXES, STEEL, 24X36-1NCH EACH 100. 000 450. 000 45000. 00 626. 000 62600. 00 0. 000 0. 00
65580 LOCP DETECTCR LEAD I N CABLE L. F 8440. 000 0. 600 5064. 00 1.290 10887. 60 0. 000 0.00
65585 LOOP DETECTOR W RE L. F. 3508. 000 0. 500 1754. 00 0. 610 2139. 88 0. 000 0. 00
66501 SAW NG EXI STI NG PAVEMENT L. F. 112. 000 2. 000 224.00 3. 300 369. 60 0. 000 0. 00
66502 SAW NG CONCRETE PAVEMENT, FULL L.F. 495. 000 3. 000 1485. 00 5. 000 2475. 00 0. 000 0. 00
90005 M SC EACH 16. 000 1130. 000 18080. 00 1090. 000 17440. 00 0. 000 0. 00
90005A FI BER DROP CABLE SPLI CE
CLOSURE
90005 M SC EACH 15. 000 200. 000 3000. 00 103. 160 1547. 40 0. 000 0. 00

90005B | NSTALL PROPGSED CONDUI
EXI STING | TEM

90030 M SC L. F. 23534. 000 2.300 54128. 20 2.300 54128. 20 0. 000 0.00
90030A 6SM 12MM COWPCSI TE FI BE
COVMUNI CATI ONS CABLE

90030 M SC L. F 1082. 000 2. 000 2164. 00 1.390 1503. 98 0. 000 0. 00
90030B 6 COUNT, MJLTI MODE FI BE
COVMUNI CATI ONS DROP CABLE

90030 M SC L. F. 150. 000 1. 200 180. 00 1.220 183. 00 0. 000 0. 00
90030C 6 COUNT, SINGLE MODE FI



Date 07/10/01
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPCOSAL: 20010710010

COVMUNI CATI ONS DROP CABLE

M SC L. F.
90030D CONDUI T, MULTI - CELL, 4-
UNDERGROUND ONLY

M SC L.F
90030E CONDUI T MULTI - CELL, 4-1

DI RECTI ONAL BORE

M SC L. F.
90030F REMOVE AND REI NSTALL EX
CABLES

90315 REMOVI NG CONCRETE SURFACE, PAR S.Y.

90030

90030

90030

PROPCSAL TOTAL. ......

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

15230. 000 11. 500 175145. 00
4591. 000 14. 000 64274. 00
780. 000 2.500 1950. 00
445. 000 5.250 2336. 25

593510. 81

10. 740

20. 220

2.230

5. 500

163570. 20

92830. 02

1739. 40

2447.50

612677.79

PAGE: 12

LETTING DATE: 07/10/01

0. 000 0.
0. 000 0.
0. 000 0.
0. 000 0.

0

00

00

00

00

.00



Date 07/10/01
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW BI DS RECEI VED

PROPOSAL: 20010710011

STATE PROJECT(S): 1331-08-70

1331-08- 72

TYPE OF VWORK:

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

PAGE: 13

LETTI NG DATE: 07/10/01

BI DDER NO 1 JAMES PETERSON SONS, | NC.
Bl DDER NO 2 THE ZI GNEGO COVPANI ES
BI DDER NO 3 MJUSSON BRCS., | NC
Bl DDER NO 1
| TEM ESTI MATED UNI T
NUVBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE
20101 CLEARI NG STA. 7.000 145. 000
20102 CLEARI NG |.D. 503. 000 4.500
20103 CLEARI NG ACRE 4.160 1600. 000
20104 GRUBBI NG STA. 7.000 145. 000
20105 GRUBBI NG I.D. 503. 000 4,500
20106 GRUBBI NG ACRE 4,160 1600. 000
20330 REMOVI NG OLD CULVERTS EACH 11. 000 300. 000
20351 REMOVI NG OLD BRI DGE, STATI ON LS 1. 000 60000. 000
30+00
20401 REMOVI NG PAVEMENT S Y. 30044. 000 2.160
20405 REMOVI NG CURB AND GUTTER L. F. 10371. 000 1. 000
20406 REMOVI NG CONCRETE S| DEWALK S Y. 339. 000 5. 000
20411 REMOVI NG GUARDRAI L L. F. 360. 000 1. 000
20412 REMOVI NG FENCE L. F. 1930. 000 1. 000
20416 REMOVI NG | NLETS EACH 21. 000 200. 000
20420 REMOVI NG ASPHALTIC SURFACE, M S.Y. 1498. 000 3.200
20422 REMOVI NG CONCRETE BASES EACH 5. 000 250. 000
20496 SEALI NG PI PES EACH 4.000 500. 000
20501 COVMON EXCAVATI ON C.Y. 152386.000 4,510
20505 MARSH EXCAVATI ON CY. 6130. 000 3.030
20610 EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 10000. 000
B-67-129
20611 EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 7500. 000
B-67-24
20612 EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 3000. 000
B-67-269
20801 BORROW EXCAVATI ON CY. 32650. 000 2.930
20901 GRANULAR BACKFI LL CY. 700. 000 9. 950
21001 STRUCTURE BACKFI LL CY. 23. 000 30. 000
21102 PREP OF FOUNDATI ON FOR ASPH PA LS 1. 000 3600. 000

1331-08-70

LOCATI ON 67/ WAUKESHA COUNTY
ROCHESTER ST, MJKWONAGO BYPASS
STH 83
WAUKESHA COUNTY
Bl DDER NO 2 Bl DDER NO 3
UNI'T UNIT
AMOUNT  BID PRI CE AMOUNT Bl D PRI CE AMOUNT
1015. 00 180. 000 1260. 00 143. 000 1001. 00
2263. 50 8. 490 4270. 47 4. 450 2238. 35
6656. 00 1400. 000 5824. 00 1585. 000 6593. 60
1015. 00 185. 000 1295. 00 143. 000 1001. 00
2263. 50 8. 490 4270. 47 4. 450 2238. 35
6656. 00 1400. 000 5824. 00 1585. 000 6593. 60
3300. 00 150. 000 1650. 00 150. 000 1650. 00
60000. 00 60000. 000 60000. 00 60000. 000 60000. 00
64895. 04 2.760 82921. 44 2.760 82921. 44
10371. 00 1. 200 12445. 20 1. 200 12445. 20
1695. 00 3. 000 1017. 00 3. 000 1017. 00
360. 00 1. 250 450. 00 1. 000 360. 00
1930. 00 1. 000 1930. 00 1. 000 1930. 00
4200. 00 85. 000 1785. 00 85. 000 1785. 00
4793. 60 3. 200 4793. 60 2.100 3145. 80
1250. 00 175. 000 875. 00 175. 000 875.00
2000. 00 125. 000 500. 00 125. 000 500. 00
687260. 86 4.030 614115. 58 4.030 614115. 58
18573. 90 2.870 17593. 10 2.870 17593. 10
10000. 00 10000. 000 10000. 00 10000. 000 10000. 00
7500. 00 7500. 000 7500. 00 7500. 000 7500. 00
3000. 00 3000. 000 3000. 00 3000. 000 3000. 00
95664. 50 3. 000 97950. 00 3. 000 97950. 00
6965. 00 10. 000 7000. 00 10. 000 7000. 00
690. 00 30. 000 690. 00 30. 000 690. 00
3600. 00 3600. 000 3600. 00 3500. 000 3500. 00



Date 07/10/01
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20010710011

| TEM
NUMBER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

DI VI SI ON OF HI GHWAYS

PAGE:

14

LETTI NG DATE: 07/10/01

21303

30404
30420
30426
40204
40301
40501
40722
40723
40724
40728
41106
41509
41519
41606
41620
41621
41653
41654
50201
50232

50250
50254
50265
50409
50504
50511
50606
50626
50630

PREP OF FOUNDATI ON FOR ASPH PA LS
1331-08-72

PREP OF FOUNDATI ON FOR CONCRET LS
PREP OF FOUNDATI ON FOR ASPHALT STA.
PREP OF FOUNDATI ON FOR CABC, O STA

FI NI SHI NG ROADWAY, PRQIECT LS
1331-08-70
FI NI SH NG ROADWAY, PRQIECT LS
1331-08-72

CRUSHED AGGREGATE BASE COURSE TON
CABC, OPEN GRADED, NUMBER 2 TON

BREAKER RUN STONE TON
ASPHALTI C MATERI AL FOR TACK CO GAL
QWP, ASPHALTI C M XTURE TON

ASPHALTI C MATERI AL FOR PLANT M TON
ASPHALTI C CONCRETE PAVEMENT, T TON
ASPHALTI C CONCRETE PAVEMENT, T TON
ASPHALTI C CONCRETE PAVEMENT, T TON
DENSI TY | NCENTI VE, ASPHALTIC

8

ASPHALTI C SURFACE, TEMPORARY  TON
CONCRETE PAVEMENT, 9-1 NCH S.Y
H E. S. CONCRETE PAVEMENT, 9-IN S Y
CONCRETE DRI VEWAY, 7-1 NCH S Y.
CONCRETE SURFACE DRAI NS cCY
CONCRETE PAVEMENT APPROACH SLA S. Y
PAVEMENT TI ES EACH
DOVEL BARS EACH
CONCRETE MASONRY, BRI DGES cCY
EXPANSI ON DEVI CE, STRUCTURE LS

B-67-129

CONC MASONRY ANCHORS, TYPE L, EACH
CONC MASONRY ANCHCORS, TYPE L, EACH
PROTECTI VE SURFACE TREATMENT  S.Y.
CONCRETE NMASONRY, ENDWALLS C.Y.
H GH STRENGTH BAR STEEL REI NF. LB.
COATED HI GH STR BAR STL REINF, LB.
H GH STRENGTH STRUCTURAL STEEL LB
NON- LAM NATED ELASTOVERI C BEAR EACH
VWELDED STUD SHEAR CONNECTORS, EACH

Bl DDER NO 1
ESTI MATED UNIT

QUANTITY BID PRI CE
1. 000 2200. 000
1. 000 11750. 000
98. 000 23. 500
106. 000 225. 000
1. 000 7000. 000
1. 000 3000. 000
108361. 000 6.100
9704. 000 12. 650
10530. 000 8.920
3107. 000 1. 200
23366. 000 0. 650
1401. 000 177. 000
2560. 000 20. 900
16367. 000 17. 600
4439. 000 25.700
14954. 000 1. 000
1583. 000 32. 000
44019. 000 22.150
2528. 000 33. 500
194. 000 27.000
6. 000 430. 000
532. 000 104. 500
261. 000 6. 000
33. 000 12. 000
1550. 000 300. 000
1. 000 12600. 000
958. 000 7.500
16. 000 15. 000
4060. 000 1. 850
41. 000 600. 000
36110. 000 0. 420
253680. 000 0.470
192100. 000 0. 850
16. 000 40. 000
1350. 000 3. 000

3000

661002.
122755
93927.
3728.
15187.
247977.
53504.
288059.
114082.
14954.
50656
975020.
84688.
5238.
2580.
55594.
1566
396.
465000.
12600.

7185
240.
7511.
24600.
15166.
119229.
163285.
640.
4050.

Bl DDER NO 2
UNIT

Bl D PRI CE AMOUNT
2200. 000 2200. 00
1000. 000 1000. 00
60. 000 5880. 00
10. 000 1060. 00
5000. 000 5000. 00
5000. 000 5000. 00
6. 450 698928. 45
12. 800 124211. 20
9. 200 96876. 00
1. 200 3728. 40
0. 650 15187. 90
177. 000 247977. 00
20. 900 53504. 00
17. 600 288059. 20
25.700 114082. 30
1. 000 14954. 00
32. 000 50656. 00
24.500 1078465. 50
34. 000 85952. 00
31. 000 6014. 00
700. 000 4200. 00
130. 000 69160. 00
10. 000 2610. 00
15. 000 495. 00
300. 000 465000. 00
12600. 000 12600. 00
7.500 7185. 00
15. 000 240. 00
1. 850 7511. 00
525. 000 21525. 00
0. 420 15166. 20
0.470 119229. 60
0. 850 163285. 00
40. 000 640. 00
3. 000 4050. 00

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
2500. 000 2500. 00
11750. 000 11750. 00
60. 000 5880. 00
225. 000 23850. 00
5000. 000 5000. 00
5000. 000 5000. 00
6. 200 671838. 20
12. 650 122755. 60
9. 200 96876. 00
1. 200 3728. 40
0. 550 12851. 30
172.500 241672. 50
36. 650 93824. 00
25.350 414903. 45
26. 850 119187. 15
1. 000 14954. 00
36. 500 57779. 50
22.150 975020. 85
33. 500 84688. 00
27.000 5238. 00
430. 000 2580. 00
104. 500 55594. 00
6. 000 1566. 00
12. 000 396. 00
300. 000  465000. 00
12600. 000 12600. 00
7.500 7185. 00
15. 000 240. 00
1. 850 7511. 00
600. 000 24600. 00
0. 420 15166. 20
0.470 119229. 60
0. 850 163285. 00
40. 000 640. 00
3. 000 4050. 00



Date 07/10/01
CERTI FI ED BY-

TI TLE

PROPOSAL: 20010710011

| TEM
NUMBER

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNI'T

STEEL DI APHRAGVS, STRUCTURE
B-67-24

FI XED BEARI NG ASSEMBLI ES, STRU
B-67-129

EXPANSI ON BEARI NG ASSEMBLI ES
B-67-129

CONCRETE SURFACE REPAI R

Cl P CONC PI LI NG DELIV & DRI VE
STL PILING DELIV & DRI VEN, HP
TEMPORARY STEEL SHEET PI LI NG
RUBBERI ZED MEMBRANE WATERPROOF
PAI NTI NG, EPOXY SYSTEM STRUCT
B-67-129

TEMPORARY CULVERT PI PE, 12-1NC
CORRUGATED STEEL CULVERT PI PE
CORRUGATED STEEL CULVERT PI PE,
STL APRON ENDW. FOR CLVRT PI PE
STL APRON ENDW. FOR CLVRT PI PE

RCCP, CL II1, 15-1NCH
RCCP, CL II1, 18-1NCH
RCCP, CL IlI, 24-1NCH
RCCP, CL I11, 30-1NCH
RCCP, CL IIl, 36-1NCH
RCCP, CL V, 12-1NCH

RCCP, APRON ENDWALLS, 12-1 NCH
RCCP, APRON ENDWALLS, 15-1NCH
RCCP, APRON ENDWALLS, 18-1NCH
RCCP, APRON ENDWALLS, 24-1NCH
RCCP, APRON ENDWALLS, 27-1NCH
RCCP, APRON ENDWALLS, 30-I1NCH
RCCP, APRON ENDWALLS, 36-1 NCH
RCCP, APRON ENDWALLS, 42-1NCH
RCCP, APRON ENDWALLS, 72-1NCH

RCCP HORZ ELLIP, CL HE-III, 14
RCCP HORZ ELLIP, CL HE-111, 24
RCCP HORZ ELLIP, CL HE-111, 43

RCCP HORZ ELLI P, ENDWALLS, 14X
RCCP HORZ ELLI P, ENDWALLS, 24X
CONCRETE CURB AND GUTTER, 30-1

L. F.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT CF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRICE
14. 000 300. 000
3. 000 3200. 000
6. 000 295. 000
75. 000 50. 000
2060. 000 15. 000
2020. 000 20. 000
5850. 000 5. 000
38. 000 25. 000
1. 000 50000. 000
686. 000 20. 000
218. 000 20. 000
92. 000 40. 000
7. 000 80. 000
1. 000 97. 000
318. 000 20. 500
309. 000 23. 000
463. 000 30. 000
299. 000 41. 500
148. 000 49. 000
340. 000 21. 000
14. 000 270. 000
9. 000 295. 000
7.000 325. 000
4.000 405. 000
1. 000 435. 000
3. 000 480. 000
2.000 680. 000
1. 000 920. 000
1. 000 2325. 000
1182. 000 38. 250
177. 000 57. 250
318. 000 123. 500
22.000 470. 000
1. 000 725. 000
14951. 000 8. 350

DI VI SI ON OF HI GHWAYS

725.
124840.

Bl DDER NO 2

UN
BID P

300

3200.

295

50.
15.
20
5
25.
50000

16.
17.
37.
115.
140
26.
28.
29.
43.
68.
30.
465.
486.
542.
678.
856.
793.

1070
1243
3016
44
53
106
651
908
10

I T
Rl CE

. 000

000

000

000
000
000
000
000
000

750
750
800
000
000
450
650
500
050
000
450
000
000
800
750
000
650
. 000
. 800
. 000
. 100
. 900
. 450
. 400
. 500
. 000

.00

.00
.00
.00
.00
.00
.00

.50
.50
. 60
.00
.00
.10
.85

. 95
.00
.00
.00

. 60
.00
.00
. 95
.00
. 80
.00
.20
.30
.10
.80

908.
149510.

50
00

PAGE
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LETTI NG DATE: 07/10/01

Bl DDER NO 3
UNI'T

Bl D PRI CE AMOUNT
300. 000 4200. 00
3200. 000 9600. 00
295. 000 1770. 00
50. 000 3750. 00
15. 000 30900. 00
20. 000 40400. 00
5. 000 29250. 00
25. 000 950. 00
50000. 000 50000. 00
16. 750 11490. 50
17. 750 3869. 50
37. 800 3477. 60
115. 000 805. 00
140. 000 140. 00
26. 450 8411.10
28. 650 8852. 85
29. 500 13658. 50
43. 050 12871. 95
68. 000 10064. 00
30. 450 10353. 00
465. 000 6510. 00
486. 000 4374. 00
542. 800 3799. 60
678. 750 2715.00
856. 000 856. 00
793. 650 2380. 95
1070. 000 2140. 00
1243. 800 1243. 80
3016. 000 3016. 00
44.100 52126. 20
53. 900 9540. 30
106. 450 33851. 10
651. 400 14330. 80
908. 500 908. 50
8. 350 124840. 85



Date 07/10/01
CERTI FI ED BY-

TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20010710011

| TEM
NUMBER | TEM DESCRI PTI ON

60205 CONCRETE SI DEWALK, 5-1NCH

60305 TEMP PRECAST CONC BARR, CONTR
60308 TEMP PRECAST CONC BARR, CONTR
60405 SLOPE PAVI NG, CRUSHED AGGREGAT

60601 RI PRAP

60602 HEAVY RI PRAP

60825 REINF CONC PI PE, CLASS
60826 REINF CONC PI PE, CLASS
60827 REINF CONC PI PE, CLASS
60829 REINF CONC PI PE, CLASS
60830 REINF CONC PI PE, CLASS
60831 REINF CONC PI PE, CLASS
60833 REINF CONC PI PE, CLASS
60834 REINF CONC PI PE, CLASS I
60835 REINF CONC PI PE, CLASS
60836 REINF CONC PI PE, CLASS I
60838 REINF CONC PI PE, CLASS
60839 REINF CONC PI PE, CLASS
60850 REINF CONC PI PE, CLASS I
60851 REINF CONC PI PE, CLASS
60852 REINF CONC PI PE, CLASS 1V,
60854 REINF CONC PI PE, CLASS |V,
60855 REINF CONC PI PE, CLASS |V,
60856 REINF CONC PI PE, CLASS 1V,
60858 REINF CONC PI PE, CLASS 1V,
60859 REINF CONC PI PE, CLASS |V,
60861 REINF CONC PI PE, CLASS 1V,
61004 REINF CONC HE, CL HE-II1,
61006 REINF CONC HE, CL HE-111,
61008 REINF CONC HE, CL HE-111,
61110 MANHOLES, TYPE 1

61112 MANHOLES, TYPE 3

61123 | NLETS, TYPE 8

61124 | NLETS, TYPE 9

61125 | NLETS, TYPE 10

SS

SS,
SS
SS,
SS,

61127 RECONSTRUCTI NG CATCH BASI NS

QTTTTTTTTTTTTTTTTTTTTTTTTKKKTTTTTT

gL
2

EACH
EACH
EACH
EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI MATED UNIT

QUANTITY BID PRI CE
13649. 000 8. 800
971. 000 10. 450
1319. 000 9. 450
23385. 000 2.500
350. 000 14. 000
700. 000 5. 000
230. 000 19. 000
276. 000 30. 000
817. 000 34. 000
1382. 180 37.940
886. 460 39. 210
216. 200 43. 980
2275. 080 47.630
64. 050 34.120
112. 450 59. 260
167. 020 77.840
165. 300 102. 240
57. 160 98. 520
233. 150 119. 690
70. 110 180. 530
32.990 184. 330
2269. 580 39. 550
976. 190 29. 210
39. 830 29. 430
955. 170 38. 990
553. 060 39. 090
279.750 45. 480
109. 800 80. 910
38. 020 115. 370
419. 720 185. 100
18. 630 57. 440
82. 820 72.590
47.000 96. 610
26. 000 850. 000
21. 000 2232. 000
6. 000 1561. 000
1. 000 3088. 000
9. 000 3288. 000
1. 000 500. 000

DI VI SI ON OF HI GHWAYS

120111.
10146.
12464
58462.

4900
3500.
4370.
8280.
27778.
52439.
34758.
9508.
108362.
2185.
6663
13000.
16900.
5631.
27905
12656.
6081.
89761.
28514.
1172.
37242.
21619
12723
8883.
4386.
77690.
1070.
6011.
4540.
22100
46872
9366.
3088
29592.
500.

Bl DDER NO 2

UNI'T
Bl D PRI CE
60133 CONCRETE CURB AND GUTTER, 30-1I
60160 CONCRETE QURB AND GUTTER, 36-1
60170 CONCRETE CURB AND GUTTER, 36-

. 100
. 500
. 000
. 900
. 650
. 450
. 900
. 150
. 950
. 750
. 150
. 600
. 200

112.
117.

75.

82

91.
762.
1928.
1381
2447.
3124.

450.

800
450
000
850
500
500
500
650
750
000
000

143314.
17478
23082.
70155

4900.
3500.
4370.
8280.
27778.
46855.
31159.
7707.
93960
2895.
6212.
11207.
18100
7259.
26322.
12034.
5689.
76938
34313
1431.
38923.
25523.
15833
7598.
4288.
49296.
1397
6861.
4300
19825
40498.
8289.
2447.
28116
450.

00

PAGE
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LETTI NG DATE: 07/10/01

Bl DDER NO 3
UNI'T
Bl D PRI CE AMOUNT
8. 800 120111. 20
10. 450 10146. 95
9. 450 12464. 55
2.500 58462. 50
14. 000 4900. 00
5. 000 3500. 00
19. 000 4370. 00
30. 000 8280. 00
34. 000 27778. 00
33. 900 46855. 90
35. 150 31159. 07
35. 650 7707. 53
41. 300 93960. 80
45. 200 2895. 06
55. 250 6212. 86
67.100 11207. 04
109. 500 18100. 35
127. 000 7259. 32
112. 900 26322. 64
171. 650 12034. 38
172. 450 5689. 13
33. 900 76938. 76
35. 150 34313. 08
35. 950 1431. 89
40. 750 38923. 18
46. 150 25523. 72
56. 600 15833. 85
69. 200 7598. 16
112. 800 4288. 66
117. 450 49296. 11
75. 000 1397. 25
82. 850 6861. 64
91. 500 4300. 50
762. 500 19825. 00
1928. 500 40498. 50
1381. 650 8289. 90
2447.750 2447.75
3124. 000 28116. 00
450. 000 450. 00



Date 07/10/01
CERTI FI ED BY-

TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20010710011

| TEM
NUMBER | TEM DESCRI PTI ON

61128 RECONSTRUCTI NG MANHOLES
61147 I NLETS, TYPE 2

61151 MANHOLE COVERS, TYPE J
61154 MANHOLE COVERS, TYPE M
61170 | NLET COVERS, TYPE M5
61171 | NLET COVERS, TYPE WM

61182 ADJUSTI NG MANHOLE COVERS

61201 PI PE UNDERDRAI N, 6-1 NCH

61211 PI PE UNDERDRAI N, UNPERFORATED,

UNI'T

61254 REINF CONC ENDWALLS FOR UNDERD EACH
61407 STEEL THRI E BEAM STRUCTURE APP L. F.

61408 STEEL PLATE BEAM GUARD, CLASS
61413 ANCHORS FOR STL PLATE BEAM GUA

61422 MNMARKER POSTS FOR RI GHT- OF- WAY

61433 ANCHOR ASSEMB FOR STEEL

61435 STL PLT BM GRD, ENRGY ABSORB T

61601 WOVEN W RE FENCE
61910 MOBI LI ZATI ON

PLATE

62001 CONCRETE CORRUGATED MEDI AN
62003 CONCRETE MEDI AN SLOPED NOSE
62101 LANDMARK REFERENCE MONUMENTS

62401 WATER
62505 SALVAGED TOPSO L
62702 MILCH NG

62811 EROSI ON BALES, DELI VERED
62812 ERCSI ON BALES, | NSTALLED

62815 SILT FENCE, DELI VERED
62816 SILT FENCE, |NSTALLED
62817 SILT FENCE MAI NTENANCE

62819 MOBI LI ZATI ONS, EROSI ON CONTRCL
62821 MOBI LI ZATI ONS, EMERGENCY EROCSI

62824 ERCSI ON MAT, DELI VERED,
62825 EROCSI ON MAT, | NSTALLED
62830 EROCSI ON MAT, DELI VERED,
62831 ERCSI ON MAT, | NSTALLED,
62832 EROSI ON MAT, DELI VERED,
62833 ERGCSI ON MAT, | NSTALLED,

CLASS
CLASS
CLASS
CLASS
CLASS
CLASS

62870 | NLET PROTECTION, TYPE A
62872 | NLET PROTECTION, TYPE C

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT COF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRICE
6. 000 500. 000
145. 000 603. 000
44. 000 240. 000
1. 000 280. 000
26. 000 250. 000
162. 000 470. 000
9. 000 300. 000
14463. 000 2.100
178. 000 2.750
5. 000 85. 000
66. 300 30. 000
675. 000 10. 120
1. 000 500. 000
5. 000 50. 000
4.000 100. 000
2. 000 1800. 000
150. 000 2.000
1.000  451350. 000
6812. 000 4.100
459. 000 6. 000
24.000 80. 000
1030. 000 15. 000
60538. 000 1. 000
77051. 000 0. 080
280. 000 4. 000
280. 000 4.000
24337. 000 0. 550
24337. 000 0. 650
13841. 000 0. 010
4.000 200. 000
8. 000 200. 000
22946. 000 0. 600
22946. 000 0. 650
1442. 000 0.700
1442. 000 0.700
1446. 000 1.070
1446. 000 0. 750
12. 000 58. 500
250. 000 32.100

DI VI SI ON OF HI GHWAYS

400.
3600.
300.
451350
27929.
2754.
1920.
15450
60538
6164.
1120.
1120.
13385.
15819.
138.
800.
1600.
13767.
14914.
1009.
10009.
1547
1084.
702.
8025.

Bl DDER NO 2

UNI'T
Bl D PRI CE

85.
2000
3.
415863.
5.

6.

90.

20.

0. 680

000
500
490
000
000
000
000

0. 100

o

[SY=R=ENEN

. 000

000

. 900

900

. 100
150.
200.
. 520

000
000

0. 550

w o

Sooroo

. 650

650
100
550

. 000
. 000

340.
4000.
525.
415863.
34060
2754.
2160.
20600.
41165
7705.
1960.
1960.
21903.
21903.
1384.
600.
1600.
11931.
12620.
937.
937.
1590.
795.
720.
7500

PAGE
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LETTI NG DATE: 07/10/01

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
975. 000 5850. 00
540. 000 78300. 00
260. 000 11440. 00
301. 000 301. 00
268. 000 6968. 00
491. 000 79542. 00
250. 000 2250. 00
2.100 30372. 30
2.750 489. 50
85. 000 425. 00
30. 000 1989. 00
10. 120 6831. 00
500. 000 500. 00
50. 000 250. 00
100. 000 400. 00
1800. 000 3600. 00
2.000 300. 00
553430. 000 553430. 00
4.100 27929. 20
6. 000 2754.00
80. 000 1920. 00
20. 000 20600. 00
0. 680 41165. 84
0. 080 6164. 08
4. 000 1120. 00
4.000 1120. 00
0. 550 13385. 35
0. 650 15819. 05
0. 010 138. 41
200. 000 800. 00
200. 000 1600. 00
0. 600 13767. 60
0. 650 14914. 90
0. 700 1009. 40
0. 700 1009. 40
1.070 1547. 22
0. 750 1084. 50
58. 500 702. 00
32. 100 8025. 00



Date 07/10/01
CERTI FI ED BY-

TI TLE

PROPOSAL: 20010710011

| TEM
NUMBER

63204

63205

63206

63207

63208

63261

63262

63263

63264

63265

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNI'T

CULVERT PI PE DI TCH CHECKS
FERTI LI ZER, TYPE B

SEEDI NG, TEMPORARY

SEEDI NG M XTURE NO. 20

SEEDI NG M XTURE NO. 30

SEEDI NG, M XTURE NO. 60
WATERI NG SCDDED AREAS

LAWN SCD

EROSI ON CONTROL SOD

TREES,

HACKBERRY, COMMON, 2.5-1NCH CA
TREES,

ASH, WHI TE ' AUTUW PURPLE', 2.
CAL., B&B

TREES,

HONEYLOCUST, THORNLESS COMVON,
CAL., B&B

TREES,
SPRUCE, BLACK HILLS, 4-FT. HI.
TREES,
JUNI PER, |OM, 4-FT. HT., B&B
TREES,

REDCEDAR, EASTERN, 4-FT. HT.,
TREES,

REDCEDAR, HI LL DUNDEE EASTERN,
HT., B&B

TREES,

ARBCRVI TAE, DARK GREEN, 4-FT.
SHRUBS,

CHOKEBERRY, GLOSSY BLACK, 24-1
B&B

SHRUBS,

DOGWOOD, GRAY, 24-1NCH HT., B&
SHRUBS,

FI LBERT, AMERI CAN, 24-1NCH HT.
SHRUBS,

ROSE, PRAIRIE, 5 GAL, B&B
SHRUBS,

VI BURNUM  ARROWAOCD, 24-1NCH H

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI MATED UNIT

QUANTITY BID PRICE
19. 000 125. 000
79. 100 28. 000
1000. 000 1.900
859. 000 3. 950
627. 000 3. 950
14. 000 8. 000
632. 000 30. 250
14631. 000 2.500
11334. 000 2. 250
2. 000 410. 000
7.000 325. 000
3. 000 335. 000
17. 000 235. 000
28. 000 141. 000
23. 000 138. 000
27.000 138. 000
8. 000 180. 000
48. 000 45. 000
42. 000 35. 000
24.000 25. 000
50. 000 32. 000
50. 000 48. 000

DI VI SI ON OF HI GHWAYS

36577.
25501.
820.

2275.

1005.

3995.

3948.

3174.

3726.

1440.

2160.

1470.

600.

1600.

2400.

00

00

00

00

00

00

00

00

00

00

00

Bl DDER NO 2

UNI'T
Bl D PRI CE

600.

200.

180.

180.

180.

120.

70.

48.

60.

45.

50.

000

000

000

000

000

000

000

000

000

000

000

3400.

5040.

4140.

4860.

960.

3360.

2016.

1440.

2250.

2500.

. 00

00

00

00

00

00

00

00

00

00

00

PAGE:

Bl DDER NO 3

UNIT
Bl D PRI CE

235.

141.

138.

138.

180.

45.

35.

25.

32.

48.

. 000

000

000

000

000

000

000

000

000

000

000

LETTI NG DATE: 07/10/01

3995.

3948.

3174.

3726.

1440.

2160.

1470.

600.

1600.

2400.

.00

00

00

00

00

00

00

00

00

00

00



Date 07/10/01
CERTI FI ED BY-

TITLE

PROPOSAL: 20010710011

| TEM
NUMBER

64183

64220
64302

64303

64310
64313
64318
64321
64323
64326
64329
64333
64501
64503
64505
64506
64602
64618

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNI'T

WOOD POSTS, 4X4-1NCH X 10- FT.
WOOD POSTS, 4X4-1NCH X 14-FT.
WOOD POSTS, 4X6-1NCH X 12-FT.
WOOD POSTS, 4X6-1 NCH X 14-FT.
WOOD POSTS, 4X6-1NCH X 16-FT.
H GH- STRENGTH STRUCT STEEL, Sl
CONCRETE MASONRY, SI GN SUPPORT
Hl GH- STRNGTH BAR STL REINF, Sl
SIGNS, TYPE

SIGNS, TYPE |1, REFLECTIVE
MOVI NG SI GNS, TYPE ||

REMOVI NG SI GNS, TYPE 11

REMOVI NG SMALL SI GN SUPPORTS
MOVI NG SMALL SI GN SUPPORTS
OVERHEAD SI GN SUPPCRT, STRUCTU
STR# S-67-251

OVERHEAD SI GN SUPPORT, STRUCTU
STR# S-67-252

OVERHEAD SI GN SUPPCORT, STRUCTU
STR# S-67-603

FI ELD OFFI CE, TYPE C

TRAFFI C CONTROL, PRQIECT
1331-08-70

TRAFFI C CONTRCL, PRQIECT
1331-08-72

TRAFFI C CONTROL, ARROW BOARDS
TRAFFI C CONTROL, DRUMS
TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, SI GNS

TRAFF CNTRL, FLEXBLE TUBULAR M
TRAFF CNTRL, FLEXBLE TUBULAR M
GEOTEXTI LE FABRI C, TYPE SAS
GEOTEXTI LE FABRI C, TYPE DF
GEOTEXTI LE FABRIC, TYPE R
GEOTEXTI LE FABRI C, TYPE HR
PAVEMENT MARKI NG, 4-1 NCH, EPOX
PVMI' MRKNG, CHANNELI ZI NG 8- 1N

LS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI MATED UNIT

QUANTI TY BID PRI CE
3. 000 38. 000
94. 000 48. 250
8. 000 48. 250
119. 000 51. 500
105. 000 52. 000
1170. 000 2. 850
2.400 525. 000
136. 000 6. 000
345. 000 31. 100
2152. 580 15. 100
23. 000 24.000
238. 000 11. 000
138. 000 15. 000
24.000 45. 000
1. 000 8450. 000
1. 000 8450. 000
1. 000 10500. 000
1. 000 10000. 000
1. 000 30000. 000
1. 000 30000. 000
205. 000 20. 000
59886. 000 0. 250
8004. 000 0. 500
15959. 000 0. 100
13836. 000 0. 100
14535. 000 0. 500
14. 000 26. 000
14. 000 5. 000
400. 000 1. 650
10074. 000 1. 460
3560. 000 1. 950
600. 000 2.000
39009. 000 0. 500
11762. 000 1.500

DI VI SI ON OF HI GHWAYS

10500.

10000.
30000

30000

4100.
14971.
4002
1595.
1383.
7267.
364.
70.
660.
14708
6942.
1200.
19504.
17643.

00

00
00

00

00
50
00
90
60
50
00
00
00
04
00
00
50
00

Bl DDER NO 2

UNIT
Bl D PRI CE

6500

15000.
30000.

30000.

N
FONNRAUIIOOOOOOO

000

000
000

000

000

. 250

500

. 100

100

. 500

000

. 000

000

. 800
. 000
. 000

500

. 500

6500.

15000.
30000.

30000.

4100
14971.
4002.
1595.

1383
7267.
364.
70.
1600.

18133
7120.
1200.
19504.
17643.

00

00
00

00

00
50
00
90
60
50
00
00
00
20
00
00
50
00

PAGE:

19

Bl DDER NO 3
UNIT
Bl D PRI CE

10500.

15000.
30000.

30000.

N
PONPRPANDOOO0ODO

000

. 000

000

000
000

000

000

. 250

500

. 100

100

. 500

000

. 000

000

. 460

950

. 000

500

. 500

LETTI NG DATE: 07/10/01

10500

15000.
30000.

30000.

4100.
14971.
4002.
1595.
1383.
7267.
364.
70.
1600.
14708
6942.
1200.
19504.
17643.

00

00
00

00

00
50
00
90
60
50
00
00
00
04
00
00
50
00



Date 07/10/01
CERTI FI ED BY-

TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20010710011

| TEM
NUMBER

64636 LOCATI NG NO- PASSI NG ZONES
64642 REMOVI NG PAVEMENT MARKI NGS
64710 PVMI MRKNG, STOP LINE, 18-1NCH
64722 PVMI MRKNG CROSSWALK, 12-1NCH
64730 PAVEMENT MARKI NG ARROWS, TYPE
64734 PAVEMENT MARKI NG, ARROWS, TYPE
64750 PAVEMENT MARKING SYMBOLS, EPO
64758 PAVEMENT MARKI NG WORDS, EPOXY
64770 PVMI MRKNG, DI AGONAL, 12-1NCH
64778 PAVEMENT MARKI NG, CURB, EPOXY
64782 PAVEMENT MARKI NG CURB RAWP, E
64790 PAVEMENT MARKI NG, | SLAND NOSE
64901 TEMPORARY PAVEMENT MARKI NG, 4-
64904 TEMP PVMI MRKG 4- | NCH, REMOVA
64907 TEMP PVMI MRKNG, CHANNELI ZI NG
64908 TEMP PVMI MRKG CHAN 8- N REMOV
64916 TEWMP PVMI MRKNG DI AG 12-IN R
65040 CONSTRUCTI ON STAKI NG STORM SE
65045 CONSTRUCTI ON STAKI NG, SUBGRADE
65050 CONSTRUCTI ON STAKI NG, CABC
65055 CONSTRUCTI ON STAKI NG CURB, QU
65060 CONSTRUCTI ON STAKI NG PI PE CUL
65070 CONSTRUCTI ON STAKI NG, CONCRETE
65075 CONSTRUCTI ON STAKI NG CONCRETE
65085 CONSTRUCTI ON STAKI NG, ELECTRI C
1331-08-70
65219 NONVETALLI C CONDUI T, SCHEDULE
65220 NONMETALLI C CONDUI T, SCHEDULE
65221 NONMETALLI C CONDUI T, SCHEDULE
65235 CONDUI T, SPECI AL, 2-1NCH
65237 CONDUI T, SPECI AL, 3-1NCH
65250 LOCOP DETECTOR CONDUI T
65306 PULL BOXES, STEEL, 24X36-1NCH
65322 JUNCTI ON BOXES, 14X8X6- 1 NCH
65401 CONCRETE BASES, TYPE 1
65402 CONCRETE BASES, TYPE 2
65403 CONCRETE BASES, TYPE 5
65404 CONCRETE BASES, TYPE 7
65418 CONCRETE CONTROL CABI NET BASES

ot

rrorre
Qmmmmmomm

L A LU
mm T1g

EACH
EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI MATED UNIT

QUANTITY BID PRI CE
1.100 480. 000
2300. 000 0. 600
880. 000 8.500
2716. 000 4.300
1. 000 135. 000
58. 000 135. 000
7.000 135. 000
46. 000 135. 000
702. 000 2.000
260. 000 4.000
497. 000 3. 300
28. 000 85. 000
17836. 000 0.170
29283. 000 0. 950
1125. 000 0. 340
815. 000 1.900
75. 000 2.850
206. 000 60. 000
26509. 000 1. 000
13773. 000 0. 950
10185. 000 0. 980
42.000 150. 000
11621. 000 1. 200
580. 000 1. 000
1. 000 7000. 000
4952. 000 4.500
300. 000 5. 800
7527. 000 5. 600
460. 000 14. 000
340. 000 22.000
5934. 000 4.400
65. 000 435. 000
12. 000 440. 000
34. 000 425. 000
15. 000 590. 000
4.000 570. 000
15. 000 690. 000
5. 000 925. 000

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNIT

o))

[EEY
a1
PRPOOORONPOOOTTWAN

w
o
o
o

Bl D PRI CE

900
850

. 000
. 000
. 950
. 980

000

. 200
. 000
. 000

500

. 800
. 600
. 000
. 000
. 400
. 000
. 000
. 000
. 000
. 000
. 000
. 000

PAGE:
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LETTI NG DATE: 07/10/01

Bl DDER NO 3
UNIT
Bl D PRI CE

i

[En
N
NEORPRPONEPOOO TR NI

[0}
N
o
o

900
850
500

. 000
. 000
. 800

000

. 250
. 750
. 000

600

. 750
. 900
. 500
. 000
. 300
. 000
. 000
. 000
. 000
. 000
. 000
. 000



Date 07/10/01
CERTI FI ED BY-

TI TLE

PROPOSAL: 20010710011

| TEM
NUMBER

90004

90004

90004

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNI'T

TRNSFRVR BASE BRKAWAY, 15-17 |

TRAFF SI GNAL CABLE, 7 CONDUCTO L.

TRAFF SI GNAL CABLE, 12 CONDUCT
TRAFF SI GNAL CABLE, 15 CONDUCT
ELECTRI CAL W RE, TRAFFI C SI GNA
ELECTRI CAL W RE, LI GHTI NG,
ELECTRI CAL W RE, LI GHTI NG,
ELECTRI CAL W RE, LI GHTI NG
ELECTRI CAL W RE, LI GHTI NG
ELECTRI CAL WRE, LI GHTI NG
ELECTRI CAL W RE, LI GHTI NG
LOOP DETECTOR LEAD I N CABLE
LOOP DETECTOR W RE

ELEC SERV MAIN LUGS ONLY METER
HL-67- WK

POLES, TYPE 7

LUM NAI RE ARMS, SINGLE MEMBER,
LUM NAI RE ARMS, SI NGLE MEMBER,
LUM NAI RE ARMS, SI NGLE MEMBER,
LUM NAI RE ARMS, SI NGLE MEMBER,
LUMNR ARM5 TRUSS TYP 6- I N CLMP
SAW NG EXI STI NG PAVEMENT

SAW NG CONCRETE PAVEMENT, FULL
M SC

90004A REMOVI NG DI STRI BUTI ON C
M SC

90004B TEMP. TRAFFI C S| GNALS,
STH 83 I H 43 EB RAMPS

M SC

90004C TEMP. TRAFFI C SI GNLAS,
STH 83 AND I H 43 WB RAMPS

M SC

90004D TEMP. TRAFFI C SI GNALS,
STH 83 AND BAY VI EW ROAD

M SC

90004E TEMP. TRAFFI C SI GNLAS,
STH 83 AND CTH NN

M SC

90004F REMOVI NG AND SALVAGQ NG
SIGNAL EQUIP, INT OF STH 83 AN

5656658

EACH

L.
L.

mmmmmImmmmTmm

EACH
EACH
L. F.

L. F.

LS

LS

LS

LS

LS

LS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRICE
13. 000 335. 000
2452. 000 0. 550
6289. 000 1. 250
730. 000 1. 550
10136. 000 0. 550
3990. 000 0. 400
330. 000 0. 500
6397. 000 0. 530
8165. 000 0.580
3570. 000 0. 660
18. 000 2.500
18850. 000 0. 890
22541. 000 0.620
1. 000 620. 000
19. 000 1185. 000
2. 000 130. 000
4.000 155. 000
16. 000 220. 000
2. 000 268. 000
2.000 410. 000
1220. 000 0. 650
711. 000 2. 250
1. 000 850. 000
1. 000 18500. 000
1. 000 18500. 000
1. 000 22500. 000
1. 000 22700. 000
1. 000 1800. 000

DI VI SI ON OF HI GHWAYS

18500.

22500.

22700.

1800.

00

00

00

00

Bl DDER NO 2

UNIT
Bl D PRI CE

(*2)
N

1185.
130.
155.
220.
268.
410.

. 950

. 900

850.

18500.

18500.

22500.

22700.

1800.

CooNMOOLOOCORRO

000
000
000
000
000
000

000

000

000

000

000

000

18500.

22500.

22700.

1800.

00

00

00

00

PAGE:
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Bl DDER NO 3
UNIT
Bl D PRI CE

(&)
a

1320.
126.
144.
210.
255.
420.

. 650

. 650

600.

21375.

21480.

23760.

23700.

1770.

COOWOOO0O0OoOREO

000

000

000

000

000

000

LETTI NG DATE: 07/10/01

21480.

23760.

23700.

1770.

00

00

00

00



Date 07/10/01
CERTI FI ED BY-

TI TLE

CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20010710011

| TEM

NUMBER

90004

90004

90004

90004

90004

90004

90004

90004

90004

90004

90004

90004

90004

| TEM DESCRI PTI ON UNI'T
M SC LS
90004G REMOVI NG AND SALVAQ NG
SIGNAL EQUIP, INT OF STH 83 AN
M SC LS
90004H REMOVI NG AND SALVAQ NG
SIGNAL EQUIP, INT OF STH 83 AN
M SC LS
90004J REMOVI NG AND SALVAG NG
SIGNAL EQUI P, I NT STH 83 AND C
M SC LS
90004K DECORATI VE RAILI NG STR
B-67-24
M SC LS
90004M PREPARATI ON AND COATI NG
FLANGES, STRUCTURE B-67-129
M SC LS
90004N PRE- FABRI CATED STEEL TR
PEDESTRI AN BRI DGE, STRUCTURE B
M SC LS
90004P TRANSPORTI NG AND | NST W
FURNI SHED SI GNAL EQUI P, STH 83
M SC LS
90004Q TRANSPORTI NG AND | NST W
FURNI SHED SI GNAL EQUI P, STH 83
M SC LS
90004R TRANSPORTI NG AND | NST W
FURNI SHED SI GNAL EQUI P, STH 83
M SC LS
90004S TRANSPORTI NG AND | NST W
FURNI SHED SI GNAL EQUI P, STH 83
M SC LS
90004T TUBULAR STEEL RAILING S
B-67-129
M SC LS
90004U TUBULAR STEEL RAI LI NG,
B-67-24
M SC LS

90004V STAI NI NG CONCRETE PARAP
STRUCTURE B-67-24

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI MATED UNIT
QUANTITY BID PRI CE
1. 000 1800. 000
1. 000 1800. 000
1. 000 2500. 000
1. 000 35000. 000
1. 000 8690. 000
1. 000 40000. 000
1. 000 9940. 000
1. 000 7036. 000
1. 000 7036. 000
1. 000 16500. 000
1. 000 29000. 000
1. 000 16000. 000
1. 000 4422.000

Bl DDER NO 2
UNIT

AMOUNT  BID PRI CE
1800. 00 1800. 000
1800. 00 1800. 000
2500. 00 2500. 000
35000. 00 35000. 000
8690. 00 8670. 000
40000. 00 40000. 000
9940. 00 9940. 000
7036. 00 7036. 000
7036. 00 7036. 000
16500. 00 16500. 000
29000. 00 29000. 000
16000. 00 16000. 000
4422.00 4422.000

1800.

1800.

2500.

35000.

8670.

40000.

9940.

7036.

7036.

16500.

29000.

16000.

4422.

00

00

00

00

00

00

00

00

00

00

00

00

00

PAGE:
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LETTI NG DATE: 07/10/01

Bl DDER NO 3
UNIT
Bl D PRI CE

1740.

2130.

1800.

35000.

8670.

40000.

6900.

4800.

4740.

11460.

29000.

16000.

4422.

000

000

000

000

000

000

000

000

000

000

000

000

000

1740.

2130.

1800.

35000.

8670.

40000.

6900.

4800.

4740.

11460.

29000.

16000.

4422.

00

00

00

00

00

00

00

00

00

00

00

00

00



Date 07/10/01
CERTI FI ED BY-

TI TLE

PROPOSAL: 20010710011

| TEM
NUMBER

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

| TEM DESCRI PTI ON

M SC

90005A MOVI NG OVERHEAD SI GN SU
STRUCTURE S-67-229

M SC

90005AA MANHOLE, SPECI AL, 84-1

M SC

90005B MOVI NG OVERHEAD SI GN SU
STRUCTURE S-67-228

M SC

90005BB MANHCLE, SPECI AL, 96-1

M SC

90005C REMOVI NG LI GHTI NG UNI' TS
M SC

90005CC MANHOLE, SPECI AL, 108-
M SC

90005D LAMP DI SPOSAL, HI GH I NT
DI SCHARGE

M SC

90005DD MANHCLE, SPECI AL, 120-
M SC

90005E BAR COUPLERS, 1/2-1NCH

M SC

90005EE CONCRETE ENERGY DI SSI P
RI NGS, 72-1 NCH

M SC

90005F BAR COUPLERS, 5/8-1NCH

M SC

90005FF CONCRETE PI PE | NCREASE
66X72-1 NCH

M SC

90005G CONCRETE BASES, SPECI AL
M SC

90005GG DI G TAL TELEPHONE USAG
M SC

90005H RECONSTRUCT SANI TARY SE
MANHOLE

M SC

90005HH DI G TAL TELEPHONE USAG
M SC

90005J | NLET PROTECTI ON, SPECI

CONTRACT AND ESTI MATE ENG NEER

UNI'T

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1 Bl DDER NO 2
ESTI MATED UNI'T UNIT

QUANTITY BID PRICE AMOUNT  BID PRI CE
1. 000 2500. 000 2500. 00 2500. 000
4.000 2500. 000 10000. 00 2851. 000

1. 000 2500. 000 2500. 00 2500. 000

5. 000 4823. 000 24115. 00 4721. 250

5. 000 430. 000 2150. 00 430. 000

1. 000 5921. 000 5921. 00 7362. 000

5. 000 10. 000 50. 00 10. 000

1. 000 10812. 000 10812. 00 11620. 000

4. 000 7.250 29.00 7.250

4. 000 4000. 000 16000. 00 1375. 000
862. 000 7.250 6249. 50 7.250
1. 000 3000. 000 3000. 00 4000. 000
2.000 650. 000 1300. 00 650. 000

1. 000 1000. 000 1000. 00 3500. 000

1. 000 1000. 000 1000. 00 1250. 000

1. 000 1000. 000 1000. 00 3500. 000

3. 000 100. 000 300. 00 100. 000

2500.

11404.

2500.

23606.

2150.

7362.

50.

11620.

29.

5500.

6249.

4000.

1300.

3500.

1250.

3500.

300.

00

00

00

25

00

00

00

00

00

00

50

00

00

00

00

00

00

PAGE:
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LETTI NG DATE: 07/10/01

Bl DDER NO 3
UNIT
Bl D PRI CE

2500.

2851.

2500.

4721.

420.

7362.

30.

11620.

1375.

4000.

2000.

1000.

1250.

1000.

100.

000

000

000

250

000

000

000

000

. 250

000

. 250

000

000

000

000

000

000

2500.

11404.

2500.

23606.

2100.

7362.

150.

11620.

29.

5500.

6249.

4000.

4000.

1000.

1250.

1000.

300.

00

00

00

25

00

00

00

00

00

00

50

00

00

00

00

00

00



Date 07/10/01

CERTI FI ED BY-
TITLE

PROPOSAL: 20010710011

| TEM
NUMBER

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90008

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNI'T
M SC EACH
90005K MARKER POST, FLEXI BLE
RAI L TERM NAL
M SC EACH
90005L ROOTSTOCK VECETATI ON
M SC EACH
90005M EMERGENT VEGETATI ON
M SC EACH
90005N LUM NARI ES, HI GHWAY LI G
200 WATT HPS
M SC EACH
90005P LUM NARI ES, HI GHWAY LI G
WATT HPS
M SC EACH
90005Q REMOTE PHOTOCONTROL
M SC EACH
90005R | NSTALLI NG STATE- FURNI S
SECONDARY DI STRI BUTI ON CENTERS
M SC EACH
90005S BUS SHELTER
M SC EACH
90005T Bl KE RACK
M SC EACH
90005U BAFFLE W TH ANTI - VORTEX
M SC EACH
90005V STEEL PLATE
M SC EACH
90005W PULL BOXES, STEEL, 24X36
COVERS AND FRAMES STH 83 AND B
M SC EACH
90005X PULL BOXES, STEEL, 24X36
COVERS AND FRAMES, STH 83 AND
M SC EACH
90005Y PULL BOXES, STEEL, 24X36
COVERS AND FRAMES, STH 83 AND
M SC EACH
90005Z PULL BOXES, STEEL, 24X36
COVERS AND FRAMES, STH 83 AND
M SC DAY
90008A PORTABLE CHANGEABLE MES

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SION OF H GHWAYS

REPORT OF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1 Bl DDER NO 2
ESTI MATED UNIT UNIT
QUANTITY BID PRI CE AMOUNT  BID PRI CE
3. 000 50. 000 150. 00 35. 000
14648. 000 1. 400 20507. 20 1.500
748. 000 1.500 1122.00 1.500
14. 000 335. 000 4690. 00 335. 000
12. 000 335. 000 4020. 00 355. 000
1. 000 400. 000 400. 00 450. 000
1. 000 900. 000 900. 00 900. 000
1. 000 6600. 000 6600. 00 6000. 000
2. 000 525. 000 1050. 00 450. 000
2. 000 500. 000 1000. 00 615. 000
2. 000 500. 000 1000. 00 500. 000
10. 000 380. 000 3800. 00 380. 000
8. 000 380. 000 3040. 00 380. 000
8. 000 380. 000 3040. 00 380. 000
12. 000 380. 000 4560. 00 380. 000
2. 000 400. 000 800. 00 500. 000

21972.

1122.

4690.

4260

450.

900.

6000

900.

1230.

1000.

3800

3040.

3040.

4560.

1000.

00

00

00

00

00

00

00

00

00

00

00

00

00

00

PAGE:
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LETTI NG DATE: 07/10/01

Bl DDER NO 3
UNIT
Bl D PRI CE

270.

294.

120.

630.

2500.

1000.

615.

500.

345.

345.

345.

345.

450.

. 400

. 500

000

000

000

000

000

000

000

000

000

000

000

000

000

20507.

1122.

3780.

3528.

120.

630.

2500.

2000

1230.

1000.

3450.

2760.

2760.

4140.

900.

00

00

00

00

00

00

00

00

00

00

00

00

00

00



Date 07/10/01 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 25
CERTI FI ED BY- DI VI SI ON OF HI GHWAYS
TI TLE CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW Bl DS RECEI VED LETTI NG DATE: 07/10/01
PROPOSAL: 20010710011
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI MATED UNI'T UNIT UNIT

NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRICE AMOUNT  BID PRI CE AMOUNT Bl D PRI CE AMOUNT

90030 M SC L. F. 19628. 000 0. 450 8832. 60 2.100 41218. 80 0. 450 8832. 60
90030A ROOTSTOCK PROTECTI ON

90030 M SC L. F. 587. 000 90. 000 52830. 00 90. 000 52830. 00 90. 000 52830. 00
90030B CONCRETE BARRI ER, SPECI

90030 M SC L. F. 1050. 000 90. 000 94500. 00 90. 000 94500. 00 90. 000 94500. 00
90030C PRESTRESSED G RDER, | T
54W | NCH

90030 M SC L. F. 288. 000 42. 400 12211. 20 43. 000 12384. 00 42. 400 12211. 20
90030D CHAI N LI NK FENCE, 8-FCO
COATED, STRUCTURE B-67- 129

90030 M SC L. F. 270. 000 6. 000 1620. 00 5. 000 1350. 00 6. 000 1620. 00
90030E TEMPORARY DI TCH CHECK,
DELI VERED

90030 M SC L. F. 270. 000 6. 000 1620. 00 7.000 1890. 00 6. 000 1620. 00
90030F TEMPORARY DI TCH CHECK,
| NSTALLED

90031 M SC S. F. 2934. 000 1. 950 5721. 30 1. 950 5721. 30 1. 950 5721. 30
90031A STAI NI NG CONCRETE BARRI

90031 M SC S. F. 180. 000 28. 000 5040. 00 24.000 4320. 00 28. 000 5040. 00
90031B MODULAR BLOCK GRAVITY W

90033 M SC S.Y. 500. 000 5. 000 2500. 00 4.000 2000. 00 2.500 1250. 00
90033A GEOTEXTI LE FABRIC, TYPE

90034 M SC CY. 25329. 000 3. 840 97263. 36 3. 100 78519. 90 3. 100 78519. 90
90034A CLAY EMBANKMENT FI LL

90034 M SC CY. 9450. 000 5. 980 56511. 00 4.500 42525. 00 4. 460 42147. 00
90034B CLAY LI NER

90036 M SC LB. 347. 260 152. 100 52818. 25 33. 000 11459. 58 152. 100 52818. 25
90036A SEED M X, SPECI AL

90039 M SC ACRE 10. 500 525. 000 5512. 50 85. 000 892. 50 525. 000 5512. 50
90039A SEED BED PREPARATI ON

90039 M SC ACRE 10. 500 250. 000 2625. 00 280. 000 2940. 00 250. 000 2625. 00
90039B SEEDI NG, SPECI AL

90319 ABANDONI NG SEVER CY. 20. 000 100. 000 2000. 00 50. 000 1000. 00 50. 000 1000. 00

90345 SPECI AL GRANULAR BACKFI LL TON 1480. 000 21. 000 31080. 00 21. 000 31080. 00 21. 000 31080. 00

90365 QWP, BASE COURSES TON  118056. 000 0. 150 17708. 40 0. 150 17708. 40 0. 150 17708. 40

90401 QWP, PLACEMENT OFCONCRETE PAVE P. D. 41. 000 350. 000 14350. 00 320. 000 13120. 00 350. 000 14350. 00

90421 QWP, AGCREGATE FOR CONCRETE PA S.Y. 37205. 000 0. 150 5580. 75 0. 100 3720. 50 0. 150 5580. 75

90501 QW READY M XED CONC MASONRY F C Y 1118. 000 18. 000 20124. 00 15. 000 16770. 00 15. 000 16770. 00

90502 QWP, MAS STRGTH | NCENTI VE READ DOl 11180. 000 1. 000 11180. 00 1. 000 11180. 00 1. 000 11180. 00



Date 07/10/01
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20010710011

| TEM
NUMBER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEI VED

PAGE

26

LETTI NG DATE: 07/10/01

| TEM DESCRI PTI ON UNI'T
CONCRETE COLLAR EACH
Pl PE GRATES EACH
TEMPORARY COVER PLATES EACH
MARKER POSTS, FLEXIBLE, FOR CU EACH
SAFETY FENCE L. F.
SAND BAGS EACH
PAVEMENT MARKI NG OUTFALL MARK EACH

POLYSTYRENE | NSULATI ON BOARD, S. F.

Bl DDER NO 1
ESTI MATED UNIT

QUANTITY BID PRI CE AMOUNT

11. 000 700. 000 7700. 00

1. 000 1500. 000 1500. 00

8. 000 100. 000 800. 00

37.000 25. 000 925. 00

3696. 000 1. 950 7207. 20

200. 000 7.000 1400. 00

32. 000 16. 000 512. 00

2680. 000 3. 350 8978. 00

PROPCSAL TOTAL....... 8754320. 96

Bl DDER NO 2
UNIT

Bl D PRI CE AMOUNT
250. 000 2750. 00
2975. 000 2975. 00
50. 000 400. 00
36. 000 1332. 00
2.000 7392. 00
4. 000 800. 00
33. 000 1056. 00
1. 750 4690. 00
8793000. 00

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
250. 000 2750. 00
2975. 000 2975. 00
50. 000 400. 00
25. 000 925. 00
1.950 7207. 20
10. 000 2000. 00
16. 000 512. 00
1. 750 4690. 00
8868037. 54



Date 07/10/01
CERTI FI ED BY-

TITLE

PROPOSAL: 20010710012

CONTRACT AND ESTI MATE ENG NEER

STATE PROJECT(S): 1410-08-60

TYPE OF WORK

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

LOCATI ON 66/ WASHI NGTON ~ COUNTY

WASHI NGTON ST, CTH B - 18T
STH 33
WASHI NGTON COUNTY

PAGE

27

LETTI NG DATE: 07/10/01

BI DDER NO 1 JAMES CAPE & SONS CO.

BI DDER NO 2 CAPI TOL PAVERS, |INC

| TEM

NUMBER | TEM DESCRI PTI ON UNI'T
20405 REMOVI NG CURB AND GUTTER L.F
21301 FI NI SH NG ROADWAY LS
30404 CRUSHED AGCGREGATE BASE COURSE TON
30822 SPECI AL HE STRENGTH BASE PATCH S.Y.
41653 PAVEMENT TI ES EACH
41654 DOVEL BARS EACH
41670 CONTI NUCUS DI AMOND GRI NDI NG S.Y
60123 CONCRETE CURB AND GUTTER, 30-1 L.F
61910 MOBI LI ZATI ON LS
62819 MOBI LI ZATI ONS, ERCSI ON CONTROL EACH
62821 MOBI LI ZATI ONS, EMERGENCY ERCSI EACH
62871 | NLET PROTECTI ON, TYPE B EACH
62872 | NLET PROTECTION, TYPE C EACH
64201 FIELD OFFICE, TYPE A LS
64301 TRAFFI C CONTROL LS
64310 TRAFFI C CONTROL, ARROW BOARDS DAYS
64313 TRAFFI C CONTRCOL, DRUMS DAYS
64318 TRAFFI C CONTROL, BARRI CADES, T DAYS
64321 TRAFFI C CONTRCOL, WARNI NG LI GHT DAYS
64323 TRAFFI C CONTROL, WARNI NG LI GHT DAYS
64326 TRAFFI C CONTROL, SIGNS DAYS
64602 PAVEMENT MARKI NG 4-1NCH, EPOX L. F.
64618 PVMI MRKNG, CHANNELI ZI NG 8-IN L. F.
64710 PVMI MRKNG, STCP LINE, 18-1NCH L. F.
64718 PVMI MRKNG, CROSSWALK, 6-INCH, L.F
64904 TEMP PVMI MRKG 4- 1 NCH, REMOVA L.F
66502 SAW NG CONCRETE PAVEMENT, FULL L. F.

Bl DDER NO 1
ESTI MATED UNIT

QUANTITY BID PRI CE
98. 000 5. 000
1. 000 1000. 000
20. 000 50. 000
900. 000 56. 850
72.000 10. 000
1800. 000 8. 000
29952. 210 4.530
98. 000 18. 000
1. 000 30000. 000
1. 000 200. 000
1. 000 300. 000
34. 000 35. 000
40. 000 45. 000
1. 000 5000. 000
1. 000 3000. 000
80. 000 50. 000
5116. 000 0. 300
80. 000 2.000
160. 000 1. 000
1136. 000 0. 250
1538. 000 0.700
2050. 000 1.150
1849. 000 1. 200
159. 000 7.000
504. 000 3. 500
2000. 000 1. 000
4000. 000 1. 400

PROPCSAL TOTAL

Bl DDER NO 2
UNI'T

AMOUNT  BI D PRI CE AMOUNT
490. 00 4. 500 441. 00
1000. 00 15000. 000 15000. 00
1000. 00 15. 000 300. 00
51165. 00 89. 700 80730. 00
720. 00 10. 000 720. 00
14400. 00 15. 000 27000. 00
135683. 51 4.750 142273. 00
1764. 00 45. 000 4410. 00
30000. 00 25000. 000 25000. 00
200. 00 200. 000 200. 00
300. 00 200. 000 200. 00
1190. 00 110. 000 3740. 00
1800. 00 125. 000 5000. 00
5000. 00 3700. 000 3700. 00
3000. 00 17000. 000 17000. 00
4000. 00 50. 000 4000. 00
1534. 80 0. 500 2558. 00
160. 00 2.000 160. 00
160. 00 1. 000 160. 00
284. 00 0. 150 170. 40
1076. 60 1. 000 1538. 00
2357.50 200. 000 410000. 00
2218. 80 1. 600 2958. 40
1113.00 7.000 1113. 00
1764. 00 3. 500 1764. 00
2000. 00 1. 000 2000. 00
5600. 00 1. 450 5800. 00
269981. 21 757935. 80

H AVE
Bl DDER NO 3
UNI T

BI D PRI CE AMOUNT
0. 000 0.00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0.00



Date 07/10/01
CERTI FI ED BY-

TITLE

PROPOSAL: 20010710013

STATE PRQJECT(S):

CONTRACT AND ESTI MATE ENG NEER

2012-02- 70
2720-06- 70

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEI VED

TYPE OF WORK: GENERAL CONSTRUCTI ON

LOCATI ON 67/ WAUKESHA

PAGE: 28

LETTI NG DATE: 07/10/01

COUNTY

APPLETON AVE, PILCRIM RD & MENOVONEE AVE
STH 175, LOCAL ST

WAUKESHA COUNTY

R NO 1 PAYNE & DOLAN, | NC.
R NO 2 WM BEAUDO N & SONS, | NC
R NO 3 JAMES CAPE & SONS CO
| TEM DESCRI PTI ON UNI'T

REMOVI NG PAVEMENT S.Y
REMOVI NG ASPHALTI C SURFACE S.Y
REMOVI NG CURB AND GUTTER L. F.
REMOVI NG CONCRETE SI DEWALK S'Y
REMOVI NG UTI LI TY POLES EACH
REMOVI NG MANHOLES EACH
REMOVI NG | NLETS EACH
REMOVI NG PAVEMENT, BUTT JO NTS S. Y
REMOVI NG ASPHALTI C SURFACE, BU S.Y.
REMOVI NG CONCRETE BASES EACH
COVMON EXCAVATI ON C.Y.
FI NI SHI NG ROADWAY, PRQJECT LS
2012-02-70

FI NI SH NG ROADWAY, PRQIECT LS
2720-06-70

CRUSHED AGGREGATE BASE COURSE TON
BASE PATCHI NG CONCRETE S. Y

SPECI AL HE STRENGTH BASE PATCH S. Y.
ASPHALTI C MATERI AL FOR TACK CO GAL.

QWP, ASPHALTI C M XTURE

ASPHALTI C MATERI AL FOR PLANT M TON
ASPHALTI C CONCRETE PAVEMENT, T TON
DENSI TY | NCENTI VE, ASPHALTIC C DCL

CONCRETE PAVEMENT, 8-1 NCH S Y.
PAVEMENT TI ES EACH
DOVEL BARS EACH
CONCRETE CURB AND GUTTER, 30-1 L.F.
CONCRETE SI DEWALK, 5-1 NCH S. F.
REINF CONC PIPE, CLASS Ill, SS L.F.
REI NF CONC PIPE, CLASS Ill, SS L.F.

Bl DDER NO 1
ESTI MATED UNIT

QUANTITY BID PRI CE
92. 000 7.500
69. 500 10. 000
1513. 000 6. 000
126. 000 7.000
10. 000 160. 000
2. 000 500. 000
2.000 175. 000
42834. 000 0.920
1097. 000 5. 400
5. 000 125. 000
239. 000 13. 000
1.000 1000. 000
1. 000 500. 000
2809. 500 6. 800
7699. 000 29.990
1985. 000 39.670
5126. 000 1. 550
17456. 000 0. 500
1050. 500 160. 000
17456. 000 19. 800
11170. 000 1. 000
388. 000 24. 250
5040. 000 5. 000
7016. 000 7.260
1529. 000 20. 490
1312. 500 3. 500
204. 000 62. 000
518. 000 56. 000

Bl DDER NO 2 Bl DDER NO 3
UNIT UNIT

AMOUNT  BI D PRI CE AMOUNT Bl D PRI CE AMOUNT
690. 00 5.750 529. 00 8. 000 736. 00
695. 00 3. 000 208. 50 4. 000 278. 00
9078. 00 3. 600 5446. 80 4.500 6808. 50
882. 00 3. 600 453. 60 6. 000 756. 00
1600. 00 160. 000 1600. 00 200. 000 2000. 00
1000. 00 500. 000 1000. 00 500. 000 1000. 00
350. 00 175. 000 350. 00 250. 000 500. 00
39407. 28 1. 340 57397. 56 0.920 39407. 28
5923. 80 2.100 2303.70 5. 400 5923. 80
625. 00 160. 000 800. 00 300. 000 1500. 00
3107. 00 13. 750 3286. 25 10. 800 2581. 20
1000. 00 8000. 000 8000. 00 5000. 000 5000. 00
500. 00 800. 000 800. 00 5000. 000 5000. 00
19104. 60 7.900 22195. 05 10. 250 28797. 38
230893. 01 30. 050 231354. 95 32.600 250987. 40
78744. 95 36. 950 73345. 75 40. 000 79400. 00
7945. 30 1. 050 5382. 30 1. 550 7945. 30
8728. 00 0. 400 6982. 40 0. 500 8728. 00
168080. 00 175. 000 183837. 50 160. 000 168080. 00
345628. 80 21. 400 373558. 40 19. 800  345628. 80
11170. 00 1.000 11170. 00 1. 000 11170. 00
9409. 00 24.800 9622. 40 28. 000 10864. 00
25200. 00 2.800 14112. 00 4. 000 20160. 00
50936. 16 6. 900 48410. 40 7.000 49112. 00
31329.21 23.800 36390. 20 11. 000 16819. 00
4593. 75 3. 800 4987. 50 2.800 3675. 00
12648. 00 62. 000 12648. 00 44,000 8976. 00
29008. 00 56. 000 29008. 00 72. 000 37296. 00



Date 07/10/01
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20010710013

| TEM
NUMBER | TEM DESCRI PTI ON UNI'T

61013 REINF CONC HE, CL HE-11
61014 REINF CONC HE, CL HE-11
61101 CATCH BASINS, TYPE 1

QTTTTTTTTT

- -
]
oo rrrrorerc e

61110 MANHOLES, TYPE 1 CH
61112 MANHOLES, TYPE 3 EACH
61113 MANHOLES, TYPE 5 EACH
61151 MANHOLE COVERS, TYPE J EACH
61161 | NLET COVERS, TYPE A EACH
61163 | NLET COVERS, TYPE C EACH
61182 ADJUSTI NG MANHOLE COVERS EACH
61183 ADJUSTI NG | NLET COVERS EACH
61910 MOBI LI ZATI ON LS

62003 CONCRETE MEDI AN SLOPED NOSE S. F.
62501 TOPSA L S.Y.
62871 | NLET PROTECTION, TYPE B EACH
62872 | NLET PROTECTION, TYPE C EACH
62905 FERTILIZER, TYPE B CWI.
63103 WATERI NG SCDDED AREAS MGAL
63110 LAWN SOD S Y.
63702 SIGNS, TYPE ||, REFLECTIVE S. F.
63827 REMOVI NG SIGNS, TYPE || EACH
64202 FIELD OFFICE, TYPE B LS

64302 TRAFFI C CONTROL, PRQIECT LS

2012-02-70
64303 TRAFFI C CONTROL, PRQIECT LS
2720-06-70

64310 TRAFFI C CONTROL, ARROW BOARDS DAYS
64313 TRAFFI C CONTROL, DRUMS DAYS

64318 TRAFFI C CONTROL, BARRI CADES, T DAYS
64321 TRAFFI C CONTROL, WARNI NG LI GHT DAYS
64323 TRAFFI C CONTRCOL, WARNI NG LI GHT DAYS
64326 TRAFFI C CONTROL, SIGNS DAYS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRICE
608. 000 61. 000
550. 000 72.000
665. 000 78. 000
76. 000 114. 000
129. 000 160. 000
26. 000 226. 000
175. 500 422.000
117. 000 255. 000
81. 500 170. 000
16. 000 800. 000
5. 000 850. 000
15. 000 1700. 000
9. 000 6000. 000
25. 000 265. 000
19. 000 310. 000
2. 000 265. 000
37.000 280. 000
157. 000 275. 000
1. 000 15107. 620
62. 000 10. 000
1469. 000 3. 330
2.000 50. 000
177. 000 40. 000
1. 350 75. 000
0. 625 150. 000
1469. 000 3. 000
56. 000 24.500
16. 000 52. 000
1. 000 3570. 000
1. 000 10500. 000
1. 000 3000. 000
207. 000 35. 000
34620. 000 0. 300
1801. 000 1. 000
3602. 000 0. 500
1997. 000 0. 500
8895. 000 0. 250

DI VI SI ON OF HI GHWAYS

.00

.00
.00
.00
.00
.50
.75

Bl DDER NO 2

UNIT
Bl D PRI CE

255. 000
170. 000
800. 000
850. 000
1700. 000
6000. 000
265. 000
310. 000
265. 000
280. 000
275. 000
95000. 000

3. 330
50. 000
40. 000
75. 000

150. 000

24.500
52. 000
3000. 000
10500. 000

3000. 000

. 000
300
000
500
. 500
. 250

cooron

.00

.00
.00
.00
.00
.50
.75

PAGE

Bl DDER NO 3

UNIT
Bl D PRI CE

335.
360.
1050.
1100.
2500
3500
260.
320.
300.
350.
350.
5707.
. 500
. 330
50.
40.
75.
150.
. 000

24.

52.
4500
10500.

3000.

cocoorou

000
000
000
620

000
000
000
000

500
000
000
000

000

. 000
. 300

000

. 500
. 500
. 250

LETTI NG DATE: 07/10/01

.00

.00
.00
.00
.00
.50
.75



Date 07/10/01
CERTI FI ED BY-

TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20010710013

| TEM
NUMBER | TEM DESCRI PTI ON UNI'T
64602 PAVEMENT MARKI NG 4-1 NCH, EPOX L.F.
64618 PVMI MRKNG, CHANNELI ZI NG 8-1IN L. F.
64710 PVMI MRKNG, STOP LINE, 18-INCH L.F
64718 PVMI MRKNG, CROSSWALK, 6-1NCH L. F.
64734 PAVEMENT MARKI NG ARROWS, TYPE EACH
64758 PAVEMENT MARKI NG, WORDS, EPOXY EACH
64778 PAVEMENT MARKI NG CURB, EPOXY L.F.
64782 PAVEMENT MARKING CURB RAMP, E L. F.
64790 PAVEMENT MARKI NG, | SLAND NCSE, EACH
64904 TEMP PVMI MRKG 4- | NCH, REMOVA L.F.
64912 TEMP PVMI MRKG STOP LNE 18IN R L. F.
65040 CONSTRUCTI ON STAKI NG, STORM SE EACH
65219 NONMETALLIC CONDUI T, SCHEDULE L.F.
65221 NONMETALLI C CONDUI T, SCHEDULE L.F
65237 CONDU T, SPECI AL, 3-1NCH L. F.
65239 CONDUI T, SPECI AL, 4-1NCH L. F.
65250 LOOP DETECTOR CONDUI T L. F.
65255 LOOP DETECTOR SLOTS L. F.
65306 PULL BOXES, STEEL, 24X36-1NCH EACH
65401 CONCRETE BASES, TYPE 1 EACH
65402 CONCRETE BASES, TYPE 2 EACH
65419 CONC CNTRL CABI NET BASES, TYPE EACH
65425 PEDESTAL BASES EACH
65430 TRNSFRWVR BASE STD, 11 1/2-1N B EACH

65526 TRAFF SI GNAL CABLE, 7 CONDUCTO

65530 TRAFF SI GNAL CABLE, 12 CONDUCT

65557 ELECTRI CAL W RE, TRAFFI C SI GNA

65580 LOOP DETECTOR LEAD I N CABLE

65585 LOOP DETECTOR W RE

65615 ELEC SERVI CE, METER BREAKER PE
(APPLETON AVENUE AND LILLY ROA

65702 POLES, TYPE 2

65732 TRAFF SI GNAL STANDARDS, ALUM N

65733 TRAFF SI GNAL STANDARDS, ALUM N

65802 TROVBONE ARMS, 15- FOOT

65804 TROVBONE ARM5, 25- FOOT

65826 TRAFFI C SI GNAL FACES, 3-12 INC

65828 TRAFFI C SI GNAL FACES, 5-12 INC

65829 TRAFFI C SI GNAL FACES, 3-12 INC

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT CF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNIT
QUANTITY BID PRI CE
8405. 000 0. 520
2961. 000 1.100
1170. 000 5. 000
4213. 000 2.700
24.000 110. 000
16. 000 110. 000
3833. 000 3. 000
360. 000 3. 000
1. 000 60. 000
7470. 000 1. 000
329. 000 2. 000
45. 000 75. 000
447. 000 5. 100
22.000 7.000
120. 000 17.500
304. 000 23. 000
1078. 000 5.100
1020. 000 12. 000
6. 000 435. 000
2. 000 550. 000
1. 000 655. 000
1. 000 950. 000
8. 000 140. 000
2.000 240. 000
1624. 000 0.770
778. 000 1. 250
2252. 000 0. 550
3510. 000 0. 850
3406. 000 0. 600
1. 000 620. 000
2. 000 1000. 000
4. 000 208. 000
4.000 210. 000
2.000 690. 000
2. 000 975. 000
4.000 345. 000
8. 000 475. 000
4. 000 397. 000

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNIT

950.
140.

1000.
208.
210.
690.
975.
345
475.
397.

coocopk

Bl D PRI CE

PAGE

30

Bl DDER NO 3
UNIT
Bl D PRI CE

. 000
. 800
. 000
. 000
. 000
. 000
900.
120.
. 000
. 800

000
000

1. 200

865

225.
230.
590.
990
270

415.
330.

oooo

. 600

700

. 600
. 000

000
000
000
000
000
000
000
000

LETTI NG DATE: 07/10/01



Date 07/10/01 W SCONSI N DEPARTMENT OF TRANSPORTATI ON
CERTI FI ED BY- DI VI SI ON OF HI GHWAYS
TI TLE CONTRACT AND ESTI MATE ENG NEER
REPORT OF THE THREE LOW BI DS RECEI VED

PROPOSAL: 20010710013

4700.

1775.

1000.

13200.

1100.

.00

00

00

00

00

00

PAGE:
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LETTING DATE: 07/10/01

Bl DDER NO 1 Bl DDER NO 2
| TEM ESTI MATED UNIT UNIT
NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRICE AMOUNT  BID PRI CE
65850 TRAFFI C SI GNAL MOUNTI NG HARDWA LS 1. 000 640. 000 640. 00 640. 000

(APPLETON AVENUE AND LILLY ROA
66501 SAW NG EXI STI NG PAVEMENT L. F. 109. 000 1. 000 109. 00 1. 000
66502 SAW NG CONCRETE PAVEMENT, FULL L.F 22803. 000 1. 440 32836. 32 1. 250
90004 M SC LS 1. 000 19000. 000 19000. 00 19000. 000
90004A TEMPORARY TRAFFI C SI GNA
STH 175 & LILLY ROAD | NTERSECT
90005 M SC EACH 2. 000 60. 000 120. 00 60. 000
90005A ABANDONI NG PULL BOXES
90005 M SC EACH 1. 000 4700. 000 4700. 00 4700. 000
90005B RCP, CLASS 111, STORM SE
54 TO 96 | NCH TRANSI TI ON BULKH
90005 M SC EACH 1. 000 1775. 000 1775. 00 1775. 000
90005C RCP, CLASS Ill, STORM S
42 TO 48 | NCH | NCREASER
90005 M SC EACH 1. 000 1000. 000 1000. 00 1000. 000
90005D RCP, CLASS 111, STORM S
24 TO 36 | NCH TRANSI TI ON BULKH
90030 M SC L.F. 66. 000 200. 000 13200. 00 200. 000
900030A, RCPA, CLASS A-1I1, STO
45X73 | NCH
90545 CONCRETE CCOLLAR EACH 2. 000 550. 000 1100. 00 550. 000
90637 SAFETY FENCE L. F 100. 000 5. 000 500. 00 5. 000

PROPCSAL TOTAL. ...... 1806458. 80 1928088.

500.

00

51

Bl DDER NO 3
UNI'T

BI D PRI CE AMOUNT
600. 000 600. 00
0. 900 98. 10
2. 250 51306. 75
20000. 000 20000. 00
120. 000 240. 00
6000. 000 6000. 00
3000. 000 3000. 00
1500. 000 1500. 00
275. 000 18150. 00
350. 000 700. 00
5. 000 500. 00
1949403. 25



Date 07/10/01
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20010710014

STATE PROQJECT(S): 2046-01-70

TYPE OF WORK: GENERAL CONSTRUCTI ON AND PCC PAVEMENT

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF H GHWAYS

REPORT OF THE THREE LOW Bl DS RECEI VED

M LWAUKEE GENERAL CONSTRUCTI ON COVPANY.

R NO 1
R NO 2: JAMES CAPE & SONS CO
R NO 3

LALONDE CONTRACTORS, | NC

| TEM DESCRI PTI ON UNI'T
REMOVI NG PAVEMENT S.Y
REMOVI NG CURB AND GUTTER L.F.
REMOVI NG CONCRETE S| DEWALK S.Y.
REMOVI NG RAI LROAD TRACK L. F.
REMOVI NG | NLETS EACH
REMOVI NG ASPHALTI C SURFACE, M S. Y
ABANDONI NG | NLETS EACH
COVMON EXCAVATI ON C.Y.
FI NI SH NG ROADVWAY LS

CRUSHED AGGREGATE BASE COURSE TON
CABC, OPEN GRADED, NUMBER 2 TON
CONCRETE BASE COURSE, 8-INCH S.Y
ASPHALTI C MATERI AL FOR TACK CO GAL

ASPHALTI C SURFACE TON
CONCRETE PAVEMENT, 8-1 NCH S.Y
H E. S. CONCRETE PAVEMENT, 9-IN S.Y
CONCRETE DRI VEWAY, 7-1 NCH S. Y.
CONCRETE DRI VEWAY, 9-1 NCH S.Y
H E. S. CONCRETE DRI VEWAY 9-1NC S.Y.
PAVEMENT TI ES EACH
CONCRETE CURB AND GUTTER, 22-1 L.F.
CONCRETE CURB AND GUTTER, 31-1 L.F.
CONCRETE SI DEWALK, 5-1 NCH S. F.
MANHOLES, TYPE 12 EACH
RECONSTRUCTI NG MANHOLES EACH
RECONSTRUCTI NG | NLETS EACH
ADJUSTI NG MANHCLE QGOVERS EACH
ADJUSTI NG | NLET COVERS EACH
Pl PE UNDERDRAI N, 6-1 NCH L. F.
MOBI LI ZATI ON LS

ESTI MATED
QUANTI TY

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000

7210
49600.

000
000

2.000

. 000
. 000
17.
. 000
6840.
. 000

000

000

Bl DDER NO 1

UNI'T

Bl D PRI CE

. 150
. 000
. 000
. 350
. 750
. 200
. 000
. 000
. 700
. 500
. 050
. 480
1900.
950.
900.
400.
400.
. 950
88570.

000
000
000
000
000

000

LOCATI ON 40/ M LWAUKEE COUNTY

W BURNHAM ST, S 43RD ST -
LOCAL ST
M LWAUKEE COUNTY
Bl DDER NO 2
UNI'T
AMOUNT  BID PRI CE AMOUNT
51480. 00 2.550 39780. 00
617. 50 6. 000 1140. 00
11800. 00 3.500 20650. 00
92250. 00 12. 000 88560. 00
5525. 00 200. 000 3400. 00
2440. 00 2. 000 800. 00
3250. 00 300. 000 3000. 00
68796. 00 9. 610 103788. 00
7000. 00 15000. 000 15000. 00
56840. 00 8.510 59570. 00
49588. 00 11. 900 54740. 00
7986. 75 20. 290 7000. 05
60. 00 3. 000 60. 00
9052. 00 73. 000 9052. 00
377102. 50 20. 290 327683. 50
40392. 50 28. 530 43080. 30
32541. 60 27.750 28943. 25
2800. 00 35. 000 2450. 00
12792. 00 35. 000 10920. 00
940. 90 6. 000 582. 00
1116. 00 20. 000 480. 00
79670. 50 11. 480 82770. 80
123008. 00 2.550 126480. 00
3800. 00 1800. 000 3600. 00
8550. 00 650. 000 5850. 00
900. 00 800. 000 800. 00
6800. 00 350. 000 5950. 00
400. 00 350. 000 350. 00
20178. 00 3. 850 26334. 00
88570. 00 117750. 000 117750. 00

PAGE: 32

LETTI NG DATE: 07/10/01

S 31ST ST
Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
2.550 39780. 00
4. 200 798. 00
3. 500 20650. 00
18. 500 136530. 00
325. 000 5525. 00
6.100 2440. 00
325. 000 3250. 00
9. 690 104652. 00
6813. 000 6813. 00
8.970 62790. 00
11. 620 53452. 00
36. 240 12502. 80
3. 250 65. 00
54. 000 6696. 00
24.180 390507.00
24.810 37463. 10
30. 410 31717. 63
42.610 2982.70
38. 600 12043. 20
5.500 533. 50
18. 580 445. 92
9.910 71451. 10
2.910 144336. 00
1900. 000 3800. 00
950. 000 8550. 00
900. 000 900. 00
400. 000 6800. 00
400. 000 400. 00
2.550 17442. 00
34000. 000 34000. 00



Date 07/10/01
CERTI FI ED BY-

TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20010710014

| TEM
NUMBER | TEM DESCRI PTI ON UNI'T
62301 CALClI UM CHLORI DE SURFACE TREAT TON
62401 WATER MGAL
62501 TOPSA L S.Y
62902 FERTILIZER, TYPE A cwr
63110 LAWN SOD S.Y
63201 TREES, EACH
LEPRECANN GREEN ASH ( FRAXI NUS
PENNSYLVANI CA) 2 1/2" DI A CAL
64220 FIELD OFFICE, TYPE C LS
64301 TRAFFI C CONTROL LS
64313 TRAFFI C CONTROL, DRUMS DAYS
64318 TRAFFI C CONTROL, BARRI CADES, T DAYS
64321 TRAFFI C CONTROL, WARNI NG LI GHT DAYS
64323 TRAFFI C CONTRCL, WARNI NG LI GHT DAYS
64326 TRAFFI C CONTROL, SIGNS DAYS
64503 GEOTEXTI LE FABRIC, TYPE DF S'Y
64602 PAVEMENT MARKI NG 4-1NCH, EPOX L. F.
64722 PVMI MRKNG CROSSWALK, 12-1NCH L. F.
64901 TEMPORARY PAVEMENT MARKI NG 4- L.F.
64904 TEMP PVMI MRKG 4- | NCH, REMOVA L. F.
66501 SAW NG EXI STI NG PAVEMENT L.F
66502 SAW NG CONCRETE PAVEMENT, FULL L.F.
90005 M SC EACH
90005A STORM | NLET, TYPE 35A
90005 M SC EACH
90005B I NLET COVERS, TYPE 57
90005 M SC EACH
90005C MANHOLE COVERS, TYPE 58
90005 M SC EACH
90005D ADJUSTI NG TES MANHCOLE C
CONCRETE PAVEMENT
90005 M SC EACH
90005E ADJUSTI NG TES MANHOLE C
ASPHALT PAVEMENT
90005 M SC EACH
90005F | NSTALL | NTERNAL SANI TA
SEALS
90005 M SC EACH

90005G | NLET SCREEN, TYPE P

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T
QUANTITY BID PRI CE
12. 000 45. 000
143. 000 10. 000
2420. 000 2. 000
2.000 50. 000
2440. 000 2. 950
4.000 425. 000
1. 000 5900. 000
1. 000 4500. 000
4783. 000 0. 300
4405. 000 0. 800
8810. 000 0. 300
4783. 000 0. 300
6252. 000 0. 800
3800. 000 1.900
954. 000 3. 000
672. 000 5. 000
3834. 000 0.750
2862. 000 1. 000
1020. 000 0. 900
170. 000 2.000
17. 000 650. 000
33. 000 310. 000
47.000 420. 000
11. 000 350. 000
2. 000 350. 000
17. 000 340. 000
15. 000 29. 000

DI VI SI ON OF HI GHWAYS

5780.

435.

.00

.00

.00

00

00

Bl DDER NO 2

UNIT

0]
hy|

w
o))
o

425.

500.

450.

300.

35.

OCNOFPOUWWOOOOO

Bl D PRI CE

. 000
. 000
. 300

800

. 300

300
800
000
000
000
500
000
900

. 000
. 000

. 000

000

000

000

000

000

5100.

525.

.00

.00

.00

00

00

PAGE:
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Bl DDER NO 3
UNIT
Bl D PRI CE

(o2}
a1

w
[
o

420.

350.

350.

340.

20.

ONOOOUIWHROOOOO

. 000
. 000
. 300
. 500
. 200
. 250
. 500

650
000
000
260
950

. 900

000

. 000

. 000

000

000

000

000

000

LETTI NG DATE: 07/10/01

5780.

300.

.00

.00

. 00

00

00



Date 07/10/01
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW Bl DS RECEI VED

PROPOSAL: 20010710014

DI VI SION OF HI GHWAYS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

PAGE:

34

LETTI NG DATE: 07/10/01

Bl DDER NO 1
| TEM ESTI MATED UNIT

NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE AMOUNT

90005 M SC EACH 15. 000 39. 000 585. 00
90005H I NLET SCREEN, TYPE R

90005 M SC EACH 53. 000 98. 000 5194. 00
90005J ADJUSTI NG WATER GATE VA

90005 M SC EACH 40. 000 105. 000 4200. 00
90005K ADJUSTI NG WATER SEVI CE

90008 M SC DAY 101. 000 4.500 454. 50
90008A CONTRACTOR FURNI SHED PO
COVPUTER AND PRI NTER

90030 M SC L. F. 540. 000 16. 650 8991. 00
90030A HES CONCRETE CURB AND G
31-1 NCH

90365 QWP, BASE COURSES TON 11600. 000 0. 150 1740. 00

PROPCSAL TOTAL. . ..... 1299880. 65

Bl DDER NO 2
UNIT

Bl D PRI CE AMOUNT
75. 000 1125. 00
90. 000 4770. 00
90. 000 3600. 00
30. 000 3030. 00
13. 500 7290. 00
0. 150 1740. 00
1341707. 90

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
20. 000 300. 00
80. 000 4240. 00
70. 000 2800. 00
4.000 404. 00
14. 360 7754. 40
0. 150 1740. 00
1353079. 24



Date 07/10/01
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20010710016

STATE PROQJECT(S): 2310-15-90

TYPE OF WORK

BIDDER NO 1: JAMES CAPE & SONS CO.

| TEM

NUMBER | TEM DESCRI PTI ON UNIT
20401 REMOVI NG PAVEMENT M
20405 REMOVI NG CURB AND GUTTER M
20406 REMOVI NG CONCRETE SI DEWALK %24
20416 REMOVI NG | NLETS EACH
20422 REMOVI NG CONCRETE BASES EACH

20501 COVMON EXCAVATI ON VB
21301 FI NI SHI NG ROADVWAY LS
30404 CRUSHED AGGREGATE BASE COURSE MG
40204 ASPHALTI C MATERI AL FOR TACK CO L

41105 ASPHALTI C SURF, DRI VEWAYS & FI MG
41509 CONCRETE PAVEMENT, 225 MM M
41606 CONCRETE DRI VEWAY, 175 MM %4
41653 PAVEMENT TI ES EA
60123 CONCRETE CURB AND GQUTTER, 750 M

60205 CONCRETE SI DEWALK, 125 MM %4
60224 CONCRETE SAFETY | SLANDS M

M

60825 REINF CONC PIPE, CLASS 111, SS
61101 CATCH BASINS, TYPE 1 EACH
61129 RECONSTRUCTI NG | NLETS EACH
61167 | NLET COVERS, TYPE H EACH
61183 ADJUSTI NG | NLET COVERS EACH
61801 MAI NTENANCE AND REPAIR OF HAUL LS
61910 MOBI LI ZATI ON LS
62401 WATER KL
62501 TOPSA L M
62811 EROSI ON BALES, DELI VERED EACH
62812 EROSI ON BALES, | NSTALLED EACH
62815 SILT FENCE, DELIVERED M
62816 SILT FENCE, | NSTALLED M
62817 SILT FENCE MAI NTENANCE M

62819 MOBI LI ZATI ONS, EROSI ON CONTROL EACH
62821 MOBI LI ZATI ONS, EMERGENCY EROSI EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T
QUANTI TY BID PRI CE

619. 000 7.750
100. 000 14. 760
555. 000 5. 950
2.000 250. 000
8. 000 220. 000
274.000 16. 700
1. 000 10000. 000
340. 000 13. 350
4.000 25. 000
10. 000 180. 000
695. 000 34.970
40. 000 38. 000
470. 000 7.000
110. 000 45. 000
400. 000 32. 400
5. 000 50. 000
9. 300 275. 000
2. 000 1500. 000
1. 000 800. 000
2. 000 400. 000
2. 000 400. 000
1. 000 100. 000
1. 000 75000. 000
10. 000 6. 000
120. 000 4. 000
30. 000 8. 000
30. 000 8. 000
140. 000 3. 500
140. 000 3. 500
140. 000 0. 500
1. 000 200. 000
2. 000 250. 000

LOCATI ON 45/ QZAUKEE

WASHI NGTON ST,

STH 60

OZAUKEE COUNTY

COUNTY

PAGE:
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LETTI NG DATE: 07/10/01

I NTERSECTI ON 12TH AVE

Bl DDER NO 2
UNI'T

AMOUNT  BID PRICE AMOUNT
4797. 25 0. 000 0. 00
1476. 00 0. 000 0. 00
3302. 25 0. 000 0.00
500. 00 0. 000 0.00
1760. 00 0. 000 0. 00
4575. 80 0. 000 0. 00
10000. 00 0. 000 0.00
4539. 00 0. 000 0.00
100. 00 0. 000 0. 00
1800. 00 0. 000 0. 00
24304. 15 0. 000 0. 00
1520. 00 0. 000 0.00
3290. 00 0. 000 0.00
4950. 00 0. 000 0.00
12960. 00 0. 000 0. 00
250. 00 0. 000 0. 00
2557. 50 0. 000 0.00
3000. 00 0. 000 0. 00
800. 00 0. 000 0.00
800. 00 0. 000 0.00
800. 00 0. 000 0.00
100. 00 0. 000 0.00
75000. 00 0. 000 0.00
60. 00 0. 000 0.00
480. 00 0. 000 0.00
240. 00 0. 000 0.00
240.00 0. 000 0. 00
490. 00 0. 000 0. 00
490. 00 0. 000 0. 00
70. 00 0. 000 0.00
200. 00 0. 000 0.00
500. 00 0. 000 0.00

Bl DDER NO 3
UNI'T
Bl D PRI CE

O 0000000000000 000000000000000000

. 000
. 000

000

. 000

000

. 000
. 000

000

. 000
. 000
. 000

000

. 000

000

. 000
. 000
. 000

000

. 000

COOO0O0OO00000O0OLO0O000O00O000DO000O00O



Date 07/10/01
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20010710016

| TEM
NUMBER

62872
62902
63111
63411
63702
63822
63830
63840
64301
64310
64313
64318
64321
64323
64326
64329
64333
64602
64618
64642
64710
64734
64758
64904
65040
65045
65050
65055
65070
65219
65221
65250
65255
65301
65303
65306
65402
65530
65534

| TEM DESCRI PTI ON UNI'T
I NLET PROTECTION, TYPE C EACH
FERTI LI ZER, TYPE A KG
EROSI ON CONTROL SOD M
WOOD POSTS, 100 X 150 MM X 4.3 EACH
SIGNS, TYPE |1, REFLECTIVE M
MOVI NG SI GNS, TYPE |1 EACH
REMOVI NG SMALL SI GN SUPPORTS  EACH
MOVI NG SMALL SI GN SUPPORTS EACH
TRAFFI C CONTROL LS
TRAFFI C CONTROL, ARROW BOARDS DAYS
TRAFFI C CONTROL, DRUMS DAYS
TRAFFI C CONTROL, BARRI CADES, T DAYS

TRAFFI C CONTROL, WARNI NG LI GHT DAYS
TRAFFI C CONTRCL, WARNI NG LI GHT DAYS
TRAFFI C CONTROL, SIGNS DAYS
TRAFF CNTRL, FLEXBLE TUBULAR M EACH
TRAFF CNTRL, FLEXBLE TUBULAR M EACH
PAVEMENT MARKI NG, 100 WM EPOX
PVMI' MRKNG, CHANNELI ZI NG 200
REMOVI NG PAVEMENT MARKI NGS
PVMI' MRKNG, STOP LI NE, 450 MM
PAVEMENT MARKI NG, ARROAS, TYPE
PAVEMENT MARKI NG, WORDS, EPOXY
TEMP PVMI' MRKG 100 MM REMOVA
CONSTRUCTI ON STAKI NG, STORM SE
CONSTRUCTI ON STAKI NG, SUBGRADE
CONSTRUCTI ON STAKI NG, CABC
CONSTRUCTI ON STAKI NG, CURB, QU
CONSTRUCTI ON STAKI NG, CONCRETE
NONMETALLI C CONDUI T, SCHEDULE
NONVETALLI C CONDUI T, SCHEDULE
LOOP DETECTOR CONDUI T

LOOP DETECTCOR SLOTS

PULL BOXES, STEEL, 300 X 600 M EACH
PULL BOXES, STEEL, 450 X 600 M EACH
PULL BOXES, STEEL, 600 X 900 M EACH
CONCRETE BASES, TYPE 2 EACH
TRAFF SI GNAL CABLE, 12 CONDUCT M
TRAFF SI GNAL CABLE, 19 CONDUCT M

292

ZTZZZTTTIPIPOEIL
2

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T
QUANTITY BID PRICE

12. 000 50. 000
2. 000 50. 000
120. 000 8. 000
1. 000 75. 000
1.370 225. 000
31. 000 50. 000
5. 000 25. 000
1. 000 50. 000
1. 000 4050. 000
30. 000 18. 000
940. 000 0. 300
380. 000 1. 000
555. 000 0. 260
550. 000 0. 280
560. 000 1. 000
150. 000 20. 000
150. 000 5. 000
36. 000 13. 220
20. 000 13. 220
100. 000 3. 280
60. 000 13. 220
1. 000 120. 000
1. 000 40. 000
3035. 000 1. 000
2.000 1000. 000
110. 000 10. 000
110. 000 10. 000
110. 000 12. 000
110. 000 12. 000
66. 000 14. 670
71. 000 17.290
142. 000 10. 630
17. 000 61. 120
9. 000 353. 560
2.000 389. 000
3. 000 413. 600
6. 000 588. 800
17. 000 3. 360
151. 000 4. 480

DI VI SI ON OF HI GHWAYS

3000
750.
475.
264.
328.
793.
120.

40.

3035.

2000

1100.

1100.

1320.

1320.
968.

1227.

15009.

1039.

3182
778.

1240.

3532.

57.
676.

OO0 0000000000000 000000000000000000000000

Bl DDER NO 2
UNI'T
Bl D PRI CE

000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000

. 000
. 000

OO 0000000000000 000000000000000000000000
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Bl DDER NO 3
UNIT
Bl D PRI CE

OO0 0000000000000 0000000000000000002000000

000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000

. 000

LETTI NG DATE: 07/10/01

OO 0000000000000 000000000000000000000000



Date 07/10/01
CERTI FI ED BY-

TI TLE

PROPOSAL: 20010710016

| TEM
NUMBER

90002

90004

90004

90004

90004

90004

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNI'T

TRAFF S| GNAL CABLE, 21 CONDUCT
TYP UF CABLE 2 CNDUCTR, NO 12
ELECTRI CAL W RE, TRAFFI C SI GNA
LOCOP DETECTOR LEAD | N CABLE
LOOP DETECTOR W RE

TRAFFI C SI GNAL FACES, 3-300 MM
TRAFFI C SI GNAL FACES, 5-300 MM
TRAFFI C SI GNAL FACES, 3-300 MM
TRAFFI C SI GNAL FACES, 5-300 MM
PEDESTRI AN SI GNAL FACES, 300 M
PEDESTRI AN PUSH BUTTONS
TRAFFI C SI GNAL MOUNTI NG HARDWA
STH 60 AND 12TH AVE

SAW NG EXI STI NG PAVEMENT

SAW NG CONCRETE PAVEMENT, FULL
M SC

90001A LOOP DETECTOR SLOTS, SP
M SC

90002A CONCRETE SI DEWALK, 125M
LI MESTONE PATTERN

M SC

90002B CONCRETE SI DEWALK, 125MM
SOLDI ER COURSE USED BRI CK PATT
M SC

90002C CONCRETE PAVEMENT, 225MM
LI MESTONE PATTERN

M SC

90004A REMOVE/ SALVAGE TRAFFI C
STH 60/ 12TH AVE

M SC

90004B TEMPORARY TRAFFI C SI GNA
STH 60/ 12TH AVENUE

M SC

90004C REMOVE AND REI NSTALL EX
TRAFFI C SI GNAL

M SC

90004D TRAFFI C SI GNALS, DECORA
POLES, BASES, NMAST ARMS, LUM N
M SC

90004E REMOVE WOCD PLANTER

LS

LS

LS

LS

LS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNIT
QUANTITY BID PRICE

52. 000 5.310
129. 000 2.150
437. 200 1.980
819. 000 4.910
650. 800 1.880
6. 000 471. 200
2.000 711. 200
2.000 493. 200
2.000 738. 200
8. 000 278. 840
8. 000 120. 600
1. 000 723. 000
34. 000 5. 000
435. 000 9. 840
53. 000 56. 300
185. 000 107. 500
100. 000 107. 500
75. 000 157. 500
1. 000 2160. 800
1. 000 15342. 000
1. 000 1355. 680
1. 000 38560. 400
1. 000 1000. 000

DI VI SI ON OF HI GHWAYS

11812.

2160.

15342.

1355.

38560.

1000.

.00

50

80

00

68

40

00

©cooooo0o00000

coo

Bl DDER NO 2
UNIT
Bl D PRI CE

000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

©cooooo0o00000

coo

.00

.00

.00

.00

.00

.00

.00
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Bl DDER NO 3
UNIT
Bl D PRI CE

CPOLOLCOO0LO00O0o

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

LETTI NG DATE: 07/10/01

COOOOLC0O00000o
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Date 07/10/01
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20010710016

W SCONSI N DEPARTMENT COF TRANSPORTATI ON

DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 2

UNI'T
Bl D PRI CE

PAGE:

38

Bl DDER NO 3

UNI'T
Bl D PRI CE

LETTI NG DATE: 07/10/01

| TEM
NUMBER | TEM DESCRI PTI ON UNI'T
90005 M SC EACH
90005A REMOVI NG PULL BOXES
90005 M SC EACH
90005B LOOP DETECTOR SPLI CE
90005 M SC EACH

90005C | NSTALL PULL BOX AT EXI
LOCOP DETECTOR

90005 M SC EACH
90005D ADJUSTI NG WATER VALVES
90545 CONCRETE CCOLLAR EACH

Bl DDER NO 1
ESTI MATED UNI'T
QUANTITY BID PRI CE
5. 000 83. 000
14. 000 107. 600
5. 000 1031. 000
4.000 150. 000
2.000 250. 000

PROPCSAL TOTAL. . .....

600.

500.

339462.

00

00

99

0. 00

0. 00

0. 00

0.00

0.00



Date 07/10/01 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 39
CERTI FI ED BY- DI VI SI ON OF HI GHWAYS
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW Bl DS RECEI VED LETTI NG DATE: 07/10/01
PROPOSAL: 20010710017
STATE PROQJECT(S): 2400-07-70 LOCATI ON 40/ M LWAUKEE COUNTY
E OKLAHOVA AVE
LOCAL ST

M LWAUKEE COUNTY
TYPE OF WORK: GENERAL CONSTRUCTI ON

BIDDER NO 1: WM BEAUDO N & SONS, | NC

BIDDER NO 2: PAYNE & DOLAN, | NC

BI DDER NO 3 SNOREK CONSTRUCTI ON, | NC.

Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3

| TEM ESTI MATED UNIT UNIT UNIT
NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE AMOUNT  BID PRI CE AMOUNT Bl D PRI CE AMOUNT
20401 REMOVI NG PAVEMENT S.Y 1250. 000 5. 500 6875. 00 5. 000 6250. 00 5. 900 7375. 00
20405 REMOVI NG CURB AND GUTTER L. F. 2960. 000 3. 950 11692. 00 5. 000 14800. 00 5. 250 15540. 00
20406 REMOVI NG CONCRETE SI DEWALK S.Y. 3208. 000 3. 900 12511. 20 5. 000 16040. 00 4.400 14115. 20
20420 REMOVI NG ASPHALTI C SURFACE, M S Y 1400. 000 3. 980 5572. 00 3.750 5250. 00 3. 000 4200. 00
20501 COVMON EXCAVATI ON cCY 490. 000 16. 500 8085. 00 15. 000 7350. 00 17. 000 8330. 00
21301 FI NI SHI NG ROADVWAY LS 1. 000 5500. 000 5500. 00 2000. 000 2000. 00 2000. 000 2000. 00
30404 CRUSHED AGGREGATE BASE COURSE TON 450. 000 9. 800 4410. 00 15. 000 6750. 00 13. 000 5850. 00
30706 CONCRETE BASE COURSE, 6-INCH S.Y 29. 000 25. 800 748. 20 26. 000 754. 00 25.900 751. 10
30709 CONCRETE BASE COURSE, 9-INCH S.Y. 250. 000 28. 500 7125. 00 28. 000 7000. 00 25. 900 6475. 00
40204 ASPHALTI C MATERI AL FOR TACK CO GAL. 1100. 000 1.100 1210. 00 1. 200 1320. 00 1. 200 1320. 00
40301 QWP, ASPHALTIC M XTURE TON 4890. 000 0. 400 1956. 00 0.620 3031. 80 0. 620 3031. 80
40501 ASPHALTI C MATERI AL FOR PLANT M TON 310. 000 175. 000 54250. 00 165. 000 51150. 00 165. 000 51150. 00
40723 ASPHALTI C CONCRETE PAVEMENT, T TON 4890. 000 23. 800 116382. 00 25. 300 123717. 00 25.300 123717. 00
40728 DENSI TY | NCENTI VE, ASPHALTI C C DOL 3130. 000 1. 000 3130. 00 1. 000 3130. 00 1. 000 3130. 00
40901 CRACKI NG AND SEATI NG CONCRETE S. . 21000. 000 0. 550 11550. 00 0. 550 11550. 00 0. 550 11550. 00
41102 ASPHALTI C SURFACE, PATCHI NG TON 60. 000 150. 000 9000. 00 120. 000 7200. 00 120. 000 7200. 00
41509 CONCRETE PAVEMENT, 9-1NCH S Y. 800. 000 23.900 19120. 00 30. 000 24000. 00 27.300 21840. 00
41606 CONCRETE DRI VEWAY, 7-1NCH S Y. 645. 000 27.800 17931. 00 29. 000 18705. 00 29. 800 19221. 00
41638 H E. S. CONCRETE DRI VEWAY 9-1NC S.Y. 130. 000 34. 500 4485. 00 32. 000 4160. 00 37.000 4810. 00
60121 CONCRETE CURB AND GUTTER, 22-1 L.F. 92. 000 23. 250 2139. 00 20. 000 1840. 00 18. 800 1729. 60
60124 CONCRETE CURB AND GUTTER, 31-1 L.F. 3430. 000 24.700 84721. 00 20. 000 68600. 00 19. 750 67742. 50
60205 CONCRETE SI DEWALK, 5-1NCH S. F. 19900. 000 2.700 53730. 00 2.750 54725. 00 2.680 53332. 00
61128 RECONSTRUCTI NG MANHOLES EACH 19. 000 650. 000 12350. 00 675. 000 12825. 00 750. 000 14250. 00
61129 RECONSTRUCTI NG | NLETS EACH 10. 000 650. 000 6500. 00 600. 000 6000. 00 700. 000 7000. 00
61182 ADJUSTI NG MANHOLE COVERS EACH 14. 000 350. 000 4900. 00 300. 000 4200. 00 380. 000 5320. 00
61183 ADJUSTI NG | NLET COVERS EACH 27.000 300. 000 8100. 00 300. 000 8100. 00 370. 000 9990. 00
61910 MOBI LI ZATI ON LS 1. 000 6000. 000 6000. 00 4500. 000 4500. 00 7000. 000 7000. 00
62501 TOPSO L S Y. 1500. 000 2. 600 3900. 00 2.600 3900. 00 2.600 3900. 00
62902 FERTILIZER, TYPE A CWrI. 1. 000 150. 000 150. 00 150. 000 150. 00 150. 000 150. 00
63110 LAWN SOD S Y. 1500. 000 2. 600 3900. 00 2.600 3900. 00 2. 600 3900. 00



Date 07/10/01
CERTI FI ED BY-

TITLE

PROPOSAL: 20010710017

| TEM
NUMBER

90005

90005

90008

90030

90315
90398

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNI'T

FI ELD OFFI CE, TYPE C

TRAFFI C CONTROL

TRAFFI C CONTROL, DRUMS
TRAFFI C CONTRCL, BARRI CADES, T
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTRCL, SI GNS

PVMI' MRKNG 4- I N, PREFORMED PLA
PVMI' MRKG, CHAN, 8-I1N, PREFORM
PVMI' MRKG STOP LI NE 24- 1 N PREF
PVMI' MRKG CROSSWALK 6-1 N, PREF
PVMI' MRKG ARROW5, TYPE 2, PREF
PVMI' MRKNG, WORDS, PREFORMED P
TEMP PVMI' MRKG, 4- | NCH, REMOVA
SAW NG EXI STI NG PAVEMENT

SAW NG CONCRETE PAVEMENT, FULL
M SC

90005A | NLET COVERS, TYPE 57

M SC

90005B MANHOLE COVERS, TYPE 58
M SC

90005C | NLET SCREEN, TYPE P

M SC

90005D I NLET SCREEN, TYPE R

M SC

90005E ADJUSTI NG TES MANHOLE C
M SC

90005F ADJUSTI NG WATER GATE VA
M SC

90005G ADJUSTI NG WATER SERVI CE
M SC

90005H | NTERNAL SANI TARY MANHO
M SC

90008A CONTRACTCR FURNI SHED PO
COVPUTER AND PRI NTER

M SC

90030A H E. S. CONCRETE CURB AN
31-1 NCH

REMOVI NG CONCRETE SURFACE, PAR
JO NT AND CRACK REPAI R

EACH

EACH

EACH

EACH

EACH

DAY

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI MATED UNIT

QUANTITY BID PRICE
1. 000 3000. 000
1. 000 3500. 000
33745. 000 0. 200
6757. 000 0. 600
11786. 000 0. 200
4980. 000 0. 650
8310. 000 1. 600
80. 000 2.000
35. 000 7. 000
1350. 000 3. 750
3. 000 150. 000
3. 000 150. 000
10200. 000 1. 000
910. 000 1. 000
935. 000 1.700
50. 000 350. 000
55. 000 480. 000
50. 000 29. 500
48. 000 50. 000
9. 000 500. 000
56. 000 75. 000
50. 000 75. 000
15. 000 380. 000
110. 000 12. 000
38. 000 35. 000
1400. 000 3. 980
4000. 000 2.750

DI VI SI ON OF HI GHWAYS

3750.

5700.

1320.

1330.

5572
11000.

.00

.00

.00

.00

00

00

00

00

00
00

Bl DDER NO 2

UN
BID P

450.

29.

50.

500.

75.

75.

325.

60.

25.

w o

I T
Rl CE

. 000
000
500
000
000
000
000
000

000
000

. 850
. 200

3750

4875.

6600.

950.

9590.
12800.

.00

.00

.00

00

00

00

00
00

PAGE

Bl DDER NO 3

UNI'T
Bl D PRI CE

529.

50.

75.

520.

100.

100.

320.

10.

25.

. 000

000

000

000

000

000

000

000

000

000

. 500
. 200

LETTI NG DATE: 07/10/01

5000.

4800.

1100.

950.

6300.
12800.

.00

.00

.00

.00

00

00

00

00

00
00



Date 07/10/01 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 41
CERTI FI ED BY- DI VI SI ON OF HI GHWAYS
TI TLE CONTRACT AND ESTI MATE ENG NEER
REPORT OF THE THREE LOW Bl DS RECEI VED LETTI NG DATE: 07/10/01

PROPOSAL: 20010710017

PROPCSAL TOTAL. ...... 628329. 80 635911. 20 650845. 55



Date 07/10/01
CERTI FI ED BY-

TI TLE

PROPOSAL: 20010710018

CONTRACT AND ESTI MATE ENG NEER

STATE PRQJECT(S): 2780-04-70

TYPE OF WORK

CONCRETE STRUCTURES,

R NO 1: I NC
BI DDER NO 2: PHEI FER BROTHERS CONSTRUCTI ON COVPANI ES
R NO 3:

LUNDA CONSTRUCTI ON COVPANY

| TEM DESCRI PTI ON UNI'T

REMOVI NG CLD BRI DGE, STATI ON
10+00

REMOVI NG CURB AND GUTTER
REMOVI NG CONCRETE S| DEWALK
COVMON EXCAVATI ON

EXCAVATI ON FOR STRUCTURES, BRI
B-67-22

FI' NI SH NG ROADVWAY

CRUSHED AGGREGATE BASE COURSE
ASPHALTI C MATERI AL FOR TACK CO
QWP, ASPHALTI C M XTURE

<<m

L.
S
C
LS
LS
TON

GAL.
TON

ASPHALTI C MATERI AL FOR PLANT M TON

ASPHALTI C CONCRETE PAVEMENT, T
DENSI TY | NCENTI VE, ASPHALTIC C
CONCRETE MASONRY, BRI DCGES
PROTECTI VE SURFACE TREATMENT
H GH STRENGTH BAR STEEL REI NF.
COATED HI GH STR BAR STL REI NF,
CP CONC PILING DELIV & DRI VE
RUBBERI ZED MEMBRANE WATERPROOF
CONCRETE CURB AND GUTTER, 30-1
CONCRETE SI DEWALK, 4-1 NCH
HEAVY RI PRAP

ADJUSTI NG | NLET COVERS
MOBI LI ZATI ON

ASPHALTI C FLUMES

TOPSA L

MULCHI NG

ERCSI ON BALES, DELI VERED

EROCSI ON BALES, | NSTALLED

TON
DCL
CY

-
mw?
<

WO mONTnT
%g%f%m%KTTKT'

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SION OF H GHWAYS

REPORT OF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T
QUANTITY BID PRICE
1. 000 15000. 000
75.000 3.500
40. 000 10. 000
340. 000 15. 000
1. 000 10000. 000
1. 000 1500. 000
380. 000 15. 000
33. 000 6. 000
200. 000 2.500
12. 000 205. 000
200. 000 36. 000
160. 000 1. 000
137. 000 370. 000
152. 000 2.500
3170. 000 0. 700
10000. 000 0. 850
420. 000 20. 000
16. 000 25. 000
155. 000 25. 000
300. 000 3. 500
66. 000 30. 000
2.000 150. 000
1. 000 12500. 000
8. 000 65. 000
175. 000 4.000
175. 000 1. 000
30. 000 8. 000
30. 000 8. 000

LOCATI ON 67/ WAUKESHA COUNTY
CAPI TOL DR, VIL PEWAUKEE, BRI DGE OVER PEWAUKE

LOCAL ST
WAUKESHA COUNTY

Bl DDER NO 2
UNIT

AMOUNT  BID PRI CE AMOUNT
15000. 00 17000. 000 17000. 00
262. 50 15. 000 1125. 00
400. 00 7.500 300. 00
5100. 00 15. 000 5100. 00
10000. 00 10000. 000 10000. 00
1500. 00 2000. 000 2000. 00
5700. 00 11. 000 4180. 00
198. 00 6. 000 198. 00
500. 00 2.500 500. 00
2460. 00 205. 000 2460. 00
7200. 00 36. 000 7200. 00
160. 00 1. 000 160. 00
50690. 00 350. 000 47950. 00
380. 00 2.500 380. 00
2219.00 0. 600 1902. 00
8500. 00 0. 700 7000. 00
8400. 00 16. 500 6930. 00
400. 00 30. 500 488. 00
3875. 00 20. 000 3100. 00
1050. 00 10. 000 3000. 00
1980. 00 54. 500 3597. 00
300. 00 200. 000 400. 00
12500. 00 22186. 880 22186. 88
520. 00 65. 000 520. 00
700. 00 4. 000 700. 00
175.00 1. 000 175.00
240. 00 8. 000 240. 00
240. 00 8. 000 240. 00

PAGE: 42

LETTI NG DATE: 07/10/01

Bl DDER NO 3
UNI'T

Bl D PRI CE AMOUNT
25000. 000 25000. 00
4. 000 300. 00
5. 000 200. 00
18. 000 6120. 00
20000. 000 20000. 00
1000. 000 1000. 00
11. 650 4427. 00
6. 000 198. 00
2.500 500. 00
205. 000 2460. 00
36. 000 7200. 00
1. 000 160. 00
350. 000 47950. 00
5. 000 760. 00
0. 590 1870. 30
0. 640 6400. 00
14. 000 5880. 00
25. 000 400. 00
26. 000 4030. 00
4.500 1350. 00
45. 000 2970. 00
300. 000 600. 00
18500. 000 18500. 00
65. 000 520. 00
4.000 700. 00
1. 000 175. 00
8. 000 240. 00
8. 000 240. 00



Date 07/10/01
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20010710018

| TEM
NUMBER | TEM DESCRI PTI ON UNI'T

62815 SILT FENCE, DELI VERED L.F
62816 SILT FENCE, | NSTALLED L.F
62817 SILT FENCE MAI NTENANCE L. F.
62819 MOBI LI ZATI ONS, EROSI ON CONTROL EACH
62821 MOBI LI ZATI ONS, EMERGENCY ERCSI EACH
62860 TURBI DI TY BARRI ERS S.Y
62871 | NLET PROTECTI ON, TYPE B EACH
62905 FERTILIZER, TYPE B CWI.
63003 SEEDI NG TEMPORARY LB
63103 WATERI NG SCDDED AREAS MGAL
63110 LAWN SCD S.'Y
64202 FIELD OFFICE, TYPE B LS
64301 TRAFFI C CONTRCL LS
64506 GEOTEXTILE FABRIC, TYPE HR S
64601 PAVEMENT MARKING, 4-1NCH, PAIN L
65045 CONSTRUCTI ON STAKI NG, SUBGRADE L
65050 CONSTRUCTI ON STAKI NG, CABC L
65065 CONSTRUCTI ON STAKI NG, STRUCT L L
B-67-22
66501 SAW NG EXI STI NG PAVEMENT L.
66502 SAW NG CONCRETE PAVEMENT, FULL L.
90004 M SC L
90004A TUBULAR RAILING TYPE '
STRUCTURE B-67-22, SPECI AL
90345 SPECI AL GRANULAR BACKFI LL TON
90407 TEMPORARY PEDESTRI AN STRUCTURE LS
10+00

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNIT
QUANTITY BID PRI CE

215. 000 1. 300
215. 000 1. 300
430. 000 0. 250
2.000 200. 000
2.000 250. 000
160. 000 24.000
2.000 50. 000
0. 200 200. 000
5. 000 25. 000
1. 000 100. 000
175. 000 8. 000
1. 000 500. 000
1. 000 1850. 000
99. 000 3. 000
44,000 14. 800
145. 000 4.000
145. 000 4.000
1. 000 500. 000
75. 000 3. 000
18. 000 20. 000
1. 000 8500. 000
188. 000 25. 000
1. 000 3000. 000

PROPCSAL TOTAL

DI VI SI ON OF HI GHWAYS

225.
360
8500

4700.
3000.

169564.

Bl DDER NO 2

UNIT
Bl D PRI CE

40.
10000

. 150
. 150
. 000

. 900
. 800
. 000

000
000

PAGE

43

LETTI NG DATE: 07/10/01

Bl DDER NO 3
UNIT

AMOUNT Bl D PRI CE AMOUNT
279.50 1. 300 279.50
279.50 1. 300 279.50
107. 50 0. 250 107. 50
400. 00 200. 000 400. 00
500. 00 250. 000 500. 00
3840. 00 24.000 3840. 00
100. 00 50. 000 100. 00
40. 00 200. 000 40. 00
125. 00 25. 000 125. 00
100. 00 100. 000 100. 00
1400. 00 8. 000 1400. 00
4000. 00 2000. 000 2000. 00
1900. 00 1850. 000 1850. 00
247.50 4.500 445. 50
220. 00 13. 000 572.00
166. 75 2.750 398. 75
166. 75 2.750 398. 75
910. 00 1000. 000 1000. 00
67.50 2.500 187.50
32.40 5. 000 90. 00
8747.00 8800. 000 8800. 00
7520. 00 23. 000 4324. 00
10000. 00 5500. 000 5500. 00
190181. 28 192888. 30



Date 07/10/01
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

REPORT COF THE THREE LOW BI DS RECEIl VED

PROPOSAL: 20010710019

2984-15-75
2984-15-76

STATE PRQJECT(S):

TYPE OF WORK: GENERAL CONSTRUCTI ON

LOCATI ON 40/ M LWAUKEE

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

PAGE: 44

LETTI NG DATE: 07/10/01

COUNTY

W GREEN TREE RD, N | NDUSTRI AL RD
LOCAL ST

M LWAUKEE COUNTY

BIDDER NO 1 WM BEAUDO N & SONS, | NC
BI DDER NO 2 PAYNE & DOLAN, | NC.
BI DDER NO 3 CAPI TOL PAVERS, |INC
Bl DDER NO 1
| TEM ESTI MATED UNIT
NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE
20401 REMOVI NG PAVEMENT S. Y. 550. 000 4.750
20405 REMOVI NG CURB AND GUTTER L. F. 661. 000 3. 750
20406 REMOVI NG CONCRETE SI DEWALK S Y. 845. 000 3. 600
20416 REMOVI NG | NLETS EACH 8. 000 180. 000
20420 REMOVI NG ASPHALTI C SURFACE, M S.. 410. 000 4.000
20482 ABANDONI NG I NLETS EACH 9. 000 150. 000
20501 COVMON EXCAVATI ON cY. 2650. 000 6. 950
20801 BORROW EXCAVATI ON C.Y. 4950. 000 7.450
20901 GRANULAR BACKFI LL CY. 15. 000 20. 000
21102 PREP OF FCOUNDATI ON FOR ASPH PA LS 1. 000 750. 000
2984-15-75
21103 PREP OF FOUNDATI ON FOR ASPH PA LS 1. 000 2000. 000
2984-15-76
21302 FI NI SHI NG ROADWAY, PRQIECT LS 1. 000 500. 000
2984-15-75
21303 FI NI SHI NG ROADWAY, PRQIECT LS 1. 000 1250. 000
2984-15-76
30404 CRUSHED AGGREGATE BASE COURSE TON 1910. 000 9. 600
30420 CABC, OPEN GRADED, NUMBER 2 TON 1470. 000 11. 800
30709 CONCRETE BASE COURSE, 9-INCH S.Y. 1580. 000 24. 900
40204 ASPHALTI C MATERI AL FOR TACK CO GAL. 900. 000 1.100
40301 QWP, ASPHALTI C M XTURE TON 4210. 000 0. 400
40501 ASPHALTI C MATERI AL FOR PLANT M TON 268. 000 175. 000
40723 ASPHALTI C CONCRETE PAVEMENT, T TON 4210. 000 22.800
40728 DENSI TY | NCENTI VE, ASPHALTI C C DOL 2695. 000 1. 000
40901 CRACKI NG AND SEATI NG CONCRETE S.Y. 18100. 000 0. 400
41101 ASPHALTI C SURFACE TON 149. 000 78. 400
41102 ASPHALTI C SURFACE, PATCHI NG TON 1. 000 200. 000
41509 CONCRETE PAVEMENT, 9-1 NCH S.Y. 160. 000 38. 600
41637 H E. S. CONCRETE DRI VEWAY 8-1 NC S. Y. 1275. 000 32.700

Bl DDER NO 2 Bl DDER NO 3
UNI'T UNIT

AMOUNT  BID PRI CE AMOUNT Bl D PRI CE AMOUNT
2612. 50 6. 500 3575. 00 12. 000 6600. 00
2478.75 4. 250 2809. 25 3. 500 2313.50
3042. 00 5. 250 4436. 25 7.650 6464. 25
1440. 00 250. 000 2000. 00 600. 000 4800. 00
1640. 00 6. 500 2665. 00 4. 600 1886. 00
1350. 00 250. 000 2250. 00 400. 000 3600. 00
18417.50 10. 950 29017. 50 16. 000 42400. 00
36877. 50 12. 000 59400. 00 12. 000 59400. 00
300. 00 30.000 450. 00 1. 000 15. 00
750. 00 1300. 000 1300. 00 2500. 000 2500. 00
2000. 00 1300. 000 1300. 00 6500. 000 6500. 00
500. 00 800. 000 800. 00 10000. 000 10000. 00
1250. 00 800. 000 800. 00 10000. 000 10000. 00
18336. 00 11. 000 21010. 00 7.550 14420. 50
17346. 00 15. 000 22050. 00 8. 650 12715. 50
39342. 00 23. 000 36340. 00 67.500 106650. 00
990. 00 1. 200 1080. 00 1.500 1350. 00
1684. 00 0. 550 2315.50 0. 650 2736. 50
46900. 00 165. 000 44220. 00 165. 000 44220. 00
95988. 00 24.150 101671. 50 23.100 97251. 00
2695. 00 1. 000 2695. 00 1. 000 2695. 00
7240. 00 0. 400 7240. 00 0. 400 7240. 00
11681. 60 75. 000 11175. 00 94. 000 14006. 00
200. 00 250. 000 250. 00 225. 000 225.00
6176. 00 32. 000 5120. 00 81. 000 12960. 00
41692. 50 38. 500 49087. 50 84. 300 107482. 50



Date 07/10/01
CERTI FI ED BY-

TITLE

PROPOSAL: 20010710019

| TEM
NUMBER

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNIT

H E. S. CONCRETE DRI VEWAY 9-1 NC
PAVEMENT TI ES

RCCP, CL II1, 12-1NCH

CONCRETE CURB AND GUTTER, 31-
CONCRETE SI DEWALK, 5-1 NCH
MANHOLES, TYPE 12
RECONSTRUCTI NG MANHCLES
ADJUSTI NG MANHCLE COVERS

Pl PE UNDERDRAI N, 6-1 NCH
MOBI LI ZATI ON

TOPSA L

MOBI LI ZATI ONS, EROSI ON CONTRCL
ERCSI ON MAT, DELI VERED, CLASS
ERCSI ON MAT, | NSTALLED, CLASS
FERTI LI ZER, TYPE A

LAWN SCD

FI ELD OFFI CE, TYPE C

TRAFFI C CONTROL, DRUMS
TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTRCGL, WARNI NG LI GHT
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, SI GNS
TRAFFI C CONTROL, SIGNS, FI XED
GEOTEXTI LE FABRI C, TYPE DF
PVMI' MRKNG 4- I N, PREFORMED PLA
PAVEMENT MARKI NG, RAlI SED MARKE
PVMI' MRKG ARROWS5, TYPE 2, PREF
PVMI'T MRKNG, WORDS, PREFCRMVED P
TEMPORARY PAVEMENT MARKI NG, 4-
TEMP PVMI' MRKG, 4- | NCH, REMOVA
SAW NG EXI STI NG PAVEMENT

SAW NG CONCRETE PAVEMENT, FULL
M SC

90005A | NLETS, TYPE 34A

M SC

90005B I NLETS, TYPE 35A

M SC

90005C DOUBLE STORM WATER | NLE
M SC

90005D I NLET COVERS, TYPE 55

S

<

ppgerey
111 RER]-

wr r
-

<<«

CoQ
§m<g

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI MATED UNIT

QUANTITY BID PRICE
340. 000 36. 250
2175. 000 3. 200
415. 000 130. 000
250. 000 23.950
1880. 000 3. 600
2. 000 1250. 000
1. 000 520. 000
5. 000 190. 000
7250. 000 3. 900
1. 000 23000. 000
14350. 000 1. 850
1. 000 200. 000
100. 000 0.730
100. 000 0.750
9. 000 40. 000
14350. 000 2.600
1. 000 4000. 000
10440. 000 0. 300
5490. 000 1. 000
10980. 000 0.260
10440. 000 0. 280
9000. 000 1. 000
47.000 22.000
4000. 000 0. 950
2611. 000 1. 650
46. 000 50. 000
4.000 150. 000
2.000 175. 000
4917. 000 0. 500
5677.000 1. 000
850. 000 0. 900
185. 000 1. 500
1. 000 750. 000
18. 000 750. 000
2.000 1500. 000
2. 000 375. 900

DI VI SION OF HI GHWAYS

Bl DDER NO 2
UNIT

Bl D PRI CE AMOUNT
41. 780 14205. 20
5. 250 11418. 75
55. 000 22825. 00
24.000 6000. 00
3. 800 7144. 00
1050. 000 2100. 00
450. 000 450. 00
380. 000 1900. 00
2.790 20227.50
33210. 000 33210. 00
1. 950 27982. 50
200. 000 200. 00
0.730 73. 00
0.750 75. 00
40. 000 360. 00
2. 600 37310. 00
2750. 000 2750. 00
0. 250 2610. 00
0. 500 2745. 00
0. 100 1098. 00
0. 100 1044. 00
0. 500 4500. 00
20. 000 940. 00
1.890 7560. 00
1. 650 4308. 15
50. 000 2300. 00
150. 000 600. 00
175. 000 350. 00
0. 500 2458. 50
1. 000 5677.00
0.720 612. 00
1. 800 333.00
1150. 000 1150. 00
650. 000 11700. 00
1200. 000 2400. 00
365. 000 730. 00

PAGE: 45

LETTI NG DATE: 07/10/01

Bl DDER NO 3
UNIT
Bl D PRI CE AMOUNT

300. 000 124500. 00
42.000 10500. 00

5. 200 9776. 00
1600. 000 3200. 00
1400. 000 1400. 00

475. 000 2375. 00

5. 000 36250. 00
17000. 000 17000. 00
2.750 39462. 50

150. 000 150. 00
1. 000 100. 00
1. 200 120. 00

150. 000 1350. 00
3. 450 49507. 50

3700. 000 3700. 00
0. 250 2610. 00

0. 500 2745. 00

0. 100 1098. 00

0. 100 1044. 00

0. 500 4500. 00
20. 000 940. 00
0. 540 2160. 00

1. 650 4308. 15
30. 000 1380. 00

150. 000 600. 00

175. 000 350. 00
0. 500 2458. 50
1. 000 5677.00
0. 950 807. 50
2.000 370. 00

1400. 000 1400. 00

750. 000 13500. 00
1700. 000 3400. 00

410. 000 820. 00



Date 07/10/01

CERTI FI
TI TLE

ED BY-

CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20010710019

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

DI VI SION OF HI GHWAYS

Bl DDER NO 2
UNIT
Bl D PRI CE

PAGE

46

LETTI NG DATE: 07/10/01

| TEM

NUMBER | TEM DESCRI PTI ON UNI'T

90005 M SC EACH
90005E I NLET COVERS, TYPE 57

90005 M SC EACH
90005F MANHOLE COVERS, TYPE 58

90005 M SC EACH
90005G | NTERNAL SANI TARY MANHO

90005 M SC EACH
90005H | NLET SCREEN, TYPE P

90005 M SC EACH
90005J I NLET SCREEN, TYPE R

90005 M SC EACH
90005K ADJUSTI NG WATER GATE VA

90005 M SC EACH
90005L ADJUSTI NG WATER SERVI CE

90005 M SC EACH
90005M ADJUSTI NG TES MANHCLES

90008 M SC DAY
90008A CONTRACTOR FURNI SHED PO
COVPUTER AND PRI NTER

90030 M SC L. F.
90030A SPECI AL CONCRETE CURB A
4- FOOT FLANGE

90030 M SC L. F.
90030B REMOVI NG CULVERT PI PES

90315 REMOVI NG CONCRETE SURFACE, PAR S.Y.

90398 JO NT AND CRACK REPAI R L. F.

90545 CONCRETE COLLAR EACH

Bl DDER NO 1
ESTI MATED UNIT

QUANTITY BID PRI CE
27.000 350. 000
39. 000 350. 000
17.000 300. 000
34. 000 29. 000
29. 000 49. 000
25. 000 80. 000
3. 000 80. 000
1. 000 180. 000
90. 000 14. 000
6480. 000 15. 400
870. 000 2.750
420. 000 4.500
550. 000 3. 750
16. 000 150. 000

PROPCSAL TOTAL

1421.

2000.

240

180.

1260.

99792.

2392.
1890.
2062.
2400.

778526.

.00

00

00

00

00

00

00

50

00

00

30

335. 000
385. 000
300. 000
29. 000
49. 000
150. 000
125. 000
400. 000

60. 000

15. 000

7.000

7.100
5. 200
200. 000

1421.

3750.

375.

400.

5400.

97200

6090.
2982.
2860.
3200.

810228.

.00

00

00

00

00

00

00

00

00

00

10

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
280. 000 7560. 00
340. 000 13260. 00
375. 000 6375. 00
1900. 000 64600. 00
225. 000 6525. 00
150. 000 3750. 00
150. 000 450. 00
150. 000 150. 00
31. 000 2790. 00
19. 100 123768. 00
3. 000 2610. 00
12. 200 5124. 00
4.500 2475. 00
225. 000 3600. 00
1203750. 15



Date 07/10/01
CERTI FI ED BY-

TI TLE

PROPOSAL: 20010710020

63203

63204

63205

63206

63207

63208

63209

63210

63211

63212

CONTRACT AND ESTI MATE ENG NEER

STATE PROQJECT(S): 4010-02-74

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

TYPE OF WORK: | NCI DENTAL CONSTRUCTI ON

R NO 1: BLUEMEL' S MAI NTENANCE SERVI CE,
R NO 2: TILLMANN LANDSCAPE NURSERY,
R NO 3:

SANFELI PPO ENVI RONMENTAL CONSTRUCTI ON LL

| TEM DESCRI PTI ON UNI'T

MOBI LI ZATI ON LS
TOPSO L CY
TREES, EACH
ASH, " CRI MVARON', 2-1 NCH CAL.

TREES, EACH
ASH, "MARSHALL'S SEEDLESS', 2-

B&B

TREES, EACH
CHOKECHERRY, AMUR, 3-1NCH CAL.
TREES, EACH
G NKGO, COLUMNAR, " FASTI G ATA"
2-1NCH CAL., Bé&B

TREES, EACH
G NKGO, COLUWNAR, "SENTRY", 3-

B&B

TREES, EACH
HACKBERRY, "PRAIRIE PRI DE", 2-
TREES, EACH
HAWHORN, COCKSPUR, TRORNLESS
3-1NCH CAL., Bé&B

TREES, EACH
HONEYLOCUST, " SKYLI NE", 3-1NCH
TREES, EACH
KENTUCKY COFFEE TREE, 3-1NCH C
TREES, EACH
LI NDEN, "GREENSPIRE", 2-1NCH C
TREES, EACH
LI NDEN, "PRESTIGE", 3-1NCH CAL
TREES, EACH

MAPLE, "ARMSTRONG', 3-1NCH CAL

I NC.
I NC.
Bl DDER NO 1
ESTI MATED UNIT
QUANTITY BID PRI CE
1. 000 15335. 000
20. 000 40. 000
1. 000 300. 000
1. 000 270. 000
1. 000 350. 000
1. 000 300. 000
2. 000 450. 000
1. 000 270. 000
1. 000 400. 000
1. 000 400. 000
2. 000 400. 000
1. 000 270. 000
1. 000 350. 000
1. 000 350. 000

LOCATI ON 66/ WASHI NGTON ~ COUNTY
N MAI N ST LANDSCAPI NG

Bl DDER NO 2
UNIT

AMOUNT BI D PRI CE
15335. 00 5000. 000
800. 00 25. 000
300. 00 475. 000
270. 00 475. 000
350. 00 550. 000
300. 00 600. 000
900. 00 720. 000
270. 00 500. 000
400. 00 550. 000
400. 00 550. 000
800. 00 600. 000
270. 00 475. 000
350. 00 560. 000
350. 00 560. 000

STH 144

WASHI NGTON COUNTY

550.

600.

1440

500.

550.

550

1200.

475.

560.

560.

00

00

00

00

00

00

00

00

00

00

PAGE:

47

LETTI NG DATE: 07/10/01

Bl DDER NO 3
UNIT
Bl D PRI CE

488.

657.

945.

539.

629.

600.

685.

470.

664.

685

000

000

000

000

000

000

000

000

000

000

488

657.

1890.

539

629

600.

1370.

470

664.

685.

00

00

00

00

00

00

00

00

00

00



Date 07/10/01 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 48
CERTI FI ED BY- DI VI SI ON OF H GHWAYS
TI TLE CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW Bl DS RECEI VED LETTI NG DATE: 07/10/01
PROPOSAL: 20010710020
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI MATED UNIT UNIT UNIT

NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY BID PRI CE AMOUNT  BID PRI CE AMOUNT Bl D PRI CE AMOUNT

63213 TREES, EACH 1. 000 270. 000 270. 00 480. 000 480. 00 520. 000 520. 00
MAPLE, "AUTUWMN BLAZE", 2-1 NCH

63214 TREES, EACH 1. 000 300. 000 300. 00 500. 000 500. 00 575. 000 575. 00
MAPLE, "MARMO', 2-1NCH CAL., B

63215 TREES, EACH 2.000 400. 000 800. 00 625. 000 1250. 00 637. 000 1274. 00
MAPLE, NORWAY, "CCOLUWNARE", 3-

B&B

63216 TREES, EACH 1. 000 270. 000 270. 00 500. 000 500. 00 518. 000 518. 00
MAPLE, NORWAY, "DEBCRAH', 2-IN
B&B

63217 TREES, EACH 1. 000 300. 000 300. 00 529. 000 529. 00 592. 000 592. 00
OAK, BUR, 2-INCH CAL., B&B

63218 TREES, EACH 1. 000 300. 000 300. 00 529. 000 529. 00 505. 000 505. 00
CAK, RED, 2-INCH CAL., B&B

63219 TREES, EACH 1.000 450. 000 450. 00 700. 000 700. 00 575. 000 575. 00

RED BUD, EASTERN, COLUMBUS STR
3-1NCH CAL., B&B

63220 TREES, EACH 3. 000 300. 000 900. 00 600. 000 1800. 00 707. 000 2121.00
SERVI CEBERRY, " PRI NCE CHARLES'
MJULTI STEMVED, 2-1NCH CAL., Bé&B

63221 TREES, EACH 1. 000 350. 000 350. 00 600. 000 600. 00 620. 000 620. 00
TREE LI LAC, JAPANESE, "IVORY S
3-1NCH CAL., Bé&B

63222 TREES, EACH 1. 000 330. 000 330. 00 700. 000 700. 00 610. 000 610. 00
YELLOWANOOD, 2-1NCH CAL., B&B

63261 SHRUBS, EACH 7.000 65. 000 455. 00 75. 000 525. 00 92. 000 644. 00
BURNUNG BUSH, "NCRDI NE', 4-5 F

63262 SHRUBS, EACH 10. 000 45. 000 450. 00 75. 000 750. 00 69. 000 690. 00
CHOKEBERRY, BLACK, "ELATA", 4-
GG

63263 SHRUBS, EACH 7.000 35. 000 245. 00 60. 000 420. 00 54. 000 378. 00

DOGWOOD, RED TW GGED, " CARDI NA
36-1NCH HT., CG

63264 SHRUBS, EACH 3. 000 40. 000 120. 00 60. 000 180. 00 57.000 171. 00
FORSYTHI A, " SUNRI SE", 36-1 NCH
63265 SHRUBS, EACH 9. 000 35. 000 315. 00 55. 000 495. 00 55. 000 495. 00

HONEYSUCKLE, " EMERALD MOUND",
24-36-1NCH HT., CG

63266 SHRUBS, EACH 30. 000 30. 000 900. 00 60. 000 1800. 00 55. 000 1650. 00
HYDRANGEA, "ANNABELLE", 24-36-



Date 07/10/01
CERTI FI ED BY-

TI TLE

PROPCOSAL: 20010710020

63267

63268

63269

63270

63271

63272

63273

63274

63275

63276

63277

63278

63279

63281

64301

90005

90005

CG
SHRUBS,

JUNI PER, " PFI TZERI ANA COVPACTA

30-1 NCG HT., CG
SHRUBS,

JUNI PER, NANEY,
, GG

SHRUBS,

"MANEYI ", 30-3

LI LAC, "M SS KIM', 24-1NCH HT.

SHRUBS,

MOCKORANGE, " ENCHANTMENT", 18-

HT., CG
SHRUBS,

POTENTI LLA, " GOLDFI NGER', 18-1

CG
SHRUBS,

RHODODENDRON, "PJM', 24-30-1NC

SHRUBS,

ROSE, "HENRY HUDSON', 15-1NCH

SHRUBS,

SPI REA, "SNOAMMOUND', 3-4 FT. H

SHRUBS,

VI BURNUM " ARRONMAOCD', 3-4 FT.

SHRUBS,

VI BURNUM KOREANSPI CE, "JN SEL

30-1 NCH HT., CG
SHRUBS,
W LLOW " PURPLE
15-1NCH HT., CG
SHRUBS,

CSI ER', COWPAC

W NTERBERRY, "W NTER RED', FEM

18-1 NCH HT., CG
SHRUBS,

W NTERBERRY, "W NTER RED', NAL

18-1 NCH HT., CG
VI NES,

VI RG NI A CREEPE|
TRAFFI C CONTRCL
M SC

90005A GRASSES,

R, 1-GAL. POT,

BLUE LYME GRAS

"GLAUCUS", 6-I1NCH POT, CG

M SC
90005B GRASSES,
" S| LBERFEDER",

FEATHER GRASS,
1 GAL. POT, CG

CONTRACT AND ESTI MATE ENG NEER

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

LS

EACH

EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

14.

27.

15.

12.

45.

10.

11.

45.

DI VI SION OF HI GHWAYS

000

000

000

. 000

000

. 000

000

000

000

. 000

. 000

. 000

. 000

000

. 000
. 000

. 000

40.

45.

40.

30.

30.

55.

35.

30.

40.

60.

30.

40.

40.

25.

2000
20

25.

000

000

000

000

000

000

000

000

000

000

000

000

000

000

. 000

. 000

000

560.

1215.

600.

90.

360.

330.

1575.

300.

440.

300.

210.

120.

80.

1125.

2000.

180.

225.

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

60.

65.

55.

50.

50.

75.

50.

60.

70.

100.

60.

60.

60.

30.

6000
30

30.

000

000

000

000

000

000

000

000

000

000

000

000

000

000

. 000

. 000

000

840.

1755.

825.

150.

600.

450.

2250.

600.

770.

500.

420.

180.

120.

1350.

6000.

270.

270.

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

PAGE:
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LETTI NG DATE: 07/10/01

66.

82.

58.

51.

44,

74.

46.

49.

49.

83.

49.

80.

80.

22.

15000.

16.

16.

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

924.

2214.

870.

153.

528.

444,

2070.

490.

5309.

415.

343.

240.

160.

990.

15000.

144.

144.

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00



Date 07/10/01
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPCOSAL: 20010710020

| TEM
NUMBER

| TEM DESCRI PTI ON UNI'T

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

DI VI SION OF HI GHWAYS

Bl DDER NO 2

UNIT

Bl D PRI CE

PAGE:

Bl DDER NO 3

UNIT

Bl D PRI CE

LETTI NG DATE: 07/10/01

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

M SC EACH
90005C GRASSES, FEATHER FEED GR

, VARl EGATED, "OVERDAM', 6-1NC

M SC EACH
90005D GRASSES, FESCUE BLUE, "

BLUE" 6-1NCH POT, CG

M SC EACH
90005E GRASSES, FOUNTAI N GRASS

POT, CG

M SC EACH
90005F GRASSES, REED GRASS, "K
FOERSTER', 1 GAL. POT, CG

M SC EACH
90005G GRASSES, FEATHER REED GR

, VARI EGATED, "OVERDAM', 1-GAL

M SC EACH
90005H PERENNI ALS, BLANKETFLOW
"DAZZLER', 6-1NCH POT, CG

M SC EACH
900051 PERENNI ALS, BUTTERFLY W

6-1 NCH POT, CG

M SC EACH
90005J PERENNI ALS, CONEFLOVER,

" GOLDI LOCKS", 4-5-1NCH PCI, CG

M SC EACH
90005K PERENNI ALS, CONEFLOVER,
"GOLDSTRUM', 1 GAL. POT, CG

M SC EACH
90005L PERENNI ALS, CONEFLOVER,
"GOLDSTRUM', 6-1NGH POT, CG

M SC EACH
90005M PERENNI ALS, CONEFLOVER,
"MAGNUS', 1-GAL. POT, CG

M SC EACH
90005N PERENNI ALS, DAYLILY, "C
DROP", 6-1NCH POT, CG

M SC EACH
900050 PERENNI ALS, DAYLILY, "F

6-1 NCH POT, CG

Bl DDER NO 1
ESTI MATED UNIT
QUANTITY BID PRI CE
3. 000 25. 000
39. 000 20. 000
77.000 20. 000
15. 000 25. 000
3. 000 25. 000
40. 000 25. 000
25. 000 25. 000
24.000 20. 000
165. 000 25. 000
145. 000 20. 000
59. 000 25. 000
20. 000 20. 000
30. 000 20. 000

1540.

375.

75.

1000.

625.

480.

4125.

2900.

1475.

400.

600.

00

00

00

00

00

00

00

00

00

00

00

27.

30.

30.

30.

30.

27.

25.

26.

29.

30.

30.

000

000

000

000

000

000

000

000

000

000

000

450.

90.

1200.

750.

648.

4125.

3770.

1711.

600.

900.

.00

00

00

00

00

00

00

00

00

00

00

16.

16.

16.

12.

14.

11.

16.

11.

14.

13.

13.

000

000

000

000

000

000

000

000

000

000

000

1232.

240.

48.

480.

350.

264.

2640.

1595.

826.

260.

390.

00

00

00

00

00

00

00

00

00

00

00



Date 07/10/01
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPCOSAL: 20010710020

| TEM
NUMBER

| TEM DESCRI PTI ON UNI T

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

DI VI SION OF HI GHWAYS

Bl DDER NO 2

UNIT

Bl D PRI CE

PAGE

51

LETTI NG DATE: 07/10/01

90005

90005

90005

90005

90005

90005

90005

90005

M SC EACH
90005P PERENNI ALS, DAYLILY
"LI TTLE GRAPETTE", 6-1NCH POT,
M SC EACH
90005Q PERENNI ALS, DAYLILY, "M
STELLA", 6-1NCH POT, CG
M SC EACH
90005R PERENNI ALS, DAYLILY, "S
D ORO', 1-GAL. POT, CG
M SC EACH
90005S PERENNI ALS, GAYFEATHER,
1-GAL. POT, CG
M SC EACH
90005T PERENNI ALS, GAYFEATHER,
6-1 NCH POT, GG
M SC EACH
90005U PERENNI ALS, RUSSI AN SAG
1-GAL. POT, CG
M SC EACH
90005V PERENNI ALS, TI CKSEED CO
" SUNRAY", 6-1NCH POT, CG
M SC EACH
90005W PERENNI ALS, VERONI CA, "
VWH TE", 6-1NCH POT, CG

Bl DDER NO 1
ESTI MATED UNIT
QUANTITY BID PRI CE
20. 000 20. 000
27.000 25. 000
124. 000 25. 000
15. 000 25. 000
39. 000 20. 000
10. 000 25. 000
42.000 20. 000
50. 000 20. 000

PROPCSAL TOTAL

3100.

375

780.

250

840

1000.

59430.

00

00

00

00

00

00

00

27.

30.

30

28.

28.

29.

000

000

000

000

000

000

3348.

450.

1170.

280.

1176.

1450

69293.

00

00

00

00

00

00

00

Bl DDER NO 3
UNIT
BI D PRI CE AMOUNT
13. 000 260. 00
13. 000 351. 00
16. 000 1984. 00
14. 000 210. 00
11. 000 429. 00
16. 000 160. 00
12. 000 504. 00
12. 000 600. 00
102778. 00



Date 07/10/01
CERTI FI ED BY-

TI TLE

PROPOSAL: 20010710021

CONTRACT AND ESTI MATE ENG NEER

DI VI SI ON OF HI GHWAYS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT CF THE THREE LOW BI DS RECEI VED

LOCATI ON 59/ SHEBOYGAN
WETLAND M TI GATI ON

STH 57

COUNTY

SHEBOYGAN COUNTY

PAGE:

52

LETTI NG DATE: 07/10/01

Bl DDER NO 3

UNIT
Bl D PRI CE

STATE PROQJECT(S): 4015-05-70
TYPE OF WORK
BIDDER NO 1: R G HUSTON CO., INC
| TEM

NUMBER | TEM DESCRI PTI ON UNIT

61251 DRAIN Tl LE EXPLORATI ON L. F.

61910 MOBI LI ZATI ON LS

62702 MJILCH NG S. Y.

62811 ERCSI ON BALES, DELI VERED EACH

62812 ERCSI ON BALES, | NSTALLED EACH

62815 SILT FENCE, DELI VERED L. F.

62816 SILT FENCE, | NSTALLED L.F

62817 SILT FENCE NMAI NTENANCE L. F.

62819 MOBI LI ZATI ONS, ERCSI ON CONTROL EACH

63013 SEEDI NG M XTURE NO. 60 LB

90005 M SC EACH
90005A ROOTSTOCK

90030 M SC L. F.
90030A DRAIN TILE PLOW NG

90030 M SC L. F.
90030B DRAI N TI LE DI SABLEMENT

90036 M SC LB.
90036A SEED M X, SPECI AL

90039 M SC ACRE
90039A SEEDBED PREPARATI ON

90039 M SC ACRE
90039B SEEDI NG, SPECI AL ZONE

90637 SAFETY FENCE L. F.

PROPCSAL TOTAL. ......

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRI CE
175. 000 10. 000
1. 000 7500. 000
73568. 000 0. 160
25. 000 6. 500
25. 000 6. 500
975. 000 1. 250
975. 000 1. 250
100. 000 0. 250
2.000 500. 000
20. 000 15. 000
3500. 000 4.300
32200. 000 0. 850
600. 000 5. 000
343. 900 145. 000
33. 000 550. 000
33. 000 250. 000
760. 000 3. 000

Bl DDER NO 2
UNI' T

AMOUNT  BID PRI CE AMOUNT
1750. 00 0. 000 0.00
7500. 00 0. 000 0. 00
11770. 88 0. 000 0. 00
162. 50 0. 000 0. 00
162. 50 0. 000 0.00
1218. 75 0. 000 0. 00
1218. 75 0. 000 0. 00
25. 00 0. 000 0. 00
1000. 00 0. 000 0. 00
300. 00 0. 000 0. 00
15050. 00 0. 000 0.00
27370. 00 0. 000 0. 00
3000. 00 0. 000 0. 00
49865. 50 0. 000 0. 00
18150. 00 0. 000 0. 00
8250. 00 0. 000 0. 00
2280. 00 0. 000 0. 00
149073. 88 0. 00

Sopooooo000
o
o
o

o

. 000

0. 000

0. 000

0. 000

0. 000

0. 000

e

COLCOO0000o0

.00

.00

.00

.00

.00

.00



Date 07/10/01
CERTI FI ED BY-

TITLE

PROPOSAL: 20010710022

STATE PRQJECT(S):

TYPE OF WORK: GENERAL CONSTRUCTI ON AND PCC PAVEMENT

CONTRACT AND ESTI MATE ENG NEER

1451-17-71

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT CF THE THREE LOW Bl DS RECEI VED

PAGE:

53

LETTI NG DATE: 07/10/01

BIDDER NO 1 VI NTON CONSTRUCTI ON COVPANY
BIDDER NO 2: JAMES CAPE & SONS CO.
Bl DDER NO 1

| TEM ESTI MATED UNI' T
NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE
20401 REMOVI NG PAVEMENT S Y. 5250. 000 5. 900
20406 REMOVI NG CONCRETE SI DEWALK S.Y. 1365. 000 4.800
20422 REMOVI NG CONCRETE BASES EACH 10. 000 100. 000
20482 ABANDONI NG | NLETS EACH 14. 000 200. 000
21301 FI NI SH NG ROADWAY LS 1. 000 3000. 000
30404 CRUSHED AGGREGATE BASE COURSE TON 850. 000 8. 000
30408 SALVAGED CRUSHED AGGREGATE BAS TON 500. 000 7.000
41105 ASPHALTI C SURF, DRI VEWAYS & FI TON 10. 000 106. 000
41509 CONCRETE PAVEMENT, 9-1NCH S.Y. 514. 000 42.100
41510 CONCRETE PAVEMENT, 10-1 NCH S Y. 55. 000 43. 000
41519 H E. S. CONCRETE PAVEMENT, 9-IN S.Y. 428. 000 45. 000
41605 CONCRETE DRI VEWAY, 6-1NCH S. Y. 88. 000 26. 200
41607 CONCRETE DRI VEWAY, 8-1 NCH S Y. 548. 000 29. 900
41637 H E. S. CONCRETE DRI VEWAY 8-1NC S.Y. 258. 000 33. 200
41653 PAVEMENT TI ES EACH 1100. 000 8. 000
60204 CONCRETE SI DEWALK, 4-1NCH S. F. 4655. 000 2. 440
60206 CONCRETE SI DEWALK, 6-1 NCH S. F. 3555. 000 2.900
60825 REINF CONC PIPE, CLASS Ill, SS L.F. 80. 000 75. 000
61121 | NLETS, TYPE 1 EACH 14. 000 650. 000
61161 | NLET COVERS, TYPE A EACH 14. 000 285. 000
61163 | NLET COVERS, TYPE C EACH 1. 000 215. 000
61182 ADJUSTI NG MANHOLE COVERS EACH 3. 000 280. 000
61910 MOBI LI ZATI ON LS 1. 000 5100. 000
62501 TOPSA L S. Y. 3556. 000 3. 550
62870 | NLET PROTECTION, TYPE A EACH 14. 000 45. 000
62872 | NLET PROTECTION, TYPE C EACH 1. 000 300. 000
62905 FERTILIZER, TYPE B CWr. 2.600 55. 000
63103 WATERI NG SODDED AREAS MGAL 27.000 33. 480
63110 LAWN SOD S.Y. 3556. 000 2.770
64202 FIELD OFFICE, TYPE B LS 1. 000 3000. 000
64301 TRAFFI C CONTROL LS 1. 000 4000. 000

LOCATI ON 05/ BROMWN COUNTY
MAI N ST NARROW NG
USH 141
BROWN COUNTY
Bl DDER NO 2
UNI T
AMOUNT  BID PRI CE AMOUNT
30975. 00 7.150 37537. 50
6552. 00 6. 500 8872.50
1000. 00 150. 000 1500. 00
2800. 00 200. 000 2800. 00
3000. 00 7500. 000 7500. 00
6800. 00 12. 150 10327. 50
3500. 00 9. 100 4550. 00
1060. 00 96. 000 960. 00
21639. 40 39. 450 20277. 30
2365. 00 47. 800 2629. 00
19260. 00 43. 700 18703. 60
2305. 60 37. 000 3256. 00
16385. 20 34. 000 18632. 00
8565. 60 38. 000 9804. 00
8800. 00 6. 000 6600. 00
11358. 20 3. 000 13965. 00
10309. 50 3. 250 11553. 75
6000. 00 65. 000 5200. 00
9100. 00 1000. 000 14000. 00
3990. 00 400. 000 5600. 00
215. 00 400. 000 400. 00
840. 00 350. 000 1050. 00
5100. 00 86100. 000 86100. 00
12623. 80 3. 900 13868. 40
630. 00 65. 000 910. 00
300. 00 45. 000 45. 00
143. 00 100. 000 260. 00
903. 96 80. 000 2160. 00
9850. 12 4.750 16891. 00
3000. 00 5000. 000 5000. 00
4000. 00 3000. 000 3000. 00

Bl DDER NO 3
UNIT
BI D PRI CE AMOUNT
0. 000 0.00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00



Date 07/10/01
CERTI FI ED BY-

TITLE

PROPOSAL: 20010710022

| TEM
NUMBER

| TEM DESCRI PTI ON

CONTRACT AND ESTI MATE ENG NEER

UNI'T

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNI'T

Bl D PRI CE

PAGE

54

Bl DDER NO 3

UNI'T
Bl D PRI CE

LETTI NG DATE: 07/ 10/01

TRAFFI C CONTROL
TRAFFI C CONTROL
TRAFFI C CONTROL
TRAFFI C CONTRQOL,
TRAFFI C CONTRQOL,
TRAFFI C CONTRQL,

90005

90008

90030

90030

90033

90034

90034

NONVETALLI C CONDUI T, SCHEDULE
PULL BOXES, STEEL, 24X36-1NCH
CONCRETE BASES, TYPE 2

ELECTRI CAL WRE, LIGHTING NO
SAW NG CONCRETE PAVEMENT, FULL

M SC
90005A,
M SC
90005B,
M SC
90005C,
M SC
90005D,
M SC
90008A,
M SC
90030A,

M SC
900308,
M SC
90033A,
M SC
90034B
M SC
90034C,

EXTERNAL RUBBER SEALS
EXTENSI ON SEALS
TERRACE DRAI NS
RELOCATI NG LI GHT STAND
TRAFFI C CONTRCL TUBULA

CONCRETE CURB AND GUTT
24-1NCH, CTY STANDARD

DOVNELED EXPANSI ON JO N
LI NSEED O L PROTECTI ON

BASE COURSE EXCAVATI ON

SO L FILL

BARRI CADES, T
BARRI CADES, T
WARNI NG LI GHT
WARNI NG LI GHT

EACH

EACH

DAY

L.F.

L. F.

S.Y.

C.Y.

C.Y.

Bl DDER NO 1
ESTI MATED UNI'T
QUANTITY BID PRICE
8470. 000 0. 300
510. 000 0. 250
820. 000 1. 000
820. 000 0. 450
920. 000 0. 600
2990. 000 1. 000
675. 000 5. 000
2. 000 450. 000
10. 000 500. 000
2006. 000 0. 800
3280. 000 3. 900
14. 000 420. 000
2.000 300. 000
9. 000 450. 000
10. 000 200. 000
190. 000 1. 000
2875. 000 9. 880
117. 000 16. 000
3445. 000 0. 390
465. 000 6. 300
1070. 000 6. 500

PROPCSAL TOTAL

28405.

1872.
1343
2929.

6955.

298667.

.00

.00

.00

00

00

55

50

00

73

10.

17.

11.

13.

. 000

. 000

. 000

000

100

. 750

750

000

28750.

2000.

6028

5463.

13910.

431135.

.00

.00

.00

00

70

75

75

00

05

©ooooooo000000
o
o
o

©
o
S
S

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

e

COLOOO0LOoDL000

.00

.00

.00

. 00

.00

.00

.00

.00

.00



Date 07/10/01
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20010710023

STATE PROJECT(S): 1470-13-71
1470-13-72

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SION OF H GHWAYS

REPORT OF THE THREE LOW Bl DS RECEI VED

TYPE OF WORK: ASPHALTI C SURFACI NG

BIDDER NO 1: NORTHEAST ASPHALT, | NC

| TEM
NUMVBER | TEM DESCRI PTI ON UNIT

20401 REMOVI NG PAVEMENT S.Y

20402 REMOVI NG ASPHALTI C SURFACE S.Y

20403 REMOVI NG CURB L.F

20405 REMOVI NG CURB AND GUTTER L. F.

20406 REMOVI NG CONCRETE S| DEWALK S.Y

20411 REMOVI NG GUARDRAI L L.F

20418 REMOVI NG PAVEMENT, BUTT JONTS S. Y

20419 REMOVI NG ASPHALTI C SURFACE, BU S.Y

21102 PREP OF FOUNDATI ON FOR ASPH PA LS
1470-13-71

21103 PREP OF FOUNDATI ON FOR ASPH PA LS
1470-13-72

21302 FI NI SH NG ROADWAY, PROQIECT LS
1470-13-71

21303 FI NI SHI NG ROADWAY, PRQIECT LS
1470-13-72

30404 CRUSHED AGCGREGATE BASE COURSE TON

30729 H E. S. CONCRETE BASE COURSE, 9 S.Y

30820 BASE PATCHI NG, CONCRETE S Y.

40204 ASPHALTI C MATERI AL FOR TACK CO GAL
40301 QWP, ASPHALTI C M XTURE TON

40501 ASPHALTI C MATERI AL FOR PLANT M TON
40721 ASPHALTI C CONCRETE PAVEMENT, T TON
40723 ASPHALTI C CONCRETE PAVEMENT, T TON
40728 DENSI TY | NCENTI VE, ASPHALTIC C DOL

41653 PAVEMENT TI ES EACH
41654 DOWEL BARS EACH
52207 RCCP, CL 111, 30-1NCH L. F.
52210 RCCP, CL III, 42-1NCH L. F.

52260 RCCP, APRON ENDWALLS, 12-1NCH EACH
52266 RCCP, APRON ENDWALLS, 30-1NCH EACH
52268 RCCP, APRON ENDWALLS, 42-1NCH EACH

Bl DDER NO 1
ESTI MATED UNI'T

QUANTI TY BID PRI CE
375. 000 8. 000
130. 000 5. 000
40. 000 15. 000
37. 000 22.000
6. 000 10. 000
150. 000 2.870
1450. 000 8. 900
1875. 000 5. 900
1. 000 2500. 000
1. 000 2500. 000
1. 000 2500. 000
1. 000 2500. 000
2850. 000 15. 600
355. 000 47. 800
765. 000 51. 350
17400. 000 1. 200
24811. 000 0. 810
1480. 000 175. 000
6693. 000 22.850
18118. 000 22. 850
15880. 000 1. 000
20. 000 10. 000
352. 000 16. 250
318. 000 57. 000
114. 000 79. 100
2. 000 325. 000
4. 000 595. 000
2. 000 1050. 000

LOCATI ON 36/ MANI TONCC COUNTY

MANI TOAOC - TWO RI VERS, WALDO BLVD -

STH 42

MANI TOADC COUNTY

Bl DDER NO 2

UNI'T

AMOUNT Bl D PRI CE

2500

44460
16969.
39282.
20880.
20096.
259000.
152935.
413996.
15880.
200.
5720.
18126.
9017.
650.

2380
2100.

00

00

75
00
91
00
05
30
00
00
00
00
40
00
00
00

ocooooo0o00
o
o
o

©
o
S
IS

o

. 000

o

. 000

. 000
. 000
. 000
000
000
000
000
000
.000
000
000
000
000
000
000
. 000

©coo0o0o0Lo0000000000

©

°

o

cooooooo00

©coooooo0000000000

.00

00

00
00
00
00
00
00
00
00
00
00
00
00
00

.00
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LETTI NG DATE: 07/10/01

WOODLAND
Bl DDER NO 3
UNI'T
BI D PRI CE AMOUNT
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0.00
0. 000 0.00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00



Date 07/10/01
CERTI FI ED BY-

TI TLE

PROPOSAL: 20010710023

| TEM
NUMBER

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNI'T

CONCRETE CURB, TYPE G
CONCRETE CURB AND GQUTTER, 30-1
CONCRETE CURB AND GUTTER, 30-1
CONCRETE SI DEWALK, 5-1 NCH

MEDI UM RANDOM RI PRAP

REI NF CONC PI PE, CLASS 111, SS
REI NF CONC PI PE, CLASS IV, SS
INLETS, TYPE 1

I NLET COVERS, TYPE A

ADJUSTI NG MANHCLE COVERS

STL PLT BM GRD, ENRGY ABSORB T
MAI NT AND REPAI R OF HAUL ROADS
1470-13-71

MAI NT AND REPAI R OF HAUL ROADS
1470-13-72

MOBI LI ZATI ON

WATER

TOPSA L

MULCHI NG

SI LT FENCE, DELI VERED

SILT FENCE, | NSTALLED

SI LT FENCE MAI NTENANCE
EROSI ON MAT, DELI VERED, CLASS
ERCSI ON MAT, | NSTALLED, CLASS
FERTI LI ZER, TYPE B

SEEDI NG TEMPORARY

SEEDI NG M XTURE NO. 20

FI ELD OFFI CE, TYPE B

TRAFFI C CONTRCL, PRQIECT
1470-13-71

TRAFFI C CONTRCL, PRQIECT
1470-13-72

TRAFFI C CONTROL, ARROW BOARDS
TRAFFI C CONTRCL, DRUMS

TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, SI GNS
GEOTEXTI LE FABRI C, TYPE R

rCconorrr
gmm<xmmmm

2

T E
22

EACH
LS

DAYS
DAYS
DAYS
DAYS
DAYS
DAYS
S Y.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRICE
168. 000 17. 500
30. 000 20. 100
10. 000 22. 250
216. 000 3. 550
45. 000 55. 000
60. 000 38. 600
146. 000 39. 250
3. 000 800. 000
3. 000 285. 000
13. 000 450. 000
3. 000 2000. 000
1. 000 100. 000
1. 000 100. 000
1. 000 51500. 000
400. 000 20. 000
200. 000 10. 000
200. 000 1. 240
150. 000 2. 000
150. 000 2.000
150. 000 2. 000
90. 000 2. 000
90. 000 2.000
1. 000 100. 000
3. 000 20. 000
6. 000 26. 750
1. 000 2700. 000
1. 000 12000. 000
1. 000 13000. 000
480. 000 20. 000
34440. 000 0. 300
3120. 000 0. 500
6240. 000 0. 200
2880. 000 0. 250
7396. 000 0. 450
44. 000 3. 000

DI VI SI ON OF HI GHWAYS

100.

51500
8000.
2000.

248

300.
300.
300.
180.
180

100.

160.
2700.
12000.

13000.

9600
10332.
1560.
1248.
720
3328
132

00

00
00
00
00
00
20
00

o

©

©cocooopoo00000

0000000000000 O

Soooooo

Bl DDER NO 2
UNI'T
Bl D PRI CE

. 000

. 000

000

. 000
. 000
. 000
. 000
. 000
. 000

000
000
000

. 000
. 000
. 000

000

. 000
. 000

000
000
000

. 000

000

©

©

©cocooopoo00000

000000000000 00

Ocooocooo

00

.00
.00
.00
.00
.00
.00

00
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Bl DDER NO 3
UNIT
Bl D PRI CE

e

e

ooooooo000000

000000000000 O0O0

OCoooooo

000

. 000

000

. 000
. 000
. 000
. 000
. 000
. 000

000

. 000

000

. 000

000

. 000

000

. 000
. 000
. 000
. 000
. 000
. 000

000

LETTI NG DATE: 07/10/01

©

°

COCOOOO0LODO00

COOCOOCO0O00O0000 O

Coocooo0o
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00
00
00
00
00
00
00



Date 07/10/01

CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW Bl DS RECEI VED

PROPOSAL: 20010710023

| TEM
NUMBER

90005

90329

Bl DDER NO 1
ESTI MATED UNIT
| TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE AMOUNT

PAVEMENT NMARKI NG, 4-1NCH, EPOX L. F. 81673. 000 0. 180 14701. 14
PVMI' MRKNG, CHANNELI ZI NG 8- 1IN L. F. 2000. 000 1.000 2000. 00
PVMI' MRKNG, SAME DAY, 4-1NCH, L.F. 12000. 000 0. 550 6600. 00
REMOVI NG PAVEMENT MARKI NGS L. F. 730. 000 0. 600 438. 00
PAVEMENT MARKI NG, CURB, EPOXY L.F. 480. 000 3. 000 1440. 00
PAVEMENT MARKI NG, CURB RAMP, E L. F. 105. 000 2. 000 210. 00
PAVEMENT MARKI NG | SLAND NOSE, EACH 55. 000 60. 000 3300. 00
TEMPORARY PAVEMENT MARKI NG, 4- L. F. 3845. 000 0. 600 2307. 00
SAW NG EXI STI NG PAVEMENT L. F. 5032. 000 1.500 7548. 00
SAW NG CONCRETE PAVEMENT, FULL L.F. 829. 000 2.780 2304. 62
M SC EACH 8. 000 600. 000 4800. 00
90005A, FI NI SHI NG PI PE ENDWALL
M SC EACH 40. 000 8. 000 320. 00
90005B, EROSI ON CONTRCL, FILTE
DELI VERED
M SC EACH 40. 000 8. 000 320. 00
90005C, EROSI ON CONTRCL, FILTE
| NSTALLED
M SC EACH 40. 000 8. 000 320. 00
90005D, EROCSI ON CONTROL, FILTE
MAI NTANENCE
GRADE, SHAPE & FI NI SH FOR BEAM EACH 3. 000 100. 000 300. 00

PROPCSAL TOTAL. . ..... 1256431. 67

DI VI SI ON OF HI GHWAYS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

©

coooooo0o900

Bl DDER NO 2
UNIT
Bl D PRI CE

. 000

. 000

. 000

©

cooooooo0000

.00

.00

. 00

.00

PAGE:

Bl DDER NO 3

UNIT
Bl D PRI CE

©

coocoooco0o000

. 000

. 000

. 000
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LETTI NG DATE: 07/10/01

©

ooo0o0o0000000
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Date 07/10/01
CERTI FI ED BY-

TI TLE

PROPOSAL: 20010710024

CONTRACT AND ESTI MATE ENG NEER

STATE PROJECT(S): 1470-16-71

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT CF THE THREE LOW BI DS RECEl VED

TYPE OF WORK: GENERAL CONSTRUCTI ON

VI NTON CONSTRUCTI ON  COVPANY

R NO 1
BI DDER NO 2: JAMES PETERSON SONS, | NC
R NO 3 PHEI FER BROTHERS CONSTRUCTI ON COVPANI ES

LOCATI ON 36/ MANI TONCC COUNTY

MEMORI AL DR Bl KE TRAI L
STH 42
MANI TOAOC COUNTY

PAGE: 58

LETTI NG DATE: 07/10/01

| TEM DESCRI PTI ON UNI' T
CLEARI NG . D
GRUBBI NG I.D.
REMOVI NG OLD CULVERTS EACH
REMOVI NG GUARDRAI L L. F.
COMMON EXCAVATI ON CY
FI NI SHI NG ROADVAY LS
CRUSHED AGGREGATE BASE COURSE TON
ASPHALTI C MATERI AL FOR TACK CO GAL.
QWP, ASPHALTI C M XTURE TON
ASPHALTI C MATERI AL FOR PLANT M TON
ASPHALTI C CONCRETE PAVEMENT, T TON
DENSI TY | NCENTI VE, ASPHALTI C C DOL
BAR STEEL RElI NFORCEMENT, RETAI LB
CORRUGATED STEEL CULVERT PI PE, L.F.

STL APRON ENDW. FCR CLVRT PI PE

RCCP, CL II1, 12-1NCH
RCCP, CL IlI, 15-1NCH
RCCP, CL IlI, 18-1NCH
RCCP, CL I11, 24-1NCH

RCCP, APRON ENDWALLS, 12-1NCH
RCCP, APRON ENDWALLS, 18-1NCH
RCCP, APRON ENDWALLS, 24-1NCH
CONCRETE SI DEWALK, 5-1 NCH

MEDI UM RANDOM RI PRAP

ADJUSTI NG MANHCOLE COVERS
ANCHORS FCOR STL PLATE BEAM GUA
STL PLT BM GRD, ENRGY ABSORB T
MAI NTENANCE AND REPAI R OF HAUL
MOBI LI ZATI ON

WATER

Omgggrrrr

Lo Z LT
é 599‘“999““““5

Bl DDER NO 1
ESTI MATED UNIT

QUANTITY BI D PRICE
42. 000 20. 000
42.000 20. 000
1. 000 350. 000
1150. 000 1. 000
8260. 000 11. 900
1. 000 8000. 000
13020. 000 9. 350
470. 000 1. 900
4148. 000 1. 300
228. 000 180. 000
4148. 000 33. 750
2660. 000 1. 000
2430. 200 0. 750
30. 500 50. 000
2. 000 120. 000
15. 000 80. 000
20. 500 85. 000
10. 000 85. 000
9. 000 95. 000
2.000 400. 000
1. 000 450. 000
1. 000 625. 000
1892. 900 2. 400
2000. 000 32. 000
7.000 275. 000
3. 000 500. 000
3. 000 1800. 000
1. 000 100. 000
1. 000 92214. 000
36. 000 25. 000

Bl DDER NO 2
UNIT

AMOUNT  BI D PRI CE AMOUNT
840. 00 15. 000 630. 00
840. 00 15. 000 630. 00
350. 00 300. 000 300. 00
1150. 00 1. 000 1150. 00
98294. 00 15. 730 129929. 80
8000. 00 4000. 000 4000. 00
121737. 00 8. 210 106894. 20
893. 00 1. 900 893. 00
5392. 40 1. 300 5392. 40
41040. 00 180. 000 41040. 00
139995. 00 33. 750 139995. 00
2660. 00 1. 000 2660. 00
1822. 65 1. 600 3888. 32
1525. 00 27.500 838. 75
240. 00 75. 000 150. 00
1200. 00 37.450 561. 75
1742.50 34. 000 697. 00
850. 00 39. 320 393. 20
855. 00 53. 580 482. 22
800. 00 275. 000 550. 00
450. 00 335. 000 335. 00
625. 00 415. 000 415. 00
4542. 96 3. 050 5773. 35
64000. 00 47.710 95420. 00
1925. 00 325. 000 2275.00
1500. 00 500. 000 1500. 00
5400. 00 1800. 000 5400. 00
100. 00 2100. 000 2100. 00
92214. 00 16894. 500 16894. 50
900. 00 17. 110 615. 96

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
20. 000 840. 00
20. 000 840. 00
250. 000 250. 00
1. 150 1322. 50
16. 360 135133. 60
5000. 000 5000. 00
8. 300 108066. 00
1. 900 893. 00
1. 300 5392. 40

180. 000 41040. 00
33.750 139995. 00

1. 000 2660. 00

1. 000 2430. 20
20. 000 610. 00
82. 500 165. 00
24.000 360. 00
26. 000 533. 00
35. 000 350. 00
50. 000 450. 00
296. 000 592. 00
355. 000 355. 00
435. 000 435. 00
3. 050 5773. 35
42.000 84000. 00
200. 000 1400. 00
550. 000 1650. 00
2000. 000 6000. 00
1. 000 1.00
35172. 000 35172. 00
20. 000 720. 00



Date 07/10/01
CERTI FI ED BY-

TI TLE

PROPCSAL: 20010710024

| TEM
NUMBER

63203

63204

63205

63261

63262

63263

63264

63265

63266

63267

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNI'T
TOPSA L S Y.
MJLCHI NG S Y.
EROCSI ON BALES, DELI VERED EACH
ERCSI ON BALES, | NSTALLED EACH
SI LT FENCE, DELI VERED L. F.
SI LT FENCE, | NSTALLED L. F.
SI LT FENCE MAI NTENANCE L. F.
MOBI LI ZATI ONS, EROSI ON CONTROL EACH
MOBI LI ZATI ONS, EMERGENCY EROSI EACH
ERCSI ON VAT, DELIVERED, CLASS S.Y.
ERCSI ON MAT, | NSTALLED, CLASS S.Y.
FERTI LI ZER, TYPE B CWI.
SEEDI NG, M XTURE NO. 20 LB.
TREES, EACH
OAK, HILL'S, 1-1/2" CAL, B&B
TREES, EACH
ASH, AUTUMN APPLAUSE, VWH TE, 1
B&B
TREES, EACH
HACKBERRY, PRAI RI E PRI DE, COW
CAL, B&B
TREES, EACH
ASH, SUM T, GREEN, 1-1/2" CAL
TREES, EACH
CRAB, SENTI NEL, 1-1/2" CAL, B&
SHRUBS, EACH
BEARBERRY, 9"-12" SPREAD, CG
SHRUBS, EACH
JUNI PER, BLUE RUG, 18" SPREAD,
SHRUBS, EACH
JUNI PER, QLD FI ELD, COMMON, 18
CG
SHRUBS, EACH
RHUS AROVATI CA, 12"-15" HEI GHT
SHRUBS, EACH
ROSE, SEA FOAM 12"-15" HEI GHT
SHRUBS, EACH
ROSE, EARLY, WLD, 12" HEl GHT,
SHRUBS, EACH

CHOKEBERRY, GLOSSY BLACK, 24"

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI MATED UNIT

QUANTITY BID PRICE
20260. 000 3. 100
10870. 000 0. 090
63. 000 4. 000
63. 000 4.000
15400. 000 0. 600
15400. 000 0. 700
15400. 000 0. 010
1. 000 200. 000
2. 000 200. 000
4995. 000 0.700
4995. 000 0. 700
12. 750 28. 000
455. 000 3. 950
12. 000 305. 000
6. 000 295. 000
8. 000 295. 000
6. 000 295. 000
28. 000 250. 000
65. 000 29. 000
239. 000 32. 000
141. 000 32. 000
118. 000 28. 000
80. 000 20. 000
152. 000 15. 000
106. 000 22.000

DI VI SI ON OF HI GHWAYS

2360.

1770.

7000.

1885.

7648.

4512.

3304.

1600.

2280.

2332.

00

00

Bl DDER NO 2

UNI'T

NN
o o
oo

N
w®OO

305.

295.
295.

295.
250.
29.
32.

32.

28.
20.
15.

22.

ceokrprowm

Bl D PRI CE

000

000

000

000

000

000

000

000

000

000

112645.
978.
252.
252.

9240.
10780.
154.
200.
400.
3496.
3496.
357.
1797.
3660.

1770.

2360.

1770.

7000.

1885.

7648.

4512.

3304.

1600.

2280.

2332.

00

00

00

00

00

00

00

00

00

00

PAGE:

Bl DDER NO 3

UNIT
Bl D PRI CE

450.

450.

450.

54.

54.

54.

54.

54.

54.

54.

000

000

000

000

000

000

000

000

000

000

LETTI NG DATE: 07/10/01

3600.

2700.

12600.

3510.

12906.

7614.

6372.
4320.
8208.

5724.

00

00

00

00

00

00

00

00

00

00



Date 07/10/01
CERTI FI ED BY-

TI TLE

PROPCSAL: 20010710024

| TEM
NUMBER

63401
63403
63702
63822
63840
64301
64313
64318
64323
64326
64505
64749
64765
64785
65045
65050
65060
65099
66501
90005

90005

90005

90005

90005

90005

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNI'T
SHRUBS, EACH
JUNI PER, BAR HARBOR, 18" SPREA
SHRUBS, EACH
ROSE, SNOW PAVEMENT, RUGOSA, 1
SPREAD, CG
WOOD POSTS, 4X4-1NCH X 10-FT. EACH
WOOD POSTS, 4X4-1NCH X 14-FT. EACH
SIGNS, TYPE I, REFLECTIVE S. F.
MOVI NG SIGNS, TYPE || EACH
MOVI NG SMALL SI GN SUPPORTS EACH
TRAFFI C CONTROL LS
TRAFFI C CONTROL, DRUMS DAYS
TRAFFI C CONTROL, BARRI CADES, T DAYS
TRAFFI C CONTROL, WARNI NG LI GAT DAYS
TRAFFI C CONTROL, SI GNS DAYS
GECTEXTI LE FABRIC, TYPE R S.Y
PAVEMENT MARKI NG, SYMBOLS, PAlI EACH
PVMI' MRKNG, DI AGONAL, 8-INCH, L.F.
PAVEMENT MARKI NG, PARKING STAL L. F.
CONSTRUCTI ON STAKI NG, SUBGRADE L. F.
CONSTRUCTI ON STAKI NG CABC L. F.
CONSTRUCTI ON STAKI NG, PI PE CUL EACH
CONSTRUCTI ON STAKING, INITIAL L. F.
SAW NG EXI STI NG PAVEMENT L. F.
M SC EACH
90005A - ADJUSTI NG PULL BOXES
M SC EACH
90005AA - PERENNI ALS, PRAIRIE
YEAR, CG
M SC EACH
90005B - | NSTALLI NG TEMPORARY
UNI'T
M SC EACH
90005BB - PERENNI ALS, JUNEGRAS
CG
M SC EACH
90005CC - PERENNI ALS, ROUGH BL
2 YEAR, CG
M SC EACH

90005D - BI KE BOLLARD

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI VATED UNIT

QUANTITY BID PRI CE
111. 000 38. 000
141. 000 14. 000
9. 000 42.000
2.000 51. 000
21. 500 16. 250
33. 000 24. 000
26. 000 45. 000
1. 000 1800. 000
820. 000 0. 600
20. 000 2. 000
50. 000 0. 600
160. 000 1. 000
4000. 000 1.950
3. 000 7.000
491. 100 0. 650
648. 000 0. 460
20571. 000 0. 300
20571. 000 0. 300
5. 000 100. 000
20571. 000 0. 600
4315. 000 1. 000
3. 000 200. 000
196. 000 13. 000
1. 000 500. 000
338. 000 11. 000
158. 000 11. 000
6. 000 320. 000

DI VI SI ON OF HI GHWAYS

500.

3718

1738.

1920.

00

00

00

00

Bl DDER NO 2

UN
BI D PI

I T
Rl CE

. 000
. 000
. 250
. 000
. 000
. 000
. 600

2.000

1500.

11.

11.

450.

. 600
000
. 000
000
650
460
. 450

450
. 000
. 750
. 600
. 000

000

000

000

000

000

1500.

3718.

1738.

2700

00

00

00

00

PAGE

Bl DDER NO 3

UNIT
Bl D PRI CE

38.
. 000
20.
40.
40.
1800.
. 600

000

000
000
000
000

2. 000

a1

[EEY
a1

N
o

N
o

20

20

450.

. 600

000

. 250
. 000

250

. 000

540

. 540
. 000
. 040

600

. 000

. 000

. 000

000

000

000

LETTI NG DATE: 07/10/01

5994.

7614.

342.
90.
430.
1320.
1040.
1800.
492.
40.

30
160.
9000.
150.
613.
648.
11108.

11108
750.

21393
2589.
1200.

3920.

6760.

3160.

2700.

00

00

.00

00

00

00



Date 07/10/01
CERTI FI ED BY-

TI TLE

PROPCSAL: 20010710024

| TEM
NUMBER

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNI'T
M SC EACH
90005DD - PERENNI ALS, WLD LUP
YEAR, CG
M SC EACH
90005E - ROCK QUTCROPPI NG
M SC EACH
90005EE - PERENNI ALS, BLACK- EY
2 YEAR, CG
M SC EACH
90005F - STONE BLOCK CAR STOP
M SC EACH
90005FF - PERENNI ALS, LITTLE B
YEAR, CG
M SC EACH
90005G - REMOVABLE BOLLARD
M SC EACH
90005GG - PERENNI ALS, PRAIRIE
2 YEAR, CG
M SC EACH
90005H - OBSERVATI ON Bl NOCULAR
M SC EACH
90005HH - LANDSCAPE PLANTI NG
SURVEI LLANCE AND CARE
M SC EACH
90005J - PERENNI ALS, HEATH AST
POT
M SC EACH
90005K - PERENNI ALS, PASQUE FL
4-1/2" POT
M SC EACH
90005L - PERENNI ALS, STIFF COR
4-1/2" POT
M SC EACH
90005M - PERENNIALS, PRAIRIE S
4-1/2" POT
M SC EACH
90005N - PERENNI ALS, ROUGH BLA
4-1/2" POT
M SC EACH
90005P - PERENNI ALS, W LD LUPI

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI MATED UNIT

QUANTITY BID PRI CE
187. 000 13. 000
29. 000 98. 000
170. 000 6. 800
55. 000 98. 000
168. 000 11. 500
4.000 350. 000
169. 000 10. 500
1. 000 2700. 000
20. 000 500. 000
61. 000 9. 000
70. 000 9. 000
286. 000 10. 000
148. 000 9. 500
181. 000 9. 500
163. 000 8. 950

DI VI SI ON OF HI GHWAYS

5390.

1932.

1400.

1774.

2700.

10000.

549.

630.

2860.

1406.

1719.

1458.

.00

00

00

50

00

00

00

00

00

00

50

85

Bl DDER NO 2

UNIT

98.

11.

450.

10.

3000.

500.

10.

Bl D PRI CE

. 800

000

500

000

500

000

000

. 000

. 000

000

. 500

. 500

. 950

2431.

2842.

1156.

5390.

1932.

1800.

1774.

3000.

10000.

549.

630.

2860.

1406.

1719.

1458.

00

00

00

00

00

00

50

00

00

00

00

00

00

50

85
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Bl DDER NO 3
UNIT
Bl D PRI CE

20.

100.

20.

626.

20.

2351.

300.

10.

10.

10.

10.

10.

10.

000

000

000

000

000

000

000

000

000

000

000

000

000

LETTI NG DATE: 07/10/01

3740.

2610.

3400.

5500.

3360.

2504.

3380.

2351.

6000.

610.

700.

2860.

1480.

1810.

1630.

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00



Date 07/10/01
CERTI FI ED BY-

TI TLE

PROPCSAL: 20010710024

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90030

90030

90030

90030

90031

90033

pPOT

M SC

90005Q - PERENNI ALS,
2 YEAR, BR

M SC

90005R - PERENNI ALS,
CLOVER, 2 YEAR BR
M SC

90005S - PERENNI ALS,

4-1/2" POT

M SC

90005T - PERENN ALS,
4-1/2" POT

M SC

90005U - PERENNI ALS,
4-1/2" POT

M SC

90005V - PERENNI ALS,
PLUME, 4-1/2" POT
M SC

90005W - PERENNI ALS,
4-1/2" POT

M SC

90005X - PERENNI ALS,
CG

M SC

90005Y - PERENN ALS,
YEAR, CG

M SC

90005Z - PERENNI ALS,
YEAR, CG

M SC

90030A - WOOD FENCE,
M SC

PRAIRIE C

PURPLE PR

PRAIRIE D

SHOWY GOL

LI TTLE BL

STARRY SO

Bl RDSFOOT

LEADPLANT

BUTTERFLY

STI FF COR

THREE- RAI

90030B - PROTECTI VE RUB RAI L

M SC
90030C
M SC

Cl P CONCRETE SEATWALL

90030D - PRECAST CAP STONES

M SC

90031A - STONE PATTERN CONCRET

LI NER
M SC
90033B - BARK MJLCH

CONTRACT AND ESTI MATE ENG NEER

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

69.

39.

254.

180.

42.

162.

68.

91.

81.

184.

4310.

3806.

138.

138.

764.

478.

DI VI SI ON OF HI GHWAYS

000

000

000

000

000

000

000

000

000

000

000

000

000

000

300

000

10.

117.

94.

13.

10.

. 950

. 000

100

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 950

. 300

000

200

000

250

617.

312.

2565.

1440.

336.

1296.

476.

637.

567.

1472.

25644.

8753.

16146.

12999.

9935.

4899.

00

40

00

00

00

00

00

00

00

50

80

00

60

90

50

10.

358.

57.

10.

. 950

. 000

100

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 950

. 300

000

000

. 000

250

617.

312.

2565.

1440.

336.

1296.

476.

637.

567.

1472.

25644.

8753.

49404.

7866.

6114.

4899.

55

00

40

00

00

00

00

00

00

00

50

80

00

00

40

50
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10.

10.

10.

10.

10.

10.

10.

20.

20.

20.

19.

267.

25.

17.

000

000

000

000

000

000

000

000

000

000

750

. 500

420

000

. 000

500

690.

390.

2540.

1800.

420.

1620.

680.

1820.

1620.

3680.

85122.

13321.

36903.

3450.

6878.

8365.

00

00

00

00

00

00

00

00

00

00

50

00

96

00

70

00



Date 07/10/01
CERTI FI ED BY-

TI TLE

PROPCSAL: 20010710024

| TEM
NUMBER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SION OF H GHWAYS

CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW Bl DS RECEI VED

PAGE:
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LETTI NG DATE: 07/10/01

Bl DDER NO 1
ESTI MATED UNIT
| TEM DESCRI PTI ON UNI' T QUANTITY BID PRI CE

M SC C.Y. 32. 200 60. 000
90034A - CRUSHED GRAVEL MJULCH

M SC LB. 8. 000 140. 000
90036A - SEED M X, TYPE A

M SC LB. 44. 000 125. 000
90036B - SEED M X, TYPE B

CONCRETE COLLAR EACH 1. 000 350. 000
SAFETY FENCE L. F. 1260. 000 2. 000

PROPOSAL TOTAL

Bl DDER NO 2
UNIT

AMOUNT BI D PRI CE AMOUNT
1932. 00 60. 000 1932. 00
1120. 00 140. 000 1120. 00
5500. 00 125. 000 5500. 00
350. 00 250. 000 250. 00
2520. 00 2.000 2520. 00
934451. 04 989475. 43

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
20. 000 644. 00
50. 000 400. 00
38. 000 1672. 00
1000. 000 1000. 00
3. 250 4095. 00
1093462. 51



Date 07/10/01

CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

DI VI SI ON OF HI GHWAYS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

PROPCSAL: 20010710025

STATE PROJECT(S): 4100-09-71

TYPE OF WORK: GENERAL CONSTRUCTI ON

LOCATI ON 36/ MANI TONCC COUNTY
CALUMET AVE, CITY MANI TOAOC

USH 151

MANI TOADC COUNTY

PAGE:

64

LETTI NG DATE: 07/10/01

Bl DDER NO 1 VI NTON CONSTRUCTI ON COVPANY
BIDDER NO 2: JAMES CAPE & SONS CO.
Bl DDER NO 1

| TEM ESTI MATED UNIT
NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE
20401 REMOVI NG PAVEMENT M 9835. 000 4.800
20402 REMOVI NG ASPHALTI C SURFACE e 200. 000 3. 000
20405 REMOVI NG CURB AND GUTTER M 86. 000 7.500
20406 REMOVI NG CONCRETE SI DEWALK M 1260. 000 7. 000
20414 REMOVI NG MANHOLES EACH 1. 000 250. 000
20416 REMOVI NG | NLETS EACH 13.000 200. 000
20422 REMOVI NG CONCRETE BASES EACH 18. 000 100. 000
20501 COVWON EXCAVATI ON VB 7995. 000 10. 140
21301 FI NI SH NG ROADVWAY LS 1. 000 3000. 000
30404 CRUSHED AGGREGATE BASE COURSE MG 8920. 000 8. 900
30706 CONCRETE BASE COURSE, 150 W M 142. 000 27.370
40204 ASPHALTI C MATERI AL FOR TACK CO L 86. 000 1. 000
40501 ASPHALTI C MATERI AL FOR PLANT M MG 13. 500 220. 000
40723 ASPHALTI C CONCRETE PAVEMENT, T MG 180. 000 104. 000
41105 ASPHALTI C SURF, DRI VEWAYS & FI MG 43. 000 145. 000
41508 CONCRETE PAVEMENT, 200 MM M 4920. 000 33.170
41509 CONCRETE PAVEMENT, 225 MM M 5210. 000 34. 210
41518 H. E. S. CONCRETE PAVEMENT, 200 M2 140. 000 38.170
41519 H. E. S. CONCRETE PAVEMENT, 225 M2 235. 000 39. 210
41606 CONCRETE DRI VEWAY, 175 MM M 375. 000 37.750
41653 PAVEMENT TI ES EACH 325. 000 9. 000
41665 CONCRETE PAVEMENT GAPS EACH 2. 000 1500. 000
60123 CONCRETE CURB AND GUTTER, 750 M 1835. 000 30. 830
60204 CONCRETE SI DEWALK, 100 MM M 500. 000 30. 500
60205 CONCRETE SI DEWALK, 125 MM %4 910. 000 32. 350
60827 REINF CONC PIPE, CLASS Ill, SS M 71. 000 138. 000
61110 MANHCLES, TYPE 1 EACH 9. 000 1200. 000
61122 | NLETS, TYPE 3 EACH 34. 000 650. 000
61151 MANHOLE COVERS, TYPE J EACH 8. 000 230. 000
61163 | NLET COVERS, TYPE C EACH 2.000 230. 000
61167 | NLET COVERS, TYPE H EACH 34. 000 310. 000

Bl DDER NO 2
UNI'T

AMOUNT  BI D PRI CE
47208. 00 6. 350
600. 00 3. 000
645. 00 17. 000
8820. 00 5. 980
250. 00 300. 000
2600. 00 125. 000
1800. 00 250. 000
81069. 30 9. 630
3000. 00 25000. 000
79388. 00 9. 730
3886. 54 30. 000
86. 00 0. 950
2970. 00 210. 000
18720. 00 84. 000
6235. 00 125. 000
163196. 40 27.980
178234. 10 29. 910
5343. 80 32. 750
9214. 35 36. 000
14156. 25 43.700
2925. 00 8. 000
3000. 00 1750. 000
56573. 05 50. 000
15250. 00 43. 200
29438. 50 46. 200
9798. 00 130. 000
10800. 00 990. 000
22100. 00 650. 000
1840. 00 210. 000
460. 00 210. 000
10540. 00 315. 000

137661.
155831.
4585.
8460.
16387.
2600.
3500.
91750.
21600.
42042.
9230.
8910.
22100.
1680.
420.
10710

Bl DDER NO 3
UNI'T
BI D PRI CE AMOUNT
0. 000 0.00
0. 000 0.00
0. 000 0.00
0. 000 0.00
0. 000 0.00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0.00
0. 000 0. 00



Date 07/10/01
CERTI FI ED BY-

TI TLE

PROPCOSAL: 20010710025

| TEM
NUMBER

63261

63262

63263

63401
63403
63405
63413
63414
63702
63822
63827
63830
64181

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNI'T

ADJUSTI NG MANHCLE COVERS
ADJUSTI NG | NLET COVERS
MOBI LI ZATI ON

CONCRETE MEDI AN SLOPED NOSE
LANDVARK REFERENCE MONUMENTS
CALCI UM CHLORI DE SURFACE TREAT
WATER

TOPSA L

MULCHI NG

MOBI LI ZATI ONS, EROSI ON CONTRCL
MOBI LI ZATI ONS, EMERGENCY EROCSI
I NLET PROTECTI ON, TYPE A

I NLET PROTECTION, TYPE C
FERTI LI ZER, TYPE B

SEEDI NG, M XTURE NO. 40

LAWN SCD

TREES,

CRAB, "I NDI AN MAG C' FLOAERI NG
B&B

TREES,

CRAB, " SPRI NG SNOW FLOWERI NG,
B&B

SHRUBS,

BARBERRY, REDLEAF JAPANEZE, 50
B&B

SHRUBS,

JUNI PER, " BROADMOOR', 50CM SPR
SHRUBS

JUNI PER, BLUE RUG 15CM SPREAD
WOOD POSTS, 100 X 100 MM X 3 M
WOCD POSTS, 100 X 100 WM X 4.3
WOOD POSTS, 100 X 100 MM X 5.5
WOOD PCSTS, 100 X 150 MM X 5.5
WOCD POSTS, 100 X 150 WM X 6.1
SIGNS, TYPE |1, REFLECTIVE
MOVI NG SI GNS, TYPE ||

REMOVI NG SI GNS, TYPE ||

REMOVI NG SVALL SI GN SUPPORTS
OVERHEAD S| GN SUPPORT, STRUCTU
S-36-0010

EACH

EACH

EACH

EACH

EACH
EACH
EACH
EACH
EACH
M2

EACH
EACH
EACH
LS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI MATED UNIT
QUANTITY BID PRICE

20. 000 275. 000
5. 000 250. 000

1. 000 54640. 000

83. 200 48. 500
5. 000 200. 000

8. 400 440. 000
100. 000 4. 600
4515. 000 4. 800
2250. 000 0. 240
1. 000 350. 000
2.000 150. 000

2. 000 150. 000
48. 000 33. 000
140. 000 1. 000
25. 000 12. 120
1725. 000 3. 140
9. 000 387. 000
4.000 399. 000
73. 000 44,500
9. 000 50. 750
184. 000 38. 000
2. 000 45. 000
22.000 48. 000
8. 000 52. 000

1. 000 100. 000

3. 000 100. 000
54. 340 265. 000
6. 000 155. 000
56. 000 31. 000
15. 000 31. 000
1. 000 10700. 000

DI VI SI ON OF HI GHWAYS

456.

6992.

90.
1056.
416.
100.
300.
14400.
930.
1736.
465.
10700.

.50

75

00

00
00
00
00
00
10
00
00
00
00

Bl DDER NO 2

UNIT

BID P

300.
144000
50.
100.
475.
6
3.
0.
125.
200.
100.
35.

25
450.
450.

42.

51.
51.

45
55.
55
60
62.

155
75

20

20
12900

Rl CE

000

000

000

000
000
000
000
000
. 000
. 000
. 000
. 000
. 000

144000
4160.
500.
3990.
600.
15802.
1125.
125.
400.
200.
1680.
91.
625.
8193.
4050.

1800.

3066.

459.

9384.

90
1210.
440
60.
186.
8422.
450
1120
300.
12900

00

00
00
00
00
00
70
00
00
00
00
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Bl DDER NO 3
UNIT
Bl D PRI CE

o

o

©0000000000000000

cocoooooo00
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. 000

. 000

000
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000
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. 000

LETTI NG DATE: 07/10/01

o
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Date 07/10/01
CERTI FI ED BY-

TITLE

PROPCOSAL: 20010710025

| TEM
NUMBER

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNI'T

OVERHEAD SI GN SUPPORT, STRUCTU
S-36-0011

FI ELD OFFI CE, TYPE B

FI ELD LABORATORY

TRAFFI C CONTROL

TRAFFI C CONTROL, DRUMS
TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, SI GNS

TRAFF CNTRL, FLEXBLE TUBULAR M
TRAFF CNTRL, FLEXBLE TUBULAR M
PAVEMENT MARKI NG 100 MM EPOX
PVMI'T MRKNG, CHANNELI ZI NG, 200
REMOVI NG PAVEMENT MARKI NGS
PVMI' MRKNG, STOP LI NE, 450 MV
PVMI' MRKNG, CROSSWALK, 150 MM
PAVEMENT MARKI NG, ARROWS, TYPE
PAVEMENT MARKI NG ARROWS, TYPE
PAVEMENT MARKI NG, ARROWS, TYPE
PAVEMENT MARKI NG WORDS, EPOXY
PVMI' MRKNG, DI AGONAL, 200 MM
PAVEMENT MARKI NG, CURB, EPOXY
PAVEMENT MARKI NG, CURB RAMP, E
PAVEMENT MARKI NG, | SLAND NOSE
REMOVI NG PAVEMENT MARKI NGS, AR
REMOVI NG PAVEMENT MARKI NGS, WO
TEMPORARY PAVEMENT MARKI NG 10
TEMP PVMI' MRKG, 100 MM REMOVA
TEMP PVMI' MRKG STOP LNE 300MM
CONSTRUCTI ON STAKI NG, STORM SE
CONSTRUCTI ON STAKI NG, SUBGRADE
CONSTRUCTI ON STAKI NG, CURB, GU
CONSTRUCTI ON STAKI NG, CONCRETE
CONSTRUCTI ON STAKI NG, | NI TI AL
METALLI C CONDUI T, 53 MM
NONVETALLI C CONDUI T, SCHEDULE
NONMETALLI C CONDUI T, SCHEDULE
LOOP DETECTOR CONDUI T

LS

LS
LS
LS
DAYS
DAYS
DAYS
DAYS
DAYS
EACH
EACH
M

M

M

M

M
EACH
EACH
EACH
EACH

2

ZZZZZKEZQZiZ

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI MATED UNIT
QUANTITY BID PRI CE
1. 000 10700. 000
1. 000 5000. 000
1. 000 3000. 000
1. 000 10000. 000
6460. 000 0. 280
1600. 000 0. 600
1840. 000 0. 300
1265. 000 0. 300
2725. 000 0. 800
58. 000 21. 000
58. 000 4.500
737.000 5. 040
375. 000 11. 030
585. 000 0. 750
141. 000 26. 250
320. 000 11. 030
1. 000 157. 500
12. 000 204. 750
6. 000 220. 500
13. 000 204. 750
12. 000 20. 790
101. 000 20. 790
68. 000 20. 790
16. 000 84. 000
24. 000 60. 000
10. 000 60. 000
950. 000 0.750
2670. 000 3. 050
20. 000 5.500
43. 000 95. 000
743. 000 4.500
65. 000 10. 000
743. 000 8. 000
743. 000 7.000
10. 000 22.000
955. 500 9. 750
787.000 17. 050
624. 000 13. 950

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2
UNIT

BI D PRI CE AMOUNT
12900. 000 12900. 00
9000. 000 9000. 00
3750. 000 3750. 00
11000. 000 11000. 00
0. 300 1938. 00
0. 500 800. 00
0. 200 368. 00
0. 250 316. 25
1. 000 2725.00
23. 000 1334. 00
2. 000 116. 00
7.900 5822. 30
8. 400 3150. 00
0. 600 351. 00
19. 800 2791. 80
18. 100 5792. 00
195. 000 195. 00
195. 000 2340. 00
210. 000 1260. 00
195. 000 2535. 00
19. 800 237. 60
19. 800 1999. 80
19. 800 1346. 40
80. 000 1280. 00
100. 000 2400. 00
100. 000 1000. 00
0. 850 807. 50
3. 110 8303. 70
5. 250 105. 00
133. 500 5740. 50
7.850 5832. 55
2.500 162. 50
14.150 10513. 45
8. 400 6241. 20
22.000 220. 00
9.750 9316. 13
17. 050 13418. 35
13. 950 8704. 80

PAGE:

Bl DDER NO 3

UNIT
Bl D PRI CE
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Date 07/10/01
CERTI FI ED BY-

TITLE

PROPCOSAL: 20010710025

| TEM
NUMBER

65603

65630

65702
65703
65704
65732
65733
65801
65802
65803

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNI'T

LOOP DETECTOR SLOTS

PULL BOXES, STEEL, 300 X 600 M
PULL BOXES, STEEL, 450 X 600 M
PULL BOXES, STEEL, 600 X 900 M
CONCRETE BASES, TYPE 1
CONCRETE BASES, TYPE 2
CONCRETE BASES, TYPE 5
CONCRETE CONTROL CABI NET BASES
PEDESTAL BASES

TRNSFRVR BASE STD, 288 MM BOLT
TRAFF SI GNAL CABLE, 5 CONDUCTO
TRAFF SI GNAL CABLE, 7 CONDUCTO
TRAFF SI GNAL CABLE, 12 CONDUCT
TRAFF S| GNAL CABLE, 21 CONDUCT
TYP UF CABLE 2 CNDUCTR, NO 12
COMMUNI CATI ON CABLE, | NSTALED
ELECTRI CAL W RE, TRAFFI C SI GNA
ELECTRI CAL W RE, LI GHTING NO
ELECTRI CAL WRE, LIGHTING NO
ELECTRI CAL WRE, LIGHTING NO
LOOP DETECTOR LEAD I N CABLE
LOOP DETECTOR W RE

ELECTRI CAL SERVI CE, METER SOCK
USH 151 & 26TH STREET

ELECTRI CAL SERVI CE, METER SOCK
USH 151 & MARSHALL/ CUSTER
STREET

ELECTRI CAL SERVI CE, METER SOCK
26TH STREET & MARSHALL STREET
ELECTRI CAL SERVI CE, UNMETERED,
STA 10CG+00, 6M RT

POLES, TYPE 2

POLES, TYPE 3

POLES, TYPE 4

TRAFFI C SI GNAL STDS, ALUM 4.0
TRAFFI C SI GNAL STDS, ALUM 4.6
TROVBONE ARMS, 3.7 M

TROVBONE ARM5, 4.6 M

TROVBONE ARMS, 6.1 M

EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH

5232222222232

,_
n

LS

LS

EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T
QUANTITY BID PRICE
18. 000 39. 000
34. 000 280. 000
13. 000 355. 000
30. 000 450. 000
21. 000 355. 000
12. 000 430. 000
16. 000 425. 000
3. 000 700. 000
21.000 160. 000
12. 000 280. 000
405. 000 3. 100
32. 000 3. 150
661. 000 6. 800
561. 000 10. 050
300. 000 2. 400
255. 000 3. 600
1846. 000 2.490
828. 000 2.130
663. 000 2.780
1593. 000 2. 950
1323. 000 2.620
1780. 000 2. 600
1. 000 800. 000
1. 000 800. 000
1. 000 800. 000
1. 000 750. 000
5. 000 1074. 000
5. 000 1350. 000
2. 000 1005. 000
19. 000 256. 000
2. 000 270. 000
4.000 590. 000
4.000 625. 000
1. 000 710. 000

DI VI SI ON OF HI GHWAYS

800.

750.

5370.
6750.
2010.
4864.

540.
2360.
2500.

710.

00

00

00
00
00
00
00
00
00
00

o
o

[e]
o
o

800.

750.

1074.
1350.
1005.
256.
270.
590.
625.
710.

SNNPNNNWNOOD WK

600
490
130
780
950
620

. 600
. 000

. 000

000

000

000
000
000
000
000
000
000
000

800.

750.

5370.
6750
2010.
4864.
540.
2360
2500.
710.

00

00

00
00
00
00
00
00
00
00
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Bl DDER NO 3
UNIT
Bl D PRI CE
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. 000
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Date 07/10/01
CERTI FI ED BY-

TI TLE

PROPCOSAL: 20010710025

| TEM
NUMBER

65852
66501
66502
90001
90001

90001

90002

90002

90002

90003

90004

90004

90004

90004

90004

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNI'T

TROVBONE ARMS, 7.6 M

TRAFFI C SI GNAL MOUNTI NG HARDWA
USH 151 & 26TH STREET

TRAFFI C SI GNAL MOUNTI NG HARDWA
USH 151 & MARSHALL/ CUSTER STRE
TRAFFI C SI GNAL MOUNTI NG HARDWA
26TH STREET & MARSHALL STREET

SAW NG EXI STI NG PAVEMENT

SAW NG CONCRETE PAVEMENT, FULL
M SC

90001A - PVC STORM SEVER PI PE,
M SC

90001B - PVC STORM SEVER PI PE,
M SC

90001C - PAVEMENT MARKI NG TAP
RAI SED PATTERNED

M SC

90002A - JA NT SEALI NG
M SC

90002B - BARK MJLCH

M SC

90002C - COLD WEATHER PROTECTI
CONCRETE MASONRY

M SC

90003A - CRUSHED STONE SEVER B
M SC

90004A - REMOVI NG SI GNAL EQUI P
STREET AND MARSHALL STREET

M SC

90004B - REMOVI NG SI GNAL EQUI P
STREET AND CUSTER STREET

M SC

90004C - TEMPCRARY TRAFFIC SI G
151 AND 26TH STREET

M SC

90004D - TEMPCRARY TRAFFI C SI G
151 & MARSHALL/ CUSTER STREET

M SC

90004E - TEMPCRARY TRAFFIC SIG
STREET & MARSHALL STREET

EACH
LS

LS

LS

LS

LS

LS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT CF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRI CE
1. 000 825. 000
1. 000 1200. 000
1. 000 1200. 000
1. 000 1200. 000
270. 000 9. 840
191. 000 14. 760
296. 000 98. 000
68. 000 105. 000
40. 000 20. 000
10505. 000 1. 380
698. 000 4. 000
5250. 000 1. 950
195. 000 15. 000
1.000 1575. 000
1. 000 1575. 000
1. 000 13500. 000
1.000 25500. 000
1. 000 15700. 000

DI VI SI ON OF HI GHWAYS

1200.
2656.
2819.
29008.
7140.

800.

14496.

2792.

10237.

2925.

1575.

1575.

13500.

25500.

15700.

00
80
16
00
00

00

90

00

50

00

00

00

00

00

00

Bl DDER NO 2

UNIT
Bl D PRI CE

13.

1575.

1575.

13500.

25500.

15700.

. 000
. 950
. 570
. 000
. 000

. 000

. 100

. 200

. 160

500

000

000

000

000

000

1200.
2146.
1063.
34040.
8500.

2200.

22060.

5723.

21840.

2632.

1575.

1575.

13500.

25500.

15700.

00
50
87
00
00

00

50

60

00

50

00

00

00

00

00

PAGE:

Bl DDER NO 3

UNI'T
Bl D PRI CE

. 000
. 000
. 000
. 000
. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

LETTI NG DATE: 07/10/01

.00
.00
.00
.00
.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00



Date 07/10/01
CERTI FI ED BY-

TITLE

PROPCOSAL: 20010710025

| TEM
NUMBER

CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNI'T

Bl D PRI CE

PAGE

Bl DDER NO 3

UNIT
Bl D PRI CE

LETTI NG DATE: 07/10/01

90005

90005

90005

90005

90005

90005

90005

90005

90006

| TEM DESCRI PTI ON UNIT
M SC EACH
90005A - | NSTALL MANHOLE COVER

M SC EACH
90005B - ADJUSTI NG WATER VALVE

M SC EACH
90005C - ADJUSTI NG WATER CURB

M SC EACH
90005D - | NLET COVERS, SPECI AL

M SC EACH
90005E - TRAFFI C SI GNAL FACES,

FACE, 3-300MM VERTI CAL

M SC EACH
90005F - TRAFFI C SI GNAL FACES,

FACE, 5-300MM VERTI CAL

M SC EACH
90005G - TRAFFI C SI GNAL FACES,

FACE, 3-300MVI HORI ZONTAL

M SC EACH
90005H - PEDESTRI AN S| GNAL FAC
HAND, 300MM

M SC EACH
90005J - GEOVETRI CALLY PROGRAM
LOUVERS

M SC EACH
90005K - PEDESTRI AN PUSH BUTTO
ASSEMBLI ES

M SC EACH
90005L - CURB | NLET SEDI MENT B

M SC EACH
90005M - POLES AND MAST ARVB

M SC EACH
90005N - LUM NAI RES, DECORATIV

HPS

M SC EACH
90005P - LUM NAI RES, DECORATIV

HPS AND MAST ARM

M SC EACH
90005Q - LI GHTI NG CONTROL

M SC MG

90006A - MANAGEMENT OF CONTAM

Bl DDER NO 1
ESTI MATED UNIT

QUANTITY BID PRI CE
9. 000 255. 000
5. 000 125. 000
7.000 160. 000
2.000 310. 000
38. 000 427. 500
2. 000 521. 000
10. 000 450. 000
12. 000 365. 000
6. 000 299. 000
13. 000 141. 000
30. 000 65. 000
16. 000 1479. 000
16. 000 191. 000
7.000 293. 000
1. 000 2575. 000
3150. 000 26. 000

620.

16245.

1042.

4500.

4380.

1794.

1833.

1950.

23664.

3056.

2051.

2575.

81900.

00

00

00

00

00

00

00

00

00

00

00

00

150.

200.

200.

315.

427.

521.

450.

365.

299.

141.

100.

1479.

191.

293.

2575

47.

000

000

000

000

500

000

000

000

000

000

000

000

000

000

000

000

16245.

1042.

4500

4380.

1794.

1833.

3000.

23664.

3056.

2051.

2575.

148050.

00

00

00

00

00

00

00

00

00

00

00

00

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 00

0.00



Date 07/10/01 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 70
CERTI FI ED BY- DI VI SI ON OF HI GHWAYS
TI TLE CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW Bl DS RECEI VED LETTI NG DATE: 07/10/01
PROPOSAL: 20010710025
SO LS
90859 TRAFF SGNL CNTRLLER, FULLY ACT EACH 3. 000 8920. 000 26760. 00 8920. 000 26760. 00 0. 000 0. 00

PROPOSAL TOTAL. ...... 1492988. 43 1736202. 23 0. 00



Date 07/10/01
CERTI FI ED BY-

TI TLE

PROPOSAL: 20010710026

CONTRACT AND ESTI MATE ENG NEER

STATE PROJECT(S): 4140-13-71
4140-13-72

W SCONSI N DEPARTMENT COF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEI VED

TYPE OF WORK: GENERAL CONSTRUCTI ON

STREU CONSTRUCTI ON CO

NO 1:
BI DDER NO 2: JAMES CAPE & SONS CO

PAGE

71

LETTI NG DATE: 07/10/01

21302

30404
30708
40204
40301
40501
40722
40724
40728
41508
41653
41654
41665
52209
52260
52262
52267
60103
60123
60133
60135
60136

REMOVI NG PAVEMENT

REMOVI NG CURB

REMOVI NG CURB AND GQUTTER
REMOVI NG | NLETS

COVMON EXCAVATI ON

BORROW EXCAVATI ON

PREP CF FOUNDATI ON FOR ASPH PA
4140-13-71

FI NI SHI NG ROADWAY, PRQIECT
4140-13-71

CRUSHED AGGREGATE BASE COURSE
CONCRETE BASE COURSE, 8-1 NCH
ASPHALTI C MATERI AL FOR TACK CO
QWP, ASPHALTI C M XTURE
ASPHALTI C MATERI AL FOR PLANT M
ASPHALTI C CONCRETE PAVEMENT, T
ASPHALTI C CONCRETE PAVEMENT, T
DENSI TY | NCENTI VE, ASPHALTIC C
CONCRETE PAVEMENT, 8-1 NCH
PAVEMENT TI ES

DONEL BARS
CONCRETE PAVEMENT GAPS
RCCP, CL Il1, 36-1NCH

RCCP, APRON ENDWALLS, 12-1NCH
RCCP, APRON ENDWALLS, 18-1NCH
RCCP, APRON ENDWALLS, 36-1 NCH
CONCRETE CURB, TYPE G

CONCRETE CURB AND GUTTER, 30-1
CONCRETE CURB AND GUTTER, 30-1
CONCRETE CURB AND GUTTER, 30-1
CONCRETE CURB AND GUTTER, 30-1

TON
S. Y.
GAL.
TON
TON
TON
TON
DCL
S. Y.
EACH
EACH
EACH
L. F.
EACH
EACH
EACH
L.

rerer
mmmmm

Bl DDER NO 1
ESTI MATED UNIT

QUANTITY BID PRI CE
8437. 000 2. 250
391. 000 3. 000
2530. 000 2.500
3. 000 250. 000
11970. 000 4.000
1194. 200 6. 200
1. 000 9500. 000
1. 000 2000. 000
16169. 000 7.760
11392. 000 27.850
1596. 100 2. 000
7698. 200 1.350
461. 700 170. 000
815. 000 42.500
6883. 200 39. 500
4940. 000 1. 000
2700. 000 35. 950
3089. 000 11. 000
88. 000 17. 000
4.000 1500. 000
236. 000 65. 500
1. 000 565. 000
7.000 616. 800
5. 000 1016. 000
244.000 19. 750
2893. 000 16. 000
2319. 000 16. 550
7012. 000 15. 450
3496. 000 15. 950

LOCATI ON 15/ DOOR COUNTY
STURGEON BAY BYPASS
STH 42, 57
DOOR COUNTY
Bl DDER NO 2
UNI'T
AMOUNT  BI D PRI CE AMOUNT
18983. 25 2.500 21092. 50
1173. 00 5. 000 1955. 00
6325. 00 2. 500 6325. 00
750. 00 150. 000 450. 00
47880. 00 3. 480 41655. 60
7404. 04 9. 000 10747. 80
9500. 00 7800. 000 7800. 00
2000. 00 22500. 000 22500. 00
125471. 44 7.940 128381. 86
317267. 20 25.750 293344. 00
3192. 20 2.000 3192. 20
10392. 57 1. 350 10392. 57
78489. 00 170. 000 78489. 00
34637. 50 42.500 34637. 50
271886. 40 39. 500 271886. 40
4940. 00 1. 000 4940. 00
97065. 00 28. 750 77625. 00
33979. 00 7.000 21623. 00
1496. 00 20. 000 1760. 00
6000. 00 1750. 000 7000. 00
15458. 00 59. 000 13924. 00
565. 00 325. 000 325. 00
4317. 60 375. 000 2625. 00
5080. 00 800. 000 4000. 00
4819. 00 16. 000 3904. 00
46288. 00 15. 750 45564. 75
38379. 45 12. 750 29567. 25
108335. 40 8. 750 61355. 00
55761. 20 8. 750 30590. 00

Bl DDER NO 3
UNI T
BI D PRI CE AMOUNT
0. 000 0.00
0. 000 0.00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0.00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0.00
0. 000 0.00
0. 000 0.00
0. 000 0. 00



Date 07/10/01
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20010710026

| TEM
NUMBER

64303

64310
64313
64318
64321
64326
64329
64333
64602

CONCRETE SI DEWALK, 5-1 NCH S.F
REI NF CONC PI PE, CLASS IIl, SS L.F
REINF CONC PIPE, CLASS Ill, SSL.F
I NLETS, TYPE 3 EACH
I NLET COVERS, TYPE H EACH
I NLET COVERS, TYPE HM EACH
MAI NT AND REPAI R OF HAUL ROADS LS
4140-13-71

MOBI LI ZATI ON

CONCRETE MEDI AN SLOPED NOSE
SALVAGED TOPSA L

MJULCH NG

EROCSI ON BALES, DELI VERED
ERCSI ON BALES, | NSTALLED

SI LT FENCE, DELI VERED

SI LT FENCE, | NSTALLED

SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, ERGCSI ON CONTROL
EROCSI ON MAT, DELI VERED, CLASS
ERCSI ON VAT, | NSTALLED, CLASS
ERCSI ON MAT, DELI VERED, CLASS
ERCSI ON MAT, | NSTALLED, CLASS
I NLET PROTECTION, TYPE B
FERTI LI ZER, TYPE B

SEEDI NG M XTURE NO. 20

SEEDI NG M XTURE NO. 40

FI ELD OFFI CE, TYPE B

TRAFFI C CONTROL, PRQIECT

'_
n

QKKKKQTTTQQQKT

ggggggmmmwgrrrggﬁmm

4140-13-71

TRAFFI C CONTROL, PRQIECT LS
4140-13-72

TRAFFI C CONTROL, ARROW BOARDS DAYS
TRAFFI C CONTROL, DRUMS DAYS

TRAFFI C CONTROL, BARRI CADES, T DAYS
TRAFFI C CONTROL, WARNI NG LI GHT DAYS
TRAFFI C CONTROL, SI GNS DAYS
TRAFF CNTRL, FLEXBLE TUBULAR M EACH
TRAFF CNTRL, FLEXBLE TUBULAR M EACH
PAVEMENT MARKI NG, 4-1NCH, EPOX L. F

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT CF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI MATED UNIT

QUANTITY BID PRICE
19131. 000 3. 350
202. 000 41. 650
336. 000 44.100
25. 000 650. 000
6. 000 335. 000
19. 000 350. 000
1. 000 1000. 000
1. 000 129000. 000
324. 800 5. 750
27650. 000 0. 600
11. 500 200. 000
50. 000 10. 000
50. 000 10. 000
500. 000 1. 000
500. 000 1. 000
500. 000 0. 500
1.000 200. 000
8293. 300 0. 650
8293. 300 0. 650
5850. 000 1. 050
5850. 000 1. 050
25. 000 42. 000
17.760 29.500
595. 000 6. 000
107. 800 8. 500
1. 000 10000. 000
1. 000 3500. 000
1. 000 3500. 000
80. 000 45. 000
29690. 000 0. 100
1265. 000 0. 500
1265. 000 0. 200
2810. 000 1. 000
29. 000 25. 000
29. 000 5. 000
17882. 000 0. 400

DI VI SI ON OF HI GHWAYS

129000.
1867.
16590.
2300.
500.
500.
500.
500.
250.
200.
5390.
5390.
6142.
6142.
1050.
523.
3570
916.
10000
3500.

3500

3600.
2969.
632.
253.
2810
725.
145.
7152.

00

00
00
50
00
00
00
00
80

Bl DDER NO 2

UNIT
Bl D PRI CE

34.
39.
800.
335.
6365
1000.

162600.

3500

D

N
oMUk O OO O

. 050
. 000
. 500
. 000
. 500
12000.
3500.

000
000

000

. 000
. 100
. 500

200

. 000
. 000
. 000
. 500

162600.
1786.
24885.
2300
500.
500.
500.
500.
250.
200.
5390.
5390.
6142.
6142
1050.
523.
3570
916.
12000
3500.

3500.

3600.
2969
632.
253.
2810
725.
145.
8941.

00

00
00
50
00
00
00
00
00

PAGE

72

Bl DDER NO 3
UNIT
Bl D PRI CE

©

CO0O00000000000000000

cooooooo

000

. 000
. 000
. 000

000

. 000
. 000
. 000

000

. 000
. 000
. 000
. 000

000

. 000
. 000
. 000

000

. 000
. 000
. 000
. 000

LETTI NG DATE: 07/10/01

©

Coocoooe

COOOLOOO000O00O0D0O00O00

e S S s

00

00
00
00
00
00
00
00
00



Date 07/10/01
CERTI FI ED BY-

TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20010710026

| TEM
NUMBER

64618 PVMI MRKNG CHANNELI ZI NG, 8-1N
64770 PVMI MRKNG, DI AGONAL, 12-1 NCH,
64790 PAVEMENT MARKI NG, | SLAND NOSE,
64902 TEMP PVMI MRKG 4-1 NCH, REFLEC
65216 NONMETALLI C CONDUI T, SCHEDULE
65219 NONMETALLI C CONDUI T, SCHEDULE
65221 NONMETALLI C CONDUI T, SCHEDULE
65237 CONDUI T, SPECI AL, 3-1NCH
65250 LOOP DETECTOR CONDUI T
65255 LOOP DETECTCR SLOTS
65301 PULL BOXES, STEEL, 12X24-1NCH
65306 PULL BOXES, STEEL, 24X36-1 NCH
65401 CONCRETE BASES, TYPE 1
65402 CONCRETE BASES, TYPE 2
65418 CONCRETE CONTROL CABI NET BASES
65425 PEDESTAL BASES
65430 TRNSFRVR BASE STD, 11 1/2-IN B
65524 TRAFF SI GNAL CABLE, 5 CONDUCTO
65526 TRAFF SI GNAL CABLE, 7 CONDUCTO
65530 TRAFF SI GNAL CABLE, 12 CONDUCT
65547 TYPE UF CABLE, 2 CONDUCTOR, NO
65557 ELECTRI CAL WRE, TRAFFIC SI GNA
65580 LOOP DETECTOR LEAD I N CABLE
65585 LOOP DETECTOR W RE
65703 POLES, TYPE 3
65732 TRAFF SI GNAL STANDARDS, ALUM N
65733 TRAFF SI GNAL STANDARDS, ALUM N
65803 TROVBONE ARMS, 20- FOOT
65804 TROVBONE ARM5, 25- FOOT
65826 TRAFFIC SIGNAL FACES, 3-12 INC
65828 TRAFFI C SI GNAL FACES, 5-12 INC
65829 TRAFFI C SI GNAL FACES, 3-12 INC
65850 TRAFFI C SI GNAL MOUNTI NG HARDWA
STH 42/ 57 & NEENAH AVENUE
65851 TRAFFI C SI GNAL MOUNTI NG HARDWA
STH 42/57 & CTH TT (M CH GAN S
65905 LUM NAIRES, UTILITY, 250 WATTS
65936 LUWNR ARMS TRUSS TYP 4 1/2-1N
66502 SAW NG CONCRETE PAVEMENT, FULL

| TEM DESCRI PTI ON UNI T

L. F.
L. F.
EACH
L. F.
L. F.
L. F.
L. F.

EACH
EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI MATED UNIT
QUANTITY BID PRI CE
2160. 000 1.200
920. 000 2.800
34. 000 65. 000
22260. 000 0. 260
1400. 000 4. 050
345. 000 4.400
480. 000 5. 800
625. 000 19. 400
566. 000 4.400
340. 000 9. 600
12. 000 275. 000
24.000 420. 000
16. 000 435. 000
8. 000 575. 000
2.000 900. 000
16. 000 136. 000
8. 000 236. 000
610. 000 0. 550
785. 000 0.770
1705. 000 1. 250
1255. 000 0. 650
4370. 000 0. 560
5145. 000 0. 900
5740. 000 0. 650
8. 000 1210. 000
8. 000 258. 000
8. 000 265. 000
7. 000 798. 000
1. 000 980. 000
12. 000 385. 000
12. 000 483. 000
8. 000 397. 000
1. 000 723. 000
1. 000 723. 000
8. 000 257. 000
8. 000 224. 000
9680. 000 1. 650

DI VI SION OF HI GHWAYS

723.

2056.
1792.
15972.

.00
.00
.50
. 45
.25

. 20
.50
.00
. 00

.00
.00
.00
.00
.00
.00
.00

00

00
00
00

Bl DDER NO 2

UNIT

[EnY
©rOOARPONE

275.
420.
435.
575.
900.
136.
236.

e

1210.
258.
265.
798.
980.
385.
483.
397.
723.

723.
257.

224.
. 650

Coooko

Bl D PRI CE

000

000
000

723.

2056.
1792.
15972.

00

00
00
00

PAGE:

73

Bl DDER NO 3
UNIT
Bl D PRI CE

o

[eNeoNe]

O 0000000000000 0000000000000000000

000
000
000
000
000
000
000

. 000

000
000
000
000
000
000
000
000

. 000
. 000

. 000
. 000

. 000
. 000

LETTI NG DATE: 07/10/01

©

[eNeoNe]

O 0000000000000 0000000000000000000

00

.00
.00
.00



Date 07/10/01

CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

REPORT CF THE THREE LOW BI DS RECEI VED

PROPOSAL: 20010710026

| TEM
NUMBER

DI VI SI ON OF HI GHWAYS

W SCONSI N DEPARTMENT COF TRANSPORTATI ON

PAGE:

74

Bl DDER NO 3

UNI'T
Bl D PRI CE

LETTI NG DATE: 07/10/01

ESTI MATED

| TEM DESCRI PTI ON UNI'T QUANTI TY
M SC EACH 29. 000
90005A, FLEXI BLE TUBULAR MARKE
M SC L. F. 60. 000
90030A, REMOVI NG STORM SEVER
M SC L. F. 930. 000
90030B, LOOP DETECTOR GROOVES
GRADI NG AND SHAPI NG | NTERSECTI LS 1. 000
LANSI NG AVENUE
GRADI NG AND SHAPI NG | NTERSECTI LS 1. 000
NEENAH AVENUE
MARKER POSTS, FLEXI BLE, FOR CU EACH 13. 000

PROPOSAL TOTAL. . ..

Bl DDER NO 1
UNI'T

Bl D PRI CE AMOUNT

5. 000 145. 00

10. 000 600. 00

6. 500 6045. 00

1540. 000 1540. 00

1700. 000 1700. 00

57.000 741. 00

C 1840262. 07

Bl DDER NO 2
UNI'T

Bl D PRI CE AMOUNT
50. 000 1450. 00
15. 000 900. 00
6. 500 6045. 00
2000. 000 2000. 00
2250. 000 2250. 00
57.000 741. 00
1897631. 65

0. 00

0. 00



Date 07/10/01

CERTI FI ED BY-

TI TLE

CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

PROPOSAL: 20010710027

STATE PROJECT(S): 4610-04-71

4610-05-71

LOCATI ON 15/ DOOR

VIL SI STER BAY, SISTER BAY -

COUNTY

PAGE:

75

LETTI NG DATE: 07/10/01

NORTHPORT

Bl DDER NO 3

UNIT
Bl D PRI CE

Soooooo00000000
o
o
o

. 000

o

000

. 000
000
. 000
000
. 000
000
. 000
000
. 000
. 000
000
. 000
000
. 000

©

©Sooo0o0000000000

00

00
00
00
00
00
00
00
00
00
00
00
00
00
00

STH 42
DOOR COUNTY
TYPE OF WORK: ASPHALTI C SURFACI NG
Bl DDER NO 1: NORTHEAST ASPHALT, | NC.
Bl DDER NO 1 Bl DDER NO 2
| TEM ESTI MATED UNI'T UNI'T
NUMBER | TEM DESCRI PTI ON UNIT QUANTITY BID PRI CE AMOUNT  BID PRI CE AMOUNT
20100 CLEARI NG S Y. 680. 000 4.000 2720. 00 0. 000 0. 00
20102 CLEARI NG I.D 160. 000 15. 000 2400. 00 0. 000 0. 00
20105 GRUBBI NG I.D. 190. 000 15. 000 2850. 00 0. 000 0. 00
20107 GRUBBI NG S Y. 680. 000 4. 000 2720. 00 0. 000 0. 00
20330 REMOVI NG OLD CULVERTS EACH 10. 000 50. 000 500. 00 0. 000 0. 00
20405 REMOVI NG CURB AND GUTTER L. F. 517. 000 3. 000 1551. 00 0. 000 0. 00
20406 REMOVI NG CONCRETE SI DEWALK S.Y. 209. 000 2.500 522.50 0. 000 0. 00
20416 REMOVI NG | NLETS EACH 9. 000 75. 000 675. 00 0. 000 0. 00
20419 REMOVI NG ASPHALTI C SURFACE, BU S.Y. 5970. 000 8. 800 52536. 00 0. 000 0. 00
20420 REMOVI NG ASPHALTI C SURFACE, M S.Y. 112476.000 0. 900 101228. 40 0. 000 0. 00
20422 REMOVI NG CONCRETE BASES EACH 1. 000 300. 000 300. 00 0. 000 0. 00
20501 COWON EXCAVATI ON CY. 6232. 000 6. 260 39012. 32 0. 000 0. 00
20502 ROCK EXCAVATI ON C.Y. 444.000 52. 000 23088. 00 0. 000 0. 00
21302 FI NI SHI NG ROADWAY, PROQJECT LS 1. 000 2500. 000 2500. 00 0. 000 0. 00
4610-04-71
21303 FI NI SHI NG ROADWAY, PRQIECT LS 1. 000 2500. 000 2500. 00 0. 000 0. 00
4610-05-71
21401 OBLI TERATI NG OLD ROAD STA. 5. 000 296. 000 1480. 00 0. 000 0. 00
30404 CRUSHED AGGREGATE BASE COURSE TON 500. 000 9. 200 4600. 00 0. 000 0. 00
30424 SALVAGED ASPHALTI C PAVEMENT, B TON 7457. 000 9. 200 68604. 40 0. 000 0. 00
40204 ASPHALTI C MATERI AL FOR TACK CO GAL. 92. 000 1. 550 142. 60 0. 000 0.00
40301 QWP, ASPHALTI C M XTURE TON 605. 000 0. 750 453. 75 0. 000 0.00
40501 ASPHALTI C MATERI AL FOR PLANT M TON 36. 000 180. 000 6480. 00 0. 000 0. 00
40722 ASPHALTI C CONCRETE PAVEMENT, T TON 605. 000 31. 500 19057. 50 0. 000 0.00
40728 DENSITY | NCENTI VE, ASPHALTI C C DCOL 390. 000 1. 000 390. 00 0. 000 0.00
41021 SALVAGED ASPHALTI C PAVEMENT, M S. Y. 96833. 000 0. 900 87149.70 0. 000 0. 00
41605 CONCRETE DRI VEWAY, 6-1 NCH S.Y. 13. 000 36. 000 468. 00 0. 000 0. 00
52260 RCCP, APRON ENDWALLS, 12-1NCH EACH 1. 000 570. 000 570. 00 0. 000 0.00
52262 RCCP, APRON ENDWALLS, 18-1NCH EACH 2.000 621. 000 1242. 00 0. 000 0. 00
52264 RCCP, APRON ENDWALLS, 24-1NCH EACH 1. 000 703. 000 703. 00 0. 000 0. 00
60133 CONCRETE CURB AND GUTTER, 30-1 L.F. 3654. 000 9. 750 35626. 50 0. 000 0. 00
60170 CONCRETE CURB AND GUTTER, 36-1 L.F. 307. 000 12. 500 3837. 50 0. 000 0. 00

0000000000000 0O0

. 000

©cooo0o0o0000000000

00



Date 07/10/01
CERTI FI ED BY-

TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20010710027

| TEM
NUMBER

60205 CONCRETE SI DEWALK, 5-1 NCH
60604 MEDI UM RANDOM RI PRAP

60825 REINF CONC PIPE, CLASS 111, SS
60827 REINF CONC PIPE, CLASS IIl, SS
60829 REINF CONC PIPE, CLASS IIl, SS

61110 MANHOLES, TYPE 1

61112 MANHOLES, TYPE 3

61121 | NLETS, TYPE 1

61122 I NLETS, TYPE 3

61151 MANHOLE COVERS, TYPE J

61161 | NLET COVERS, TYPE A

61162 | NLET COVERS, TYPE B

61167 | NLET COVERS, TYPE H

61182 ADJUSTI NG MANHOLE COVERS

61183 ADJUSTI NG | NLET COVERS

61802 MAINT AND REPAI R OF HAUL ROADS
4610-05-71

61910 MOBI LI ZATI ON

62203 ASPHALTI C FLUMES

62301 CALCI UM CHLORI DE SURFACE TREAT

62401 WATER

62501 TOPSA L

62702 MJILCHI NG

62815 SILT FENCE, DELI VERED

62816 SILT FENCE, | NSTALLED

62817 SILT FENCE NMAI NTENANCE

62819 MOBI LI ZATI ONS, ERCSI ON CONTROL

62821 MOBI LI ZATI ONS, EMERGENCY ERCSI

62824 EROCSI ON NMAT, DELI VERED, CLASS

62825 ERCSI ON MAT, | NSTALLED, CLASS

62826 ERCSI ON MAT, DELIVERED, CLASS

62827 EROCSI ON MAT, | NSTALLED, CLASS

62870 | NLET PROTECTI ON, TYPE A

62872 | NLET PROTECTI ON, TYPE C

62905 FERTILIZER, TYPE B

63009 SEEDI NG M XTURE NO. 20

63011 SEEDI NG, M XTURE NO. 40

63412 WOOD POSTS, 4X6-1NCH X 16-FT.

63702 SIGNS, TYPE I, REFLECTIVE

| TEM DESCRI PTI ON UNI'T

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI MATED UNIT
QUANTITY BID PRI CE
2565. 000 3.470
16. 000 60. 000
234.000 50. 600
857. 000 41. 750
64. 000 52. 550
1. 000 875. 000
3. 000 2108. 000
17. 000 660. 000
2. 000 495. 000
3. 000 265. 000
13. 000 308. 000
1. 000 325. 000
2.000 335. 000
18. 000 200. 000
2. 000 200. 000
1. 000 10. 000
1. 000 197000. 000
14. 000 49. 000
7.700 350. 000
54. 000 22.000
5810. 000 5. 500
5404. 000 0. 130
1000. 000 0. 500
1000. 000 1. 000
500. 000 0.120
2. 000 400. 000
3. 000 100. 000
640. 000 0.570
640. 000 0. 630
406. 000 0. 850
406. 000 0. 690
4. 000 100. 000
15. 000 45. 000
4.100 35. 000
133. 300 6. 000
15. 000 7.000
1. 000 40. 000
5. 600 18. 000

DI VI SI ON OF HI GHWAYS

197000.
686.
2695.
1188.
31955.
702.
500.
1000.
60.
800.
300.
364.
403.
345
280.
400.
675.
143.
799.
105.
40.
100.

©000000000000000

0O 0000000000000 0000000

Bl DDER NO 2
UNIT
Bl D PRI CE

. 000

000
000

. 000

000

. 000
. 000
. 000
. 000
. 000

000
000
000
000
000
000
000

. 000

000

. 000
. 000

000

. 000
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OO0 0000000000000 0000000
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Bl DDER NO 3
UNIT
Bl D PRI CE

©coo0000000000000

0000000000000 000000000

. 000

. 000
. 000
. 000

000

. 000

000

. 000
. 000
. 000

000

. 000
. 000
. 000

000

. 000
. 000
. 000

000

. 000
. 000

000

. 000

LETTI NG DATE: 07/10/01
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Date 07/10/01
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20010710027

| TEM

NUMBER | TEM DESCRI PTI ON UNI'T

63822 MOVING SIGNS, TYPE |1 EACH

64220 FIELD OFFICE, TYPE C LS

64302 TRAFFI C CONTRCL, PRQIECT LS
4610-04-71

64303 TRAFFI C CONTRCL, PRQIECT LS
4610-05-71

64313 TRAFFI C CONTROL, DRUMS DAYS

64317 TRAFFI C CONTROL, BARRI CADES, T DAYS
64318 TRAFFI C CONTROL, BARRI CADES, T DAYS
64321 TRAFFI C CONTROL, WARNI NG LI GHT DAYS
64323 TRAFFI C CONTROL, WARNI NG LI GHT DAYS
64326 TRAFFI C CONTROL, SIGNS DAYS
64329 TRAFF CNTRL, FLEXBLE TUBULAR M EACH
64333 TRAFF CNTRL, FLEXBLE TUBULAR M EACH

64505 GEOTEXTILE FABRIC, TYPE R S.Y
64602 PAVEMENT MARKI NG, 4-1NCH, EPOX L.F.
64626 PVMI MRKNG SAME DAY, 4-INCH, L.F.
64642 REMOVI NG PAVEMENT NMARKI NGS L. F.
64724 PVMI MRKG CROSSWALK 6-1 N, PREF L. F.
64782 PAVEMENT MARKING CURB RAMP, E L.F.
64902 TEMP PVMI MRKG 4- 1 NCH, REFLEC L. F.
65040 CONSTRUCTI ON STAKI NG STORM SE EACH
65050 CONSTRUCTI ON STAKI NG, CABC L. F.
65055 CONSTRUCTI ON STAKI NG CURB, GU L.F.
65080 CONSTRUCTI ON STAKI NG RESURFAC L. F.
65221 NONMETALLIC CONDUI T, SCHEDULE L. F.
66501 SAW NG EXI STI NG PAVEMENT L. F.
66502 SAW NG CONCRETE PAVEMENT, FULL L.F.
90005 M SC EACH
90005A I NLET COVERS, TYPE C
90005 M SC EACH
90005B SLOTTED VAIN DRAI'N
90031 M SC S. F.
90031A UTI LI TY TRENCH | NSULATI
90031 M SC S. F.
90031B COLORED, TEXTURED ASPHA
90033 M SC S Y.

90033A BASE PATCHI NG, ASPHALTI
90370 MAI NLI NE ASPHALTI C PAVEMENT, W TON

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI MATED UNIT
QUANTITY BID PRICE AMOUNT
25. 000 45. 000 1125. 00
1.000 6200. 000 6200. 00
1. 000 9000. 000 9000. 00
1.000 8700. 000 8700. 00
3306. 000 0. 300 991. 80
120. 000 0. 500 60. 00
128. 000 2. 000 256. 00
456. 000 0. 450 205. 20
756. 000 0. 600 453. 60
11723. 000 0. 450 5275. 35
81. 000 23. 000 1863. 00
81. 000 2. 000 162. 00
48. 000 4.500 216. 00
134646. 000 0. 200 26929. 20
82809. 000 0. 320 26498. 88
12500. 000 1. 000 12500. 00
1294. 000 7.000 9058. 00
130. 000 3. 000 390. 00
74920. 000 0.175 13111. 00
23.000 175. 000 4025. 00
1425. 000 1. 400 1995. 00
3388. 000 1. 250 4235. 00
65973. 000 0. 040 2638. 92
3722. 000 8. 000 29776. 00
8796. 000 1. 000 8796. 00
348. 000 3. 000 1044. 00
4. 000 265. 000 1060. 00
4.000 500. 000 2000. 00
356. 000 2.500 890. 00
3954. 000 11. 000 43494. 00
23.000 65. 000 1495. 00
29775. 000 36.400 1083810. 00

DI VI SI ON OF HI GHWAYS

©

°

OO 0000000000000 00000000

Bl DDER NO 2
UNI' T
Bl D PRI CE

000

000
000
000
000
000
000
000
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. 000

©

e

CO000000000000000000000

.00

. 00

.00

.00

PAGE

77

Bl DDER NO 3
UNI'T
Bl D PRI CE

o

o
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LETTI NG DATE: 07/10/01
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Date 07/10/01 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 78
CERTI FI ED BY- DI VI SI ON OF HI GHWAYS

TI TLE CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW BI DS RECEI VED LETTI NG DATE: 07/10/01
PROPOSAL: 20010710027
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI MATED UNIT UNIT UNIT
NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRICE AMOUNT Bl D PRI CE AMOUNT Bl D PRI CE AMOUNT
90371 ANCI LLARY ASPHALTI C PAVEMENT, TON 1545. 000 54.500 84202. 50 0. 000 0. 00 0. 000 0. 00
90545 CONCRETE COLLAR EACH 2. 000 300. 000 600. 00 0. 000 0.00 0. 000 0. 00

PROPCSAL TOTAL. . ..... 2189565. 38 0. 00



Date 07/10/01
CERTI FI ED BY-

TI TLE

PROPOSAL: 20010710028

BI DDER NO 1: CEDAR CREEK ELECTRIC, |NC

BIDDER NO 2: VI NTON CONSTRUCTI ON COVPANY

BIDDER NO 3: QUTDOOR LI GHTI NG CONSTRUCTI ON CO., I NC

| TEM ESTI MATED
NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY
41508 OCONCRETE PAVEMENT, 8-1NCH S Y. 646. 000
41653 PAVEMENT TI ES EACH 254. 000
41654 DOWEL BARS EACH 196. 000
61910 MOBI LI ZATI ON LS 1. 000
62501 TOPSA L S.Y. 255. 000
62902 FERTILIZER, TYPE A CWI. 0. 150
63010 SEEDI NG M XTURE NO. 30 LB. 4.500
64301 TRAFFI C CONTRCL LS 1. 000
64310 TRAFFI C CONTROL, ARROW BOARDS DAYS 130. 000
64313 TRAFFI C CONTROL, DRUMS DAYS 3270. 000
64318 TRAFFI C CONTROL, BARRI CADES, T DAYS 320. 000
64321 TRAFFI C CONTROL, WARNI NG LI GHT DAYS 1765. 000
64326 TRAFFI C CONTROL, SIGNS DAYS 435. 000
64602 PAVEMENT MARKING 4-1NCH, EPOX L.F. 200. 000
64618 PVMI MRKNG, CHANNELI ZI NG 8-1IN L. F. 595. 000
64706 PVMI MRKNG, STCP LINE, 12-INCH L. F. 134. 000
64718 PVMI MRKNG, CROSSWALK, 6-1NCH, L.F. 632. 000
64734 PAVEMENT MARKI NG ARROWNS, TYPE EACH 6. 000
64758 PAVEMENT MARKI NG, WORDS, EPOXY EACH 6. 000
64790 PAVEMENT MARKI NG | SLAND NOSE, EACH 2.000
64904 TEMP PVMI MRKG 4-1 NCH, REMOVA L. F. 1980. 000
65219 NONMETALLIC CONDUI T, SCHEDULE L. F. 1031. 000
65221 NONMETALLIC CONDUI T, SCHEDULE L. F. 1159. 000
65239 CONDUI T, SPECI AL, 4-1NCH L. F. 347. 000
65250 LOOP DETECTOR CONDUI T L. F. 1300. 000
65255 LOCOP DETECTOR SLOTS L. F 472.000
65306 PULL BOXES, STEEL, 24X36-1NCH EACH 20. 000
65401 CONCRETE BASES, TYPE 1 EACH 6. 000
65402 CONCRETE BASES, TYPE 2 EACH 4.000
65418 CONCRETE CONTROL CABI NET BASES EACH 1. 000

CONTRACT AND ESTI MATE ENG NEER

STATE PROJECT(S): 4996-00-98

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT CF THE THREE LOW BI DS RECEI VED

TYPE OF WORK: | NCI DENTAL CONSTRUCTI ON

Bl DDER NO 1

UNIT

Bl D PRI CE

050

. 000
. 600
. 200

000
500

. 000
. 000
. 000
. 900
. 200
. 630
. 850
. 150
. 200
538
480.
725.
845.

000
000
000
000

LOCATI ON 59/ SHEBOYGAN COUNTY
S TAYLOR DR & NEW JERSEY AVE

LOCAL ST
SHEBOYGAN CCOUNTY

Bl DDER NO 2
UNIT

AMOUNT  BI D PRI CE AMOUNT
25064. 80 38. 800 25064. 80
2540. 00 10. 000 2540. 00
2744.00 14. 000 2744.00
9200. 00 8000. 000 8000. 00
1275. 00 10. 000 2550. 00
15. 00 100. 000 15. 00
225.00 100. 000 450. 00
5432. 00 5000. 000 5000. 00
2600. 00 20. 000 2600. 00
981. 00 0. 300 981. 00
320. 00 1. 000 320. 00
88. 25 0. 200 353. 00
435. 00 1. 000 435. 00
120. 00 1. 050 210. 00
714. 00 1.100 654. 50
670. 00 4. 800 643. 20
2212.00 4.500 2844.00
720. 00 165. 000 990. 00
720. 00 165. 000 990. 00
160. 00 65. 000 130. 00
1782. 00 0. 950 1881. 00
4330. 20 5. 200 5361. 20
6525. 17 6. 500 7533. 50
8275. 95 24.000 8328. 00
5395. 00 5. 200 6760. 00
6702. 40 12. 000 5664. 00
10760. 00 465. 000 9300. 00
2880. 00 460. 000 2760. 00
2900. 00 590. 000 2360. 00
845. 00 920. 000 920. 00

PAGE
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LETTI NG DATE: 07/10/01

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
40. 000 25840. 00
10. 500 2667. 00
15. 000 2940. 00
9673. 000 9673. 00
10. 000 2550. 00
100. 000 15. 00
25. 000 112. 50
6402. 680 6402. 68
23. 000 2990. 00
0. 350 1144.50
1.180 377. 60
0. 500 882. 50
1.150 500. 25
0. 700 140. 00
1. 350 803. 25
5.500 737.00
3. 900 2464. 80
132. 000 792. 00
132. 000 792. 00
90. 000 180. 00
1. 000 1980. 00
5.250 5412. 75
6. 050 7011. 95
20. 210 7012. 87
3. 960 5148. 00
14. 370 6782. 64
432. 450 8649. 00
476. 700 2860. 20
536. 400 2145. 60
1280. 100 1280. 10



Date 07/10/01
CERTI FI ED BY-

TI TLE

PROPOSAL: 20010710028

| TEM
NUMBER

| TEM DESCRI PTI ON

CONTRACT AND ESTI MATE ENG NEER

UNI'T

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNI'T

Bl D PRI CE

PAGE

80

LETTI NG DATE: 07/10/01

90005

90005

90005

90030

90859
20401

PEDESTAL BASES

TRNSFRVR BASE STD, 11 1/2-IN B EACH

TRAFF SI GNAL CABLE, 7 CONDUCTO
TRAFF SI GNAL CABLE, 9 CONDUCTO
TRAFF SI GNAL CABLE, 12 CONDUCT
COMMUNI CATI ON CABLE,
ELECTRI CAL W RE, TRAFFI C SI GNA
LOCP DETECTOR LEAD | N CABLE

LOOP DETECTOR W RE

ELEC SERVI CE, METER BREAKER PE

| NSTALED

TAYLOR DRI VE AND NEW JERSEY AV

POLES, TYPE 3

TRAFF SI GNAL STANDARDS, ALUM N EACH

TROVBONE ARMS5,
TROVBONE ARVS
TROVBONE ARMVS,
TRAFFI C SI GNAL
TRAFFI C SI GNAL
TRAFFI C SI GNAL

PEDESTRI AN PUSH BUTTONS

15- FOOT
20- FOor
25- FOOT

FACES, 3-12 I NC EACH
FACES, 5-12 | NC EACH
FACES, 3-12 | NC EACH
PEDESTRI AN SI GNAL FACES, 12- 1N EACH

EACH

TRAFFI C SI GNAL MOUNTI NG HARDWA LS
TAYLOR DRI VE AND NEW JERSEY AV
SAW NG CONCRETE PAVEMENT, FULL L.F.

M SC

90005A, LUM NAI RE, 250 WATTS

PRESSURE SCDI UM

M SC

EACH

EACH

90005B, SI GNAL PRE- EMPTI ON DET

M SC

90005C, DI SCRI M NATCR

M SC

90005D, CARD RACK

M SC

90030A, DETECTOR CABLE
TRAFF SGNL CNTRLLER, FULLY ACT EACH
REMOVI NG PAVEMENT

EACH

EACH

L.F.

S. Y.

Bl DDER NO 1
ESTI MATED UNIT
QUANTITY BID PRICE

6. 000 90. 500
4.000 205. 500
591. 000 1. 280
592. 000 1. 660
726. 000 2. 250
1772. 000 1. 850
1828. 000 0. 550
6825. 000 0.780
4326. 000 0.620
1. 000 450. 000

4. 000 1358. 000

6. 000 218. 000

2. 000 447. 000

1. 000 585. 000

1. 000 770. 000

6. 000 334. 000
4.000 540. 000

4. 000 310. 000

8. 000 260. 000

8. 000 77.000

1. 000 1500. 000
487. 000 3. 250
4. 000 477.000

3. 000 425. 000

1. 000 3050. 000

1. 000 150. 000
850. 000 0. 850
1. 000 9500. 000
646. 000 7.580

PROPOSAL TOTAL

1275.

3050.

150.

722.

9500
4896.

165782.

00

00

00

50

00
68

62

935.
350.
460.
383
305.
. 000
935.

685.
3085.

165.

9630
. 580

. 000

000
000
000
000
000

000

. 250
560.

000

000

000

000

. 650

000

2055

3085.

165.

552.

9630.
4896.

167929.

00

00

00

50

00
68

75

Bl DDER NO 3
UNI'T

Bl D PRI CE AMOUNT
103. 700 622. 20
214. 550 858. 20
0. 930 549. 63
1. 040 615. 68
1.110 805. 86
1.780 3154. 16
0. 660 1206. 48
1.390 9486. 75
0. 600 2595. 60
745. 500 745. 50
1148. 550 4594. 20
177.700 1066. 20
482. 550 965. 10
599. 400 599. 40
784. 250 784. 25
504. 460 3026. 76
808. 360 3233. 44
526. 460 2105. 84
279. 500 2236. 00
123. 100 984. 80
1092. 000 1092. 00
4.000 1948. 00
449. 700 1798. 80
568. 500 1705. 50
2982. 000 2982. 00
159. 000 159. 00
1. 820 1547. 00
8837. 000 8837. 00
8. 000 5168. 00
175760. 54



Date 07/10/01
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20010710029

STATE PROJECT(S): 1010-00-71

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEI VED

TYPE OF WORK: HI GHWAY STRUCTURES

LUNDA CONSTRUCTI ON COVPANY

RNO 1
BIDDER NO 2: ZENTH TECH., |INC
R NO 3

EDWARD KRAEMER & SONS, | NC

| TEM DESCRI PTI ON UNI' T
REMOVI NG OLD BRI DGE, STATION LS
222+15
REMOVI NG PAVEMENT S.Y
REMOVI NG ASPHALTI C SURFACE S. Y
REMOVI NG CURB AND GUTTER L. F.
REMOVI NG SURFACE DRAI NS EACH
REMOVI NG GUARDRAI L L. F
REMOVI NG FENCE L.F
REMOVI NG CONCRETE SLOPE PAVI NG S. Y
COMMON EXCAVATI ON cCY

EXCAVATI ON FOR STRUCTURES, BRI LS
B-29-53 ( REHAB)

STRUCTURE BACKFI LL C.Y
PREP OF FOUNDATI ON FOR ASPHALT STA
PREP OF FOUNDATI ON FOR CABC, O STA.
FI NI SHI NG ROADWAY LS
CRUSHED AGGREGATE BASE COURSE TON
CABC, OPEN GRADED, NUMBER 2  TON
ASPHALTI C MATERI AL FOR TACK CO GAL.
QWP, ASPHALTI C M XTURE TON
ASPHALTI C MATERI AL FOR PLANT M TON
ASPHALTI C CONCRETE PAVEMENT, T TON
CONCRETE PAVEMENT, 12-1 NCH s.
CONCRETE SURFACE DRAI NS C
CONCRETE PAVEMENT APPROACH SLA S
CONCRETE MASONRY, BRI DGES C.
EXPANSI ON DEVI CE, STRUCTURE LS

B-29- 53 ( REHAB)

CONC MASONRY ANCHORS, TYPE L, EACH
CONC MASONRY ANCHORS, TYPE L, EACH

<< <<

Bl DDER NO 1
ESTI MATED UNIT
QUANTITY BID PRICE
1. 000 71200. 000
870. 000 3. 500
1220. 000 1. 800
60. 000 4. 000
2. 000 300. 000
700. 000 1.540
90. 000 1. 350
50. 000 28. 000
640. 000 7.000
1. 000 10000. 000
140. 000 19. 000
17. 000 180. 000
6. 400 200. 000
1. 000 2500. 000
940. 000 13. 930
510. 000 18. 500
79. 000 5. 000
480. 000 1.670
29. 000 200. 000
480. 000 44. 200
775. 000 45. 000
6. 000 800. 000
170. 000 140. 000
138. 000 625. 000
1. 000 9000. 000
236. 000 18. 000
56. 000 18. 000

LOCATI ON 29/ JUNEAU COUNTY
BRI DGE REHAB
I 90, 94
JUNEAU COUNTY
Bl DDER NO 2
UNIT
AMOUNT BI D PRI CE AMOUNT
71200. 00 70000. 000 70000. 00
3045. 00 12. 000 10440. 00
2196. 00 7.500 9150. 00
240. 00 13. 000 780. 00
600. 00 600. 000 1200. 00
1078. 00 1.540 1078. 00
121.50 1. 350 121.50
1400. 00 75. 000 3750. 00
4480. 00 13. 000 8320. 00
10000. 00 13000. 000 13000. 00
2660. 00 19. 500 2730. 00
3060. 00 180. 000 3060. 00
1280. 00 300. 000 1920. 00
2500. 00 1500. 000 1500. 00
13094. 20 13. 930 13094. 20
9435. 00 20. 000 10200. 00
395. 00 5. 000 395. 00
801. 60 1.670 801. 60
5800. 00 200. 000 5800. 00
21216. 00 44, 200 21216. 00
34875. 00 49. 800 38595. 00
4800. 00 500. 000 3000. 00
23800. 00 100. 000 17000. 00
86250. 00 415. 000 57270. 00
9000. 00 11500. 000 11500. 00
4248. 00 9. 500 2242.00
1008. 00 20. 000 1120. 00

PAGE:
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LETTI NG DATE: 07/10/01

Bl DDER NO 3
UNIT
Bl D PRI CE

w
- S
NNPPORPW

25800

27.
31

. 520
180.
200.

2500

13.
16.
. 000
.670
200.
44.
45.
800.
140.
453.
14600.

000
000
000
930
320

000
200
000
000
000
000
000

000
000



Date 07/10/01 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 82
CERTI FI ED BY- DI VI SION OF H GHWAYS
TI TLE CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW Bl DS RECEl VED LETTI NG DATE: 07/ 10/ 01
PROPOSAL: 20010710029
Bl DDER NO 1 Bl DDER NO 2 BI DDER NO 3
| TEM ESTI MATED UNIT UNIT UNIT

NUVBER | TEM DESCRI PTI ON UN'T  QUANTITY B D PRICE AMOUNT  BID PRI CE AMOUNT  BID PRI CE AMOUNT
50253 CONC MASONRY ANCHORS, TYPE L, EACH 32. 000 30. 000 960. 00 21. 500 688. 00 44. 000 1408. 00
50265 PROTECTI VE SURFACE TREATMENT  S.Y. 2300. 000 2. 500 5750. 00 2. 000 4600. 00 2.500 5750. 00
50504 H GH STRENGTH BAR STEEL REINF. LB. 8225. 000 0. 500 4112. 50 0. 550 4523. 75 0. 590 4852. 75
50511 COATED HI GH STR BAR STL REINF, LB.  131530.000 0.550  72341.50 0. 600 78918. 00 0.620  81548. 60
50606 H GH STRENGTH STRUCTURAL STEEL LB. 57000. 000 0.900  51300.00 0. 900 51300. 00 1.070  60990. 00
50632 WELDED STUD SHEAR CONNECTORS, EACH  2180. 000 2. 000 4360. 00 2. 000 4360. 00 2. 000 4360. 00
50640 STEEL DI APHRAGVS, STRUCTURE  EACH 21. 000 700.000  14700. 00 300. 000 6300. 00 500.000  10500. 00

B-29- 53 ( REHAB)
50650 FI XED BEARI NG ASSEMBLI ES, STRU EACH 1. 000 550. 000 550. 00 700. 000 700. 00 760. 000 760. 00

B-29- 53 ( REHAB)
50660 EXPANSI ON BEARI NG ASSEMBLI ES, EACH 5. 000 850. 000 4250. 00 875. 000 4375. 00 1100. 000 5500. 00

B-29-53 ( REHAB)
50915 CONCRETE SURFACE REPAI R S.F. 60. 000 65. 000 3900. 00 75. 000 4500. 00 70. 000 4200. 00
51121 STL PILING DELIV & DRI VEN, HP L.F. 195. 000 20. 000 3900. 00 30. 000 5850. 00 34. 000 6630. 00
51405 FLOOR DRAINS, TYPE GC EACH 2. 000 1200. 000 2400. 00 1250. 000 2500. 00 1200. 000 2400. 00
51426 DOWNSPOUT, 6- | NCH L. F. 23. 000 200. 000 4600. 00 120. 000 2760. 00 100. 000 2300. 00
51605 RUBBERI ZED MEMBRANE WATERPROOF S. V. 22. 000 30. 000 660. 00 21. 500 473. 00 35. 000 770. 00
60133 CONCRETE CURB AND GUTTER, 30-1 L.F. 60. 000 30. 000 1800. 00 15. 000 900. 00 30. 000 1800. 00
60305 TEMP PRECAST CONC BARR, CONTR L.F. 2350. 000 3. 500 8225. 00 7.000 16450. 00 11.500  27025.00
60308 TEMP PRECAST CONC BARR, CONTR L.F. 2350. 000 3. 500 8225. 00 2. 500 5875. 00 2. 000 4700. 00
60404 SLOPE PAVING CONCRETE S. Y. 125. 000 40. 000 5000. 00 60. 000 7500. 00 50. 000 6250. 00
60601 Rl PRAP C.Y. 4.000 100. 000 400. 00 150. 000 600. 00 60. 000 240. 00
61201 Pl PE UNDERDRAI N, 6-1 NCH L. F. 310. 000 3. 000 930. 00 10. 500 3255. 00 15. 000 4650. 00
61211 Pl PE UNDERDRAI N, UNPERFORATED, L.F. 30. 000 4.000 120. 00 25. 000 750. 00 15. 000 450. 00
61254 REINF CONC ENDWALLS FOR UNDERD EACH 2. 000 75. 000 150. 00 150. 000 300. 00 275. 000 550. 00
61407 STEEL THRI E BEAM STRUCTURE APP L. F. 66. 300 28. 690 1902. 15 28. 690 1902. 15 28. 690 1902. 15
61408 STEEL PLATE BEAM GUARD, CLASS L.F. 547. 000 9. 820 5371. 54 9.820 5371. 54 9.820 5371. 54
61433 ANCHOR ASSEMB FOR STEEL PLATE EACH 4.000 70. 000 280. 00 150. 000 600. 00 62. 310 249. 24
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 2. 000 1678. 070 3356. 14 1678. 070 3356. 14 1678. 070 3356. 14
61601 WOVEN W RE FENCE L. F. 80. 000 5. 670 453. 60 5. 670 453. 60 5. 670 453. 60
61801 MAI NTENANCE AND REPAI R OF HAUL LS 1. 000 1. 000 1. 00 1000. 000 1000. 00 100. 000 100. 00
61910 NOBI LI ZATI ON LS 1.000  85000.000  85000.00  100000.000  100000.00  79000.000  79000. 00
62202 ASPHALTI C SHOULDER RUMBLE STRI L. F. 1590. 000 2.000 3180. 00 1. 500 2385. 00 1. 700 2703. 00
62501 TOPSO L S.Y. 780. 000 2. 750 2145. 00 3. 000 2340. 00 2. 250 1755. 00
62702 MILCHI NG S. V. 780. 000 0.210 163. 80 0. 210 163. 80 0. 210 163. 80
62811 EROSI ON BALES, DELIVERED EACH 30. 000 5. 350 160. 50 5. 350 160. 50 5. 350 160. 50
62812 ERCSI ON BALES, | NSTALLED EACH 30. 000 5. 350 160. 50 5. 350 160. 50 5. 350 160. 50
62815 SILT FENCE, DELI VERED L.F. 350. 000 1. 000 350. 00 1. 000 350. 00 1. 000 350. 00
62816 SILT FENCE, | NSTALLED L. F. 350. 000 1. 000 350. 00 1. 000 350. 00 1. 000 350. 00



Date 07/10/01
CERTI FI ED BY-

TITLE

PROPOSAL: 20010710029

| TEM
NUMBER

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNI'T

SI LT FENCE MAI NTENANCE
MOBI LI ZATI ONS, ERCSI ON CONTROL
MOBI LI ZATI ONS, EMERGENCY EROSI
EROSI ON MAT, DELIVERED, CLASS
EROSI ON MAT, | NSTALLED, CLASS
FERTI LI ZER, TYPE B

SEEDI NG, TEMPORARY

SEEDING, M XTURE NO. 30

MOVI NG SI GNS, TYPE |

FI ELD OFFI CE, TYPE B

FI ELD LABORATORY

TRAFFI C CONTROL, ARROW BOARDS
TRAFFI C CONTROL, SURVEI LLANCE
TRAFFI C CONTROL, DRUVG
TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, SI GNS
GEOTEXTI LE FABRI C, TYPE DF
GEOTEXTI LE FABRI C, TYPE R
PAVEMENT MARKI NG, 4- | NCH, EPOX
PAVEMENT MARKI NG, RAI SED MARKE
REMOVI NG PAVEMENT MARKI NGS
TEMPORARY PAVEMENT MARKI NG, 4-
TEMP PVMI MRKG, 4- | NCH, REMOVA
CONSTRUCTI ON STAKI NG,  SUBGRADE
CONSTRUCTI ON STAKI NG, CABC
CONSTRUCTI ON STAKI NG, STRUCT L
B-29-53 ( REHAB)

CONSTRUCTI ON STAKI NG, CONCRETE
CONSTRUCTI ON STAKI NG, | NI TI AL
SAW NG EXI STI NG PAVEMVENT

SAW NG CONCRETE PAVEMENT, FULL
M SC

90004A, DEBRI S CONTAI NVENT, ST
B-29-53 ( REHAB)

M SC

90004B, PREPARATI ON AND COATI N
FLANGES

M SC

90004C, PAINTING URETHANE SYS

Lrrrrrgrooe
mmmmmOm<<

0]

LS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI VATED UNIT
QUANTITY BID PRICE
700. 000 0.120
3. 000 100. 000
3. 000 100. 000
300. 000 0. 640
300. 000 0. 640
1.100 29. 690
17. 000 6. 340
37.000 6. 820
4.000 91. 310
1. 000 1500. 000
1. 000 1000. 000
270. 000 15. 000
135. 000 65. 000
7820. 000 0. 250
20. 000 2. 000
2625. 000 0. 200
5300. 000 0. 300
155. 000 2. 300
16. 000 2. 250
4500. 000 0. 650
4.000 200. 000
5980. 000 0. 300
5060. 000 0. 250
6430. 000 0. 700
320. 000 2.750
320. 000 2.750
1. 000 700. 000
160. 000 5. 000
700. 000 2. 000
132. 000 1. 500
370. 000 2.500
1. 000 1000. 000
1. 000 7500. 000
1. 000 6000. 000

DI VI SI ON OF HI GHWAYS

.00

Bl DDER NO 2

UNI

T

Bl D PRI CE
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.00
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Bl DDER NO 3

UN

T

Bl D PRI CE
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N
o
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. 500
. 000
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LETTI NG DATE: 07/10/01

.00



Date 07/10/01
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20010710029

90005

90008

90030

90031

90034

90454
90501
90502
90778

STRUCTURE B-29-53 ( REHAB)

M SC EACH
90005A, REMOVI NG PAVEMENT TERM

M SC DAY
90008A, PORTABLE CHANGEABLE ME

M SC L. F.
90030A, PAVEMENT MARKI NG HI GH
PERFORMANCE CONTRAST MARKI NG T

M SC S. F.
90031A, TEMPCRARY SHCORI NG
M SC CY.

90034A, FI BER REI NFORCED CONCR
MASONRY, BRI DGES

BEARI NG REPLACEMENT EACH
QW READY M XED CONC MASONRY F C. Y.
QW, MAS STRGTH | NCENTI VE READ DCOL
PAVEMENT MARKI NG, OUTFALL MARK EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

270.

30.

350.

476.

10.
614.
5894.
2.

PROPCSAL TOTAL

DI VI SI ON OF HI GHWAYS

.000

000

000

000
000
000
000

000
000

500.

60.

25.

29.

350.

1100.
. 000
. 000
15.

000

000

000

500

000

000

000

1000.

16200.

750.

10325.
166600.
11000.
4912.
5894.
30.

890024.

00

00

00

00
00
00
00
00
00

05

1500.

60.

25.

18.

415.

1000.
. 000
. 000
15.

000

000

000

000

000

000

000

3000.

16200.

750.

6300.
197540.
10000.
3070.
5894.
30.

972369.

00

00

00

00
00
00
00
00
00

40

PAGE:
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LETTI NG DATE: 07/10/01

1500.

60.

25.

23.

526.

1200.

13.
. 000
15.

000

000

000

000

000

000
000

000

3000.

16200.

750.

8050.
250376.
12000.
7982.
5894.
30.

998877.

00

00

00

00
00
00
00
00
00

64



Date 07/10/01
CERTI FI ED BY-

TI TLE. CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20010710031

STATE PROJECT(S): 1526-05-73

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEI VED

TYPE OF WORK: GENERAL CONSTRUCTI ON

BI DDER NO 1 EARTH, INC

BIDDER NO 2: PEMBER EXCAVATI NG | NC
BIDDER NO 3 CH PPEWA CONCRETE SERVI CES,
| TEM
NUMBER | TEM DESCRI PTI ON

PAGE

85

LETTI NG DATE: 07/10/01

48TH ST, PEDESTRI AN S| DEWALK

20405 REMOVI NG CURB AND GUTTER
20406 REMOVI NG CONCRETE SI DEVWALK
20411 REMOVI NG GUARDRAI L

20501 COVMON EXCAVATI ON

21202 GRANULAR SUBBASE COURSE

21301 FI NI SH NG ROADWAY

30404 CRUSHED AGGREGATE BASE COURSE
41101 ASPHALTI C SURFACE

41653 PAVEMENT TI ES

60119 CONCRETE CURB AND GUTTER, 18-1
60123 CONCRETE CURB AND GUTTER, 30-1I
60204 CONCRETE SI DEWALK, 4-1NCH
60206 CONCRETE SI DEWALK, 6-1 NCH
61182 ADJUSTI NG MANHOLE COVERS
61183 ADJUSTI NG | NLET COVERS

61612 CHAIN LI NK FENCE, 6 FT.

61910 MOBI LI ZATI ON

62401 WATER

62501 TOPSA L

62815 SILT FENCE, DELIVERED

62816 SILT FENCE, | NSTALLED

62817 SILT FENCE MAI NTENANCE

62819 MOBI LI ZATI ONS, ERCSI ON CONTROL
62821 MOBI LI ZATI ONS, EMERGENCY ERCS
62826 EROSI ON MAT, DELIVERED, CLASS
62827 ERCSI ON MAT, | NSTALLED, CLASS
62872 | NLET PROTECTION, TYPE C
62905 FERTILIZER, TYPE B

62911 AGRI CULTURAL LI MESTONE TREATME
63003 SEEDI NG, TEMPORARY

I NC.
Bl DDER NO 1
ESTI MATED UNIT
QUANTITY BID PRI CE
647. 000 5. 000
64. 000 5. 000
515. 000 2. 000
1185. 000 6. 250
1065. 000 8. 500
1. 000 1000. 000
16. 000 20. 000
28. 000 117. 000
221. 000 4. 600
177.000 12. 100
520. 000 14.100
41030. 000 2. 300
575. 000 2.700
6. 000 350. 000
2.000 350. 000
50. 000 40. 000
1. 000 7740. 000
254. 000 23. 000
11350. 000 1. 600
2316. 000 0. 900
2316. 000 0. 900
2316. 000 0.010
1. 000 150. 000
1. 000 150. 000
11850. 000 0. 850
11850. 000 0. 750
7. 000 40. 000
10. 000 50. 000
5.700 50. 000
380. 000 3.500

LOCATI ON 71/ WOOD COUNTY
32ND ST -
STH 54
WOOD COUNTY
Bl DDER NO 2
UNIT
AMOUNT  BID PRI CE AMOUNT
3235. 00 3. 500 2264. 50
320. 00 6. 000 384. 00
1030. 00 1.350 695. 25
7406. 25 7.150 8472.75
9052. 50 7.200 7668. 00
1000. 00 1650. 000 1650. 00
320. 00 16. 420 262.72
3276. 00 116. 810 3270. 68
1016. 60 6. 500 1436. 50
2141.70 18. 000 3186. 00
7332. 00 19. 000 9880. 00
94369. 00 2.600 106678. 00
1552. 50 3. 600 2070. 00
2100. 00 190. 000 1140. 00
700. 00 210. 000 420. 00
2000. 00 12. 000 600. 00
7740. 00 14250. 000 14250. 00
5842. 00 52. 000 13208. 00
18160. 00 1. 640 18614. 00
2084. 40 0. 400 926. 40
2084. 40 1.100 2547. 60
23.16 0. 110 254.76
150. 00 100. 000 100. 00
150. 00 149. 010 149.01
10072. 50 0.740 8769. 00
8887. 50 0. 550 6517. 50
280. 00 21. 940 153. 58
500. 00 26. 060 260. 60
285. 00 100. 000 570. 00
1330. 00 2.930 1113. 40

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
3. 000 1941. 00
3. 000 192. 00
1. 350 695. 25
4.000 4740. 00
10. 000 10650. 00
5000. 000 5000. 00
14. 000 224.00
116. 810 3270. 68
10. 000 2210. 00
26. 500 4690. 50
28. 000 14560. 00
2.750 112832. 50
4. 000 2300. 00
225. 000 1350. 00
225. 000 450. 00
12. 000 600. 00
10000. 000 10000. 00
20. 500 5207. 00
2. 200 24970. 00
0. 400 926. 40
1.100 2547. 60
0.110 254.76
100. 000 100. 00
149. 010 149.01
0.740 8769. 00
0. 550 6517. 50
33. 800 236. 60
26. 060 260. 60
100. 000 570. 00
2.930 1113. 40



Date 07/10/01
CERTI FI ED BY-

TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20010710031

| TEM
NUMBER | TEM DESCRI PTI ON

UNI

T

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

DI VI SI ON OF HI GHWAYS

PAGE:

86

LETTI NG DATE: 07/10/01

63010 SEEDI NG, M XTURE NO. 30
63011 SEEDING M XTURE NO 40
63822 MOING SICGNS, TYPE |1
64201 FIELD OFFI CE, TYPE A
64301 TRAFFI C CONTROL
64706 PVMI MRKNG, STOP LINE, 12-1 NCH
64718 PVMI MRKNG, CROSSWALK, 6-1 NCH
64778 PAVEMENT NMARKI NG CURB, EPOXY
64782 PAVEMENT MARKI NG, CURB RAMP, E
65045 CONSTRUCTI ON STAKI NG, SUBGRADE
65099 CONSTRUCTI ON STAKI NG | NI TI AL
66502 SAW NG CONCRETE PAVEMENT, FULL
90033 M SC

90033A PREPARATI ON FOR LAWN TY

LB
LB

EACH

LS

r
wn

wrreermer

<mmmmmmm

Bl DDER NO 1
ESTI MATED UNI' T

QUANTITY BID PRICE
170. 000 5. 000
103. 000 8. 600
33. 000 100. 000
1. 000 2000. 000
1. 000 5500. 000
145. 000 4.500
1630. 000 4.100
103. 000 4. 000
622. 000 4. 000
5703. 000 0. 900
5703. 000 1.500
740. 000 5. 000
4330. 000 1. 000

PROPOSAL TOTAL

238929.

Bl DDER NO 2
UNI'T

Bl D PRI CE AMOUNT
4.750 807. 50
5. 020 517. 06
60. 740 2004. 42
3150. 000 3150. 00
7300. 000 7300. 00
4.400 638. 00
4.000 6520. 00
4.000 412.00
4.000 2488. 00
1. 000 5703. 00
1. 300 7413. 90
3. 100 2294. 00
0. 980 4243. 40
261003. 53

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
4.750 807. 50
5. 020 517. 06
60. 740 2004. 42
2500. 000 2500. 00
9601. 000 9601. 00
8. 000 1160. 00
4.000 6520. 00
4. 500 463. 50
3. 800 2363. 60
0. 500 2851. 50
0. 700 3992. 10
3. 250 2405. 00
0.980 4243. 40
266756. 88



Date 07/10/01
CERTI FI ED BY-

TI TLE

PROPOSAL: 20010710032

CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT CF THE THREE LOW BI DS RECEI VED

LOCATI ON 01/ ADAMS

PETENVWELL BRI DGE

STH 21
ADAMS COUNTY

COUNTY

PAGE: 87

Bl DDER NO 3
UNI'T
Bl D PRI CE

LETTI NG DATE: 07/10/01

STATE PROJECT(S): 6160-09-71
TYPE OF WORK
BI DDER NO 1 ZENI'TH TECH., INC
BIDDER NO 2 LUNDA CONSTRUCTI ON COVPANY
BI DDER NO 3 EDWARD KRAEMER & SONS, | NC
| TEM
NUMBER | TEM DESCRI PTI ON UNI'T
20101 CLEARING STA
20104 GRUBBI NG STA.
20351 REMOVING COLD BRI DGE, STATION LS
175+78
20411 REMOVI NG GUARDRAI L L. F.
20501 COMVON EXCAVATI ON CYy
20610 EXCAVATI ON FOR STRUCTURES, BRI LS
B-1-13
20801 BORROW EXCAVATI ON CYy
21001 STRUCTURE BACKFI LL CY
21301 FI NI SH NG ROADVWAY LS
30404 CRUSHED AGCREGATE BASE COURSE TON
30424 SALVAGED ASPHALTI C PAVEMENT, B TON
40204 ASPHALTI C MATERI AL FOR TACK CO GAL.
40301 QWP, ASPHALTI C M XTURE TON
40501 ASPHALTI C MATERI AL FOR PLANT M TON
40723 ASPHALTI C CONCRETE PAVEMENT, T TON
40728 DENSI TY | NCENTI VE, ASPHALTIC C DOL
41021 SALVAGED ASPHALTI C PAVEMENT, M S.Y.
41507 CONCRETE PAVEMENT, 7-1NCH S.Y.
41620 CONCRETE SURFACE DRAI NS CY
41621 CONCRETE PAVEMENT APPROACH SLA S. Y
50232 EXPANSI ON DEVI CE, STRUCTURE LS
B-1-13
50261 CONC MASONRY ANCHORS, TYPE S, EACH
50263 CONC MASONRY ANCHORS, TYPE S, EACH
50265 PROTECTI VE SURFACE TREATMENT  S.Y
50504 HI GH STRENGTH BAR STEEL REINF. LB
50511 COATED HI GH STR BAR STL REINF, LB
50915 CONCRETE SURFACE REPAI R S.F

Bl DDER NO 1
ESTI MATED UNIT

QUANTITY BID PRICE
2.000 430. 000
2.000 370. 000
1. 000 90000. 000
692. 000 1. 000
101. 000 6. 000
1. 000 8500. 000
1134. 000 9. 500
410. 000 19. 000
1. 000 2900. 000
510. 000 21. 000
26. 000 62. 380
56. 000 4.000
233. 000 2.000
14. 000 190. 000
233. 000 62. 230
150. 000 1. 000
520. 000 9. 050
13. 000 40. 000
2. 400 500. 000
91. 000 135. 000
1. 000 15000. 000
955. 000 7.000
32. 000 11. 000
3690. 000 1.750
11440. 000 0. 800
233720. 000 0. 570
65. 000 50. 000

Bl DDER NO 2
UNIT

AMOUNT  BID PRI CE
860. 00 430. 000
740. 00 370. 000
90000. 00 149000. 000
692. 00 2.000
606. 00 6. 000
8500. 00 5000. 000
10773. 00 9. 500
7790. 00 18. 000
2900. 00 2900. 000
10710. 00 20. 940
1621. 88 62. 380
224.00 4.000
466. 00 2.000
2660. 00 190. 000
14499. 59 62. 230
150. 00 1. 000
4706. 00 9. 050
520. 00 40. 000
1200. 00 500. 000
12285. 00 135. 000
15000. 00 15000. 000
6685. 00 18. 000
352. 00 18. 000
6457. 50 2.500
9152. 00 0. 600
133220. 40 0. 650
3250. 00 65. 000

740.
149000.

1384.
606.
5000.

10773
7380.
2900.
10679.
1621.
224.
466.
2660.
14499.
150.
4706.
520.
1200.
12285.

15000.

17190
576.

9225
6864.
151918.
4225.

190.
62.

39.
500.
102.

17300.

16.
39.

0.600 1
90.

15280
1248.
8487.
6292.

40232.
5850



Date 07/10/01
CERTI FI ED BY-

TI TLE

PROPOSAL: 20010710032

| TEM
NUMBER

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNI'T

TUBULAR RAI LI NG TYPE H, STRUC LS

B-1-13

FLOOR DRAINS, TYPE GC

RUBBERI ZED MEMBRANE WATERPROOF
CORRUGATED STEEL CULVERT PI PE
STL APRON ENDW. FOR CLVRT PI PE
STL APRON ENDW. FOR CLVRT PI PE
Rl PRAP

HEAVY RI PRAP

I NLETS, TYPE 1

I NLET COVERS, TYPE V

Pl PE UNDERDRAI N, UNPERFORATED,
STEEL THRI E BEAM STRUCTURE APP
STEEL PLATE BEAM GUARD, CLASS
STEEL PLATE BEAM GUARD, CLASS
ANCHOR ASSEMB FCR STEEL PLATE
STL PLT BM GRD, ENRGY ABSORB T
MOBI LI ZATI ON

WATER

SALVAGED TOPSO L

MULCHI NG

SI LT FENCE, DH.I VERED

SI LT FENCE, | NSTALLED

SI LT FENCE MAI NTENANCE

SI LT SCREEN

MOBI LI ZATI ONS, EROSI ON CONTRCL
FERTI LI ZER, TYPE B

SEEDI NG, TEMPORARY

SEEDI NG M XTURE NO. 10

FI ELD OFFI CE, TYPE C

TRAFFI C CONTRCL

TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, SI GNS
GEOTEXTI LE FABRIC, TYPE R
GEOTEXTI LE FABRI C, TYPE HR
PAVEMENT MARKI NG 4-1 NCH, EPOX
CONSTRUCTI ON STAKI NG, STRUCT L
B-1-13

EACH
S.Y.
L. F.
EACH
EACH
C.Y.
CY
EACH
EACH
L. F.
L. F.
L. F.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI MATED UNIT
QUANTITY BID PRICE
1. 000 90000. 000
4.000 1200. 000
24.000 30. 000
38. 000 28. 430
1. 000 120. 000
2. 000 127. 000
1. 000 75. 000
180. 000 50. 000
1. 000 1070. 000
1. 000 341. 000
34. 000 35. 000
132. 000 30. 830
213. 000 9. 800
29. 000 8. 250
4.000 75. 000
4.000 1800. 000
1. 000 134000. 000
8. 000 150. 000
710. 000 1.510
710. 000 0.120
210. 000 1. 200
210. 000 1. 200
210. 000 0. 010
90. 000 26. 240
1. 000 200. 000
0. 800 32. 000
12. 000 2. 000
12. 000 5. 250
1. 000 5200. 000
1. 000 1425. 000
869. 000 0. 750
1106. 000 0. 100
1227. 000 0. 750
6. 000 8. 000
195. 000 2. 600
4760. 000 0.470
1. 000 1500. 000

DI VI SI ON OF HI GHWAYS

75.
9000.
1070.

341.
1190
4069.
2087.

239.

300.
7200.

134000.
1200.
1072

85.

252.

252.

2.
2361.

200.

25.

24.

63.
5200
1425.

651.
110.
920.

48.

507.
2237.
1500.

Bl DDER NO 2

UNI'T
Bl D PRI CE

cCON®ROO

. 000
. 000
. 000
. 770
. 000
. 290
. 850
. 000
. 000
. 000
. 000
. 000
. 510
. 160
. 000
. 000
. 000
. 240
. 000
150.
. 880
. 250
2500.
1000.
. 500

000

000
000

450

. 000

000

. 250

470

. 000

PAGE

Bl DDER NO 3

UNI'T
Bl D PRI CE

SoOwmowmoo o

. 000
. 000
. 000
. 770
. 900
. 120
. 800
. 250
. 730
1800.
81700.
. 000
. 510
. 120
. 200
. 200
. 010
. 000
. 000
. 000
. 000
. 250
3300
32200
. 750

000
000

000
000

100

. 750

000

. 500

470

. 000

LETTI NG DATE: 07/10/01

3300.
32200.
651.
110.
920.
48.
682.
2237.
5960



Date 07/10/01
CERTI FI ED BY-

TI TLE

PROPOSAL: 20010710032

| TEM
NUMBER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

CONTRACT AND ESTI MATE ENG NEER
REPORT OF THE THREE LOW BI DS RECEI VED

PAGE:

89

LETTI NG DATE: 07/10/01

90005

90005

90031

90034

90034

90501

90502
90520

90565
90900

Bl DDER NO 1
ESTI MATED UNI'T
| TEM DESCRI PTI ON UNI'T QUANTITY BID PRICE AMOUNT

SAW NG EXI STI NG PAVEMENT L. F. 56. 000 2.650 148. 40
M SC LS 1. 000 27274. 000 27274. 00
90004A, PREPARATI ON AND COATI N
FLANGES, STRUCTURE B-1-13
M SC LS 1. 000 25000. 000 25000. 00
90004B, STRUCTURE OVERCOATI NG
AND PRIM NG STRUCTURE B-1-13
M SC EACH 72.000 195. 000 14040. 00
90005A, CLEANI NG AND PAI NTI NG
B-1-13
M SC EACH 12. 000 17. 000 204. 00
90005B, CONCRETE MASONRY ANCHO
, 1/2 I NCH
M SC S. F 625. 000 20. 000 12500. 00
90031A, SURFACE PREPARATI ON,
SUBSTRUCTURES
M SC C.Y. 179. 000 900. 000 161100. 00
90034A, CONCRETE MASONRY, SUBS
M SC CY. 1035. 000 278. 000 287730. 00
90034B, FI BER REI NFORCED CONCR
MASONRY FOR BRI DGES, B-1-13
QW READY M XED CONC MASONRY F C.Y. 1214. 000 17. 000 20638. 00
, 5 CYLI NDERS
QWP, MAS STRGTH | NCENTI VE READ DOL 12140. 000 1. 000 12140. 00
CONTAI N & COLLECT WASTE MATERI LS 1. 000 1613. 500 1613. 50
B-1-13
PORTABLE DECONTAM NATI ON FACI L LS 1. 000 750. 000 750. 00
I NCENT/ DI SI NCENT FOR | NTRI M CO DAYS 15. 000 3000. 000 45000. 00

PROPCSAL TOTAL....... 1228842. 22

Bl DDER NO 2
UNIT

Bl D PRI CE AMOUNT
10. 000 560. 00
22000. 000 22000. 00
18000. 000 18000. 00
100. 000 7200. 00
18. 000 216. 00
18. 000 11250. 00
950. 000 170050. 00
310. 000 320850. 00
10. 000 12140. 00
1. 000 12140. 00
5000. 000 5000. 00
3000. 000 3000. 00
3000. 000 45000. 00
1290820. 32

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
2.000 112. 00
26460. 000 26460. 00
18440. 000 18440. 00
125. 000 9000. 00
15. 000 180. 00
33. 000 20625. 00
818. 000 146422. 00
375.000 388125.00
17. 000 20638. 00
1. 000 12140. 00
4500. 000 4500. 00
3500. 000 3500. 00
3000. 000 45000. 00
1302579. 66



Date 07/10/01
CERTI FI ED BY-
TITLE

PROPOSAL: 20010710033

STATE PRQJECT(S):

CONTRACT AND ESTI MATE ENG NEER

6350-06- 73

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT CF THE THREE LOW BI DS RECEI VED

TYPE OF WORK: GENERAL CONSTRUCTI CN

LOCATI ON 71/ WOOD
USH 10 & CTH A, HES

COUNTY

PAGE:

90

LETTI NG DATE: 07/10/01

BI DDER NO 1 EARTH, INC

Bl DDER NO 2 JAMES PETERSON SONS, | NC

BIDDER NO 3 PAGEL CONSTRUCTI ON COVPANY,

| TEM

NUMBER | TEM DESCRI PTI ON UNI'T
20102 CLEARI NG I.D.
20105 GRUBBI NG I.D.
20330 REMOVI NG OLD CULVERTS EACH
20401 REMOVI NG PAVEMENT S.Y
20402 REMOVI NG ASPHALTI C SURFACE S.Y
20405 REMOVI NG CURB AND GUTTER L.F
20408 REMOVI NG MASONRY cCY
20501 COVMON EXCAVATI ON cCY
20801 BORROW EXCAVATI ON CY
20901 GRANULAR BACKFI LL C.Y.
21202 GRANULAR SUBBASE COURSE TON
21301 FI NI SHI NG ROADVWAY LS
30404 CRUSHED AGGREGATE BASE COURSE TON
40203 ASPHALTI C MATERI AL FOR TACK CO TON
40301 QWP, ASPHALTI C M XTURE TON
40501 ASPHALTI C MATERI AL FOR PLANT M TON
40724 ASPHALTI C CONCRETE PAVEMENT, T TON
40728 DENSI TY | NCENTI VE, ASPHALTI C C DOL
41104 ASPHALTI C SURFACE, SAFETY | SLA TON
41105 ASPHALTI C SURF, DRI VEWAYS & FI TON
41106 ASPHALTI C SURFACE, TEMPORARY TON
50409 CONCRETE MASONRY, ENDWALLS CY.
52085 TEMPORARY CULVERT PIPE, 30-INC L.F.
52086 TEMPORARY CULVERT PIPE, 36-INC L. F.
52149 STL APRON ENDW. FOR CLVRT PI PE EACH
52151 STL APRON ENDW. FOR CLVRT PI PE EACH
52152 STL APRON ENDW. FOR CLVRT PI PE EACH
52207 RCCP, CL III, 30-1NCH L. F.
52209 RCCP, CL 111, 36-1NCH L. F.
53003 CORR POLYETHYLENE CULVERT PIPE L. F

I NC.
Bl DDER NO 1
ESTI MATED UNIT
QUANTITY BID PRICE
200. 000 10. 000
200. 000 10. 000
14. 000 320. 000
5417. 000 3. 000
2176. 000 2.000
430. 000 4.000
4.000 60. 000
30131. 000 3. 000
19629. 000 4.000
1977. 000 6. 500
27358. 000 3. 200
1. 000 4000. 000
32233.000 7.380
42. 300 480. 000
5626. 000 0. 600
338. 000 190. 000
5626. 000 34. 600
3587. 000 1. 000
424,000 62. 280
196. 000 80. 760
2454.000 36. 550
4.000 650. 000
22.000 55. 000
32. 000 65. 000
16. 000 110. 000
2. 000 135. 000
2. 000 320. 000
52. 000 50. 000
72.000 70. 000
286. 000 16. 500

USH 10
WOD COUNTY
Bl DDER NO 2
UNIT
AMOUNT  BID PRI CE
2000. 00 10. 000
2000. 00 10. 000
4480. 00 125. 000
16251. 00 1. 000
4352. 00 1.750
1720. 00 3. 000
240. 00 50. 000
90393. 00 4.770
78516. 00 3. 000
12850. 50 5. 530
87545. 60 3. 310
4000. 00 5000. 000
237879. 54 7.120
20304. 00 480. 000
3375. 60 0. 600
64220. 00 190. 000
194659. 60 34. 600
3587. 00 1. 000
26406. 72 62. 280
15828. 96 80. 760
89693. 70 36. 550
2600. 00 650. 000
1210. 00 47. 500
2080. 00 61. 250
1760. 00 95. 000
270. 00 185. 000
640. 00 275. 000
2600. 00 47.500
5040. 00 61. 250
4719. 00 17.500

143724.
58887.
10932.
90554.

5000.
229498.
20304.
3375.
64220.
194659.
3587.
26406
15828
89693.
2600.
1045.
1960.
1520.
370.
550.
2470.
4410.
5005.

Bl DDER NO 3
UNIT
Bl D PRI CE AMOUNT
5. 000 1000. 00
5. 000 1000. 00
200. 000 2800. 00
2. 600 14084. 20
2.000 4352. 00
3. 000 1290. 00
10. 000 40. 00
3. 250 97925. 75
4. 460 87545. 34
4. 460 8817. 42
3. 000 82074. 00
100. 000 100. 00
7.880 253996. 04
480. 000 20304. 00
0. 600 3375. 60
190. 000 64220. 00
34. 600 194659. 60
1. 000 3587. 00
62. 280 26406. 72
80. 760 15828. 96
36. 550 89693. 70
650. 000 2600. 00
50. 000 1100. 00
68. 000 2176. 00
122. 000 1952. 00
175. 000 350. 00
320. 000 640. 00
76. 000 3952. 00
83. 000 5976. 00
18. 000 5148. 00



Date 07/10/01
CERTI FI ED BY-

TI TLE

CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20010710033

| TEM
NUMBER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SION OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 2
UNIT
Bl D PRI CE

PAGE: 91

LETTI NG DATE: 07/10/01

| TEM DESCRI PTI ON UNI'T
CORR POLYETHYLENE CULVERT PI PE L. F.
CORR POLYETHYLENE CULVERT PI PE L. F.
CONCRETE CURB AND GUTTER, 36-1 L.F
CONCRETE SI DEWALK, 6-1 NCH S. F.
MARKER PCSTS FOR RI GHT- OF-WAY  EACH

MAI NTENANCE AND REPAIR OF HAUL L
MOBI LI ZATI ON L

CONCRETE MEDI AN SLOPED NOSE S. F
ASPHALTI C FLUMES S.Y
WATER MGAL
SALVAGED TOPSA L S.Y
MJULCHI NG TON
EROCSI ON BALES, DELI VERED EACH
ERCSI ON BALES, | NSTALLED EACH
SI LT FENCE, DELI VERED L. F.
SI LT FENCE, | NSTALLED L. F.
SI LT FENCE MAI NTENANCE L. F.
MOBI LI ZATI ONS, ERGCSI ON CONTROL EACH
MOBI LI ZATI ONS, EMERGENCY EROSI EACH
TEMPORARY DI TCH CHECKS, DELIVE L.F.
TEMPORARY DI TCH CHECKS, | NSTAL L. F.
FERTI LI ZER, TYPE B CWI.
SEEDI NG, TEMPORARY LB
SEEDI NG M XTURE NO. 10 LB.
SIGNS, TYPE |1, REFLECTIVE S. F.
MOVI NG SIGNS, TYPE || EACH
REMOVI NG SI GNS, TYPE || EACH
REMOVI NG SMALL SI GN SUPPORTS  EACH
FI ELD OFFI CE, TYPE C LS
TRAFFI C CONTRCL LS
TRAFFI C CONTROL, DRUMS DAYS
TRAFFI C CONTROL, BARRI CADES, T DAYS
TRAFFI C CONTROL, WARNI NG LI GHT DAYS
TRAFFI C CONTROL, SI GNS DAYS
TRAFFI C CONTROL, SIGNS, FIXED S.F.
PAVEMENT NMARKI NG, 4-1NCH, EPOX L. F.
PVMI' MRKNG, CHANNELI ZI NG, 8-IN L. F.
REMOVI NG PAVEMENT NMARKI NGS L.F
PVMI' MRKNG, DI AGONAL, 12-1NCH, L.F.

Bl DDER NO 1
ESTI MATED UNIT
QUANTITY BID PRI CE AMOUNT
46. 000 20. 000 920. 00
38. 000 27.500 1045. 00
6929. 000 9. 800 67904. 20
4637. 000 2.700 12519. 90
28. 000 60. 000 1680. 00
1. 000 100. 000 100. 00
1. 000 32000. 000 32000. 00
915. 000 2.900 2653. 50
80. 000 30. 000 2400. 00
323. 000 15. 000 4845. 00
27526. 000 0. 700 19268. 20
14. 200 210. 000 2982. 00
25. 000 6. 000 150. 00
25. 000 6. 000 150. 00
509. 000 1.000 509. 00
509. 000 1. 000 509. 00
509. 000 0. 050 25.45
2. 000 180. 000 360. 00
1. 000 190. 000 190. 00
849. 000 4. 000 3396. 00
849. 000 4.000 3396. 00
18. 000 28. 000 504. 00
761. 000 2.750 2092. 75
507. 000 5. 000 2535. 00
420. 440 15. 000 6306. 60
2. 000 40. 000 80. 00
34. 000 20. 000 680. 00
25. 000 16. 000 400. 00
1. 000 4000. 000 4000. 00
1. 000 4000. 000 4000. 00
5446. 000 0. 300 1633. 80
1301. 000 0. 500 650. 50
1417. 000 0. 150 212.55
700. 000 0. 650 455. 00
16. 250 14. 000 227.50
14759. 000 0. 320 4722. 88
1843. 000 0. 750 1382. 25
1384. 000 0. 600 830. 40
216. 000 4. 000 864. 00

30000.

30.
15

210.

. 000

. 250
180. 000
. 000
4. 000
4.000
. 000
2.750
5. 000
. 000
. 000
. 000
. 000
5000. 000
2400. 000
. 370
. 750
. 100
. 000
000
. 290
650
. 450
000

orr oo
o
S
IS

[E=Y
NOOOORrROOO

Bl DDER NO 3
UNIT
Bl D PRI CE AMOUNT
23. 000 1058. 00
31. 000 1178. 00
9. 800 67904. 20
2.950 13679. 15
60. 000 1680. 00
1. 000 1.00
34188. 000 34188. 00
4.500 4117. 50
30. 000 2400. 00
12. 000 3876. 00
0. 500 13763. 00
210. 000 2982. 00
6. 000 150. 00
6. 000 150. 00
1. 000 509. 00
1. 000 509. 00
0. 250 127. 25
180. 000 360. 00
190. 000 190. 00
4. 000 3396. 00
4.000 3396. 00
28. 000 504. 00
2.750 2092.75
5. 000 2535. 00
15. 000 6306. 60
40. 000 80. 00
20. 000 680. 00
16. 000 400. 00
2700. 000 2700. 00
4500. 000 4500. 00
0. 300 1633. 80
0. 500 650. 50
0. 150 212.55
0. 650 455. 00
14. 000 227.50
0. 340 5018. 06
0. 800 1474. 40
0.700 968. 80
4. 000 864. 00



Date 07/10/01
CERTI FI ED BY-

TI TLE

PROPOSAL: 20010710033

| TEM
NUMBER

90005
90005
90033
90365
90400

90545
90616

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNI T

PAVEMENT MARKI NG CURB, EPOXY
PAVEMENT MARKI NG, | SLAND NOSE,
TEMPORARY PAVEMENT MARKI NG, 4-
TEMP PVMI MRKG, 4- | NCH, REMOVA
CONSTRUCTI ON' STAKI NG,  SUBGRADE
CONSTRUCTI ON STAKI NG, CABC
OONSTRUCTI ON STAKI NG, CURB, GU
CONSTRUCTI ON STAKI NG, PI PE CUL
CONSTRUCTI ON STAKI NG, | NI TI AL
NONVETALLI C CONDUI T, SCHEDULE
PULL BOXES, STEEL, 24X36-1NCH
SAW NG EXI STI NG PAVEMVENT

SAW NG CONCRETE PAVEMENT, FULL
M SC

90005A TUBULAR STEEL SI GN POST
M SC

90005B TUBULAR STEEL SI GN POST
M SC

90005C TUBULAR STEEL SI GN POST
M SC

90005D TUBULAR STEEL SI GN POST
M SC

90005E TUBULAR STEEL SI GN POST
M SC

90033A PREPARATI ON FOR LAWN TY
QWP, BASE COURSES

CONCRETE RUMBLE STRIPS, AT | NT
CONCRETE COLLAR

MARKER POSTS, FLEXI BLE, FOR CU

S. Y

TON
S Y.
EACH
EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI MATED UNIT
QUANTITY BID PRI CE AMOUNT
223. 000 5. 000 1115. 00
10. 000 80. 000 800. 00
21166. 000 0. 350 7408. 10
1331. 000 0. 900 1197. 90
3915. 000 0.520 2035. 80
3915. 000 0.520 2035. 80
6929. 000 1.150 7968. 35
8. 000 92. 000 736. 00
3915. 000 0.520 2035. 80
1188. 000 5. 500 6534. 00
13. 000 450. 000 5850. 00
247.000 2. 250 555. 75
40. 000 7.000 280. 00
3. 000 100. 000 300. 00
11. 000 100. 000 1100. 00
13. 000 100. 000 1300. 00
16. 000 100. 000 1600. 00
5. 000 100. 000 500. 00
8761. 000 0. 650 5694. 65
32233. 000 0. 250 8058. 25
198. 000 35. 000 6930. 00
4.000 200. 000 800. 00
4.000 100. 000 400. 00
....... 1235038. 10

PROPOSAL TOTAL

DI VI SION OF HI GHWAYS

Bl DDER NO 2
UNIT

Bl D PRI CE AMOUNT
6. 500 1449. 50
68. 000 680. 00
0.320 6773.12
0. 850 1131. 35
0.520 2035. 80
0.520 2035. 80
1.150 7968. 35
92. 000 736. 00
0.520 2035. 80
5. 500 6534. 00
450. 000 5850. 00
1. 250 308. 75
3. 000 120. 00
100. 000 300. 00
100. 000 1100. 00
100. 000 1300. 00
100. 000 1600. 00
100. 000 500. 00
0. 650 5694. 65
0. 250 8058. 25
62. 250 12325. 50
200. 000 800. 00
100. 000 400. 00
1245492. 79

PAGE

92

LETTI NG DATE: 07/10/01

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
5. 000 1115. 00
65. 000 650. 00
0. 350 7408. 10
0. 900 1197. 90
0. 600 2349. 00
0. 600 2349. 00
0. 450 3118. 05
150. 000 1200. 00
1.550 6068. 25
5. 000 5940. 00
475. 000 6175. 00
1. 000 247.00
2.500 100. 00
100. 000 300. 00
100. 000 1100. 00
100. 000 1300. 00
100. 000 1600. 00
100. 000 500. 00
0. 650 5694. 65
0. 260 8380. 58
62. 250 12325. 50
400. 000 1600. 00
100. 000 400. 00
1255029. 42



Date 07/10/01
CERTI FI ED BY-

TITLE

PROPOSAL: 20010710034

61805

61806

61807

61808

61809

61810

61910
64302

64303

64304

64305

64306

STATE PROJECT(S):

1636- 01- 63
1643- 05- 60
5144-03- 61
5163-03- 63

CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SION OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEI VED

TYPE OF WORK: ASPHALTI G SURFACI NG

| TEM DESCRI PTI ON

AGGREGATE FOR SEAL COAT COVER C. Y
ASPHALTI C MATERI AL FOR SEAL CO GAL.

MAI NT AND REPAI R OF HAUL
1636-01-63

MAI NT AND REPAI R OF HAUL
1643-05-60

MAI NT AND REPAI R OF HAUL
5144-03-61

MAI NT AND REPAI R OF HAUL
5163-03-63

MAI NT AND REPAI R OF HAUL
5180-07-62

MAI NT AND REPAI R OF HAUL
5514-01-60

MAI NT AND REPAI R OF HAUL
5541-04-61

MAI NT AND REPAI R OF HAUL
7062-02-60

MAI NT AND REPAI R OF HAUL
7171-04-63

MOBI LI ZATI ON

TRAFFI C CONTRCL, PRQIECT
1636-01-63

TRAFFI C CONTRCL, PRQIECT
1643-05-60

TRAFFI C CONTROL, PRQIECT
5144-03-61

TRAFFI C CONTROL, PRQIECT
5163-03-63

TRAFFI C CONTROL, PROQJECT
5180-07-62

5514-01- 60

NO 1: FAHRNER ASPHALT SEALERS, 61 NC
BIDDER NO 2: ASPHALT SURFACE TECHNOLOG ES CORPORATI ON
7171-04- 63

UNI'T

ROADS

RCADS

ROADS

RCADS

ROADS

ROADS

RCADS

ROADS

RCADS

LS

LS

LS

LS

LS

LS

LS

LS

LS

LS
LS

LS

LS

LS

LS

Bl DDER NO 1
ESTI MATED UNIT
QUANTITY BID PRI CE

11015. 000 20. 000
363500. 000 0. 820
1. 000 100. 000

1. 000 100. 000

1. 000 100. 000

1. 000 100. 000

1. 000 100. 000

1. 000 100. 000

1. 000 100. 000

1. 000 100. 000

1. 000 100. 000

1. 000 166000. 000

1. 000 18000. 000

1. 000 9000. 000
1.000 15000. 000

1. 000 6000. 000

1. 000 10000. 000

LOCATI ON 06/ BUFFALO
SEALCOAT PRQIECTS
USH 53, 14, STH 27, 35, 60, 71
BUFFALO, CRAWORD, JACKSON, MONROE, RI CHLAND,

Bl DDER NO 2

UNI'T

AMOUNT Bl D PRI CE

220300

298070
100.
100.
100.
100.
100.
100.
100.
100.
100.

166000
18000

9000.

15000.

6000.

10000.

00

00

00

00

00

00

00
00

00

00

00

00

1. 000

1. 000

1. 000

1. 000

1. 000

1. 000

1. 000

400000. 000
12000. 000

4200. 000

6300. 000

4200. 000

5800. 000

COUNTY

440600.

301705
1
1

1

1

1

400000
12000.

4200.

6300.

4200.

5800.

00

.00

.00

.00

.00

00

00

00
00

00

00

00

00

PAGE:

93

LETTI NG DATE: 07/10/01

Bl DDER NO 3
UNI T
BI D PRI CE AMOUNT
0. 000 0.00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00



Date 07/10/01
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW Bl DS RECEI VED

PROPOSAL: 20010710034

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

PAGE:

94

Bl DDER NO 3

UNIT
Bl D PRI CE

LETTI NG DATE: 07/10/01

Bl DDER NO 1
| TEM ESTI MATED UNIT

NUVBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE

64307 TRAFFI C CONTROL, PRQIECT LS 1. 000 12000. 000
5514-01-60

64308 TRAFFI C CONTROL, PRQIECT LS 1. 000 2000. 000
5541-04-61

64309 TRAFFI C CONTROL, PRQIECT LS 1. 000 24000. 000
7062-02-60

64310 TRAFFI C CONTROL, ARROW BOARDS DAYS 1. 000 4000. 000
7171-04-63

64601 PAVEMENT MARKI NG 4-1NCH, PAIN L.F. 1965000. 000 0. 035

64921 TEMP PVMI MRKNG RAlI SED MARKER EACH  10250. 000 0. 550

PROPCSAL TOTAL. ......

4000.

68775.
5637.

859682.

.00

00

00
50

50

Bl DDER NO 2
UNIT

Bl D PRI CE AMOUNT
8400. 000 8400. 00
2600. 000 2600. 00
22000. 000 22000. 00
200. 000 200. 00
0. 036 70740. 00
1. 000 10250. 00
1289004. 00

0. 000

0. 000

0. 000
0. 000

0.00

0. 00

0. 00
0. 00



Date 07/10/01
CERTI FI ED BY-

TI TLE

PROPOSAL: 20010710035

BI DDER NO 1 EDWARD KRAEMER & SONS, | NC.
BIDDER NO 2 LUNDA CONSTRUCTI ON COVPANY
| TEM
NUMVBER | TEM DESCRI PTI ON UNIT
20351 REMOVING OLD BRIDGE, STATION LS
12+76 RT.
20460 REMOVI NG BUI LDI NG, STATI ON LS
14+60 LT.
20501 COVMON EXCAVATI ON C.Y.
20610 EXCAVATI ON FOR STRUCTURES, BRI LS
B-62-207
20801 BORROW EXCAVATI ON cCY
21001 STRUCTURE BACKFI LL cCY
21301 FI NI SHI NG ROADWAY LS
30403 CRUSHED AGGREGATE BASE COURSE C. Y.
41101 ASPHALTI C SURFACE TON
50201 CONCRETE MASONRY, BRI DGES CY
50265 PROTECTI VE SURFACE TREATMENT  S.Y
50504 H GH STRENGTH BAR STEEL REINF. LB
50511 COATED HI GH STR BAR STL REI NF, LB.
51121 STL PILING DELIV & DRIVEN, HP L.F.
51340 TUBULAR RAILING TYPE F, STRUC LS
B-62- 207
51605 RUBBERI ZED MEMBRANE WATERPROOF S.Y
52003 CULVERT PIPE, CLASS III, 18-INL.F.
52061 APRON ENDWALLS FOR CULVERT PI P EACH
60602 HEAVY Rl PRAP CY.
61210 PI PE UNDERDRAI N, UNPERFCRATED, L. F.
61422 MNMARKER POSTS FOR RI GHT- OF- WAY EACH
61910 MOBI LI ZATI ON LS
62505 SALVAGED TOPSO L S.Y
62702 MJILCH NG S Y.
62815 SILT FENCE, DELI VERED L. F.
62816 SILT FENCE, | NSTALLED L.F
62817 SILT FENCE MAI NTENANCE L. F.

STATE PRQJECT(S):

TYPE OF WORK

CONTRACT AND ESTI MATE ENG NEER

5377-06- 71

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI MATED UNIT
QUANTITY BID PRI CE
1. 000 8000. 000
1. 000 150. 000
850. 000 4.000
1. 000 6750. 000
750. 000 4.500
90. 000 12. 000
1. 000 1200. 000
740. 000 12. 000
210. 000 65. 350
84. 000 350. 000
100. 000 2. 330
9470. 000 0. 620
1870. 000 0. 810
120. 000 36. 010
1. 000 6000. 000
12. 000 34.790
90. 000 24.000
4.000 95. 000
80. 000 45. 000
20. 000 10. 000
4.000 55. 000
1.000 18000. 000
1800. 000 1. 000
3060. 000 0. 150
270. 000 1.100
270. 000 1.100
270. 000 0.010

DI VI SI ON OF HI GHWAYS

3400.
6750

3375.
1080.
1200.
8880.
13723.
29400.
233.
5871.
1514.
4321.
6000

417.
2160.
380.
3600.
200.
220
18000.
1800.
459.
297.
297.

LOCATI ON 62/ VERNON
E BLOOM NGDALE RD, TWN CLI NTON, HALL CREEK BR
TOMN RD
VERNON COUNTY

Bl DDER NO 2

UNIT
Bl D PRI CE

5500.

2000

9
3500

11.
. 000
. 000
. 000
. 350
. 000
. 000
. 500
. 650
. 000
. 000

ORrRrFON

000

000

750
000

250

. 000
. 000
130.
. 000
15.
60.
27900
. 250
. 180
. 250
. 250
. 010

000

000
000
000

COUNTY

PAGE
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Bl DDER NO 3
UNIT
Bl D PRI CE

o o

00000000000

OO0 O0O00O00OO0O0O0O

. 000

. 000
. 000

. 000

000

. 000
. 000
. 000
. 000
. 000

000

. 000
. 000
. 000

. 000
. 000
. 000
. 000
. 000

000

. 000
. 000
. 000

000

. 000

000

LETTI NG DATE: 07/10/01

ococooocooco0o000

©coooooo0o0o0000



Date 07/10/01
CERTI FI ED BY-

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPCOSAL: 20010710035

Bl DDER NO 1
| TEM ESTI MATED UNIT

NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY BID PRI CE

62819 MBI LI ZATI ONS, EROCSI ON CONTROL EACH 1. 000 0. 010
62905 FERTI LI ZER, TYPE B CWI. 2. 000 50. 000
63008 SEEDI NG M XTURE NO. 10 LB. 50. 000 5. 000
63401 WOOD POSTS, 4X4-1NCH X 10-FT. EACH 4.000 55. 000
63702 SIGNS, TYPE I, REFLECTIVE S F. 12. 000 20. 000
64202 FIELD OFFICE, TYPE B LS 1. 000 250. 000
64301 TRAFFI C CONTRCL LS 1. 000 1800. 000
64506 GEOTEXTILE FABRIC, TYPE HR S Y. 140. 000 2. 540
66501 SAW NG EXI STI NG PAVEMENT L. F. 36. 000 10. 000
90545 CONCRETE CCOLLAR EACH 1. 000 50. 000

REPORT OF THE THREE LOW Bl DS RECEI VED

PROPOSAL TOTAL

DI VI SI ON OF HI GHWAYS

125357.

Bl DDER NO 2

UNIT

Bl D PRI CE

153962.

PAGE:

96

Bl DDER NO 3
UNIT
Bl D PRI CE

©cocooo000000

LETTI NG DATE: 07/10/01

e

COOOLO0O0OCOC0o0



Date 07/10/01 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 97
CERTI FI ED BY- DI VI SI ON OF HI GHWAYS
TI TLE CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW Bl DS RECEI VED LETTI NG DATE: 07/10/01
PROPOSAL: 20010710036
STATE PROJECT(S): 5388-08-71 LOCATI ON 62/ VERNON COUNTY
HAGEN LN, TWN HAVBURG COON CREEK BRI DGE & AP
TOMN RD

VERNON COUNTY
TYPE OF VWORK:

BI DDER NO 1 EDWARD KRAEMER & SONS, | NC.
BIDDER NO 2 LUNDA CONSTRUCTI ON COVPANY
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI MATED UNI'T UNI'T UNIT
NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE AMOUNT  BI D PRI CE AMOUNT Bl D PRI CE AMOUNT
20330 REMOVI NG OLD CULVERTS EACH 1. 000 300. 000 300. 00 500. 000 500. 00 0. 000 0. 00
20351 REMOVI NG OLD BRI DGE, STATION LS 1. 000 8500. 000 8500. 00 7500. 000 7500. 00 0. 000 0. 00
10+03 RT.
20501 COMMVON EXCAVATI ON CY. 1260. 000 5. 250 6615. 00 7.500 9450. 00 0. 000 0. 00
20610 EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 6800. 000 6800. 00 3500. 000 3500. 00 0. 000 0. 00
B-62- 196
21001 STRUCTURE BACKFI LL CY. 280. 000 10. 350 2898. 00 12. 000 3360. 00 0. 000 0. 00
21301 FI NI SHI NG ROADVWAY LS 1. 000 1000. 000 1000. 00 200. 000 200. 00 0. 000 0. 00
30403 CRUSHED AGGREGATE BASE COURSE C.Y. 490. 000 14. 850 7276. 50 17. 000 8330. 00 0. 000 0. 00
30425 BREAKER RUN STONE CY. 510. 000 14. 850 7573. 50 16. 000 8160. 00 0. 000 0. 00
41101 ASPHALTI C SURFACE TON 170. 000 67. 060 11400. 20 67. 060 11400. 20 0. 000 0. 00
50201 CONCRETE MASONRY, BRI DGES C.Y. 186. 000 275. 000 51150. 00 450. 000 83700. 00 0. 000 0. 00
50265 PROTECTI VE SURFACE TREATMENT  S.Y. 164. 000 2.370 388. 68 2. 000 328. 00 0. 000 0. 00
50504 H GH STRENGTH BAR STEEL REI NF. LB. 17950. 000 0. 530 9513. 50 0. 450 8077. 50 0. 000 0. 00
50511 COATED H GH STR BAR STL REINF, LB. 2210. 000 0. 760 1679. 60 0. 700 1547. 00 0. 000 0. 00
51121 STL PILING DELIV & DRIVEN, HP L.F. 720. 000 21. 380 15393. 60 15. 000 10800. 00 0. 000 0. 00
51340 TUBULAR RAILING TYPE F, STRUC LS 1. 000 5500. 000 5500. 00 4500. 000 4500. 00 0. 000 0. 00
B-62-196
51605 RUBBERI ZED MEMBRANE WATERPROOF S. Y. 11. 000 35. 220 387. 42 25. 000 275.00 0. 000 0. 00
52003 CULVERT PIPE, CLASS IIl, 18-INL.F. 82. 000 25. 000 2050. 00 20. 000 1640. 00 0. 000 0. 00
52061 APRON ENDWALLS FOR CULVERT PI P EACH 4. 000 130. 000 520. 00 130. 000 520. 00 0. 000 0. 00
60602 HEAVY RI PRAP C.Y. 170. 000 31. 000 5270. 00 35. 000 5950. 00 0. 000 0. 00
61422 MARKER POSTS FOR RI GHT- OF-WAY EACH 4.000 60. 000 240. 00 60. 000 240. 00 0. 000 0. 00
61430 TEMPORARY STEEL PLATE BEAM GUA L. F. 50. 000 11. 000 550. 00 11. 000 550. 00 0. 000 0. 00
61910 MOBI LI ZATI ON LS 1. 000 17000. 000 17000. 00 18900. 000 18900. 00 0. 000 0. 00
62505 SALVAGED TOPSO L S Y. 2350. 000 0. 250 587. 50 2.000 4700. 00 0. 000 0. 00
62702 MUILCH NG S Y. 3410. 000 0. 150 511. 50 0. 150 511. 50 0. 000 0.00
62815 SILT FENCE, DELI VERED L. F. 270. 000 1. 200 324. 00 1.200 324. 00 0. 000 0. 00
62816 SILT FENCE, | NSTALLED L. F. 270. 000 1. 200 324. 00 1. 200 324. 00 0. 000 0. 00
62817 SILT FENCE MAI NTENANCE L. F 270. 000 0. 100 27.00 0. 100 27.00 0. 000 0. 00
62819 MOBI LI ZATI ONS, EROCSI ON CONTROL EACH 1. 000 200. 000 200. 00 200. 000 200. 00 0. 000 0. 00



Date 07/10/01
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 98
DI VI SI ON OF HI GHWAYS
REPORT OF THE THREE LOW Bl DS RECEI VED LETTI NG DATE: 07/10/01

PROPOSAL: 20010710036

Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI MATED UNIT UNIT UNIT
NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE AMOUNT BI D PRI CE AMOUNT Bl D PRI CE AMOUNT
62824 ERCSI ON MAT, DELIVERED, CLASS S.Y. 160. 000 1. 200 192. 00 1. 200 192. 00 0. 000 0. 00
62825 EROSI ON MAT, | NSTALLED, CLASS S.Y. 160. 000 1. 200 192. 00 1. 200 192. 00 0. 000 0. 00
62905 FERTI LI ZER, TYPE B QW 2. 400 32. 000 76. 80 32. 000 76. 80 0. 000 0. 00
63008 SEEDI NG M XTURE NO. 10 LB. 55. 000 5. 800 319. 00 5. 800 319. 00 0. 000 0. 00
63401 WOOD POSTS, 4X4-1NCH X 10-FT. EACH 4.000 52. 000 208. 00 52. 000 208. 00 0. 000 0. 00
63702 SIGNS, TYPE |1, REFLECTIVE S. F. 12. 000 17. 250 207. 00 17. 250 207. 00 0. 000 0. 00
64202 FIELD OFFI CE, TYPE B LS 1. 000 250. 000 250. 00 500. 000 500. 00 0. 000 0. 00
64301 TRAFFI C CONTRCL LS 1. 000 1800. 000 1800. 00 1800. 000 1800. 00 0. 000 0. 00
64501 GEOTEXTILE FABRIC, TYPE SAS S.Y 1860. 000 2.500 4650. 00 2.000 3720. 00 0. 000 0. 00
64506 GEOTEXTILE FABRI C, TYPE HR S Y. 320. 000 2.500 800. 00 2. 250 720. 00 0. 000 0.00
90031 M SC S.F 450. 000 10. 620 4779. 00 15. 000 6750. 00 0. 000 0. 00
90031A TEMPORARY SHORI NG

90501 QW READY M XED CONC MASONRY F C. Y. 186. 000 15. 270 2840. 22 1. 000 186. 00 0. 000 0. 00
90502 QWP, MAS STRGTH | NCENTI VE READ DCL 1785. 000 1. 000 1785. 00 1. 000 1785. 00 0. 000 0. 00

PROPCSAL TOTAL. ...... 182079. 02 212170. 00 0. 00



Date 07/10/01
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20010710037

STATE PROJECT(S): 5714-02-61

DI VI SI ON OF HI GHWAYS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

TYPE OF WORK: ASPHALTI C SURFACI NG

PAGE:

99

LETTI NG DATE: 07/10/01

BIDDER NO 1: MATHY CONSTRUCTI ON COVPANY

| TEM
NUMBER | TEM DESCRI PTI ON UNI'T
20402 REMOVI NG ASPHALTI C SURFACE S.Y
20411 REMOVI NG GUARDRAI L L. F.
21131 PREP OF FOUNDATI ON FOR ASPHALT STA.
21301 FI NI SHI NG ROADWAY LS
30404 CRUSHED AGGREGATE BASE COURSE TON
40204 ASPHALTI C MATERI AL FOR TACK CO GAL
40301 QWP, ASPHALTI C M XTURE TON
40501 ASPHALTI C MATERI AL FOR PLANT M TON
40721 ASPHALTI C CONCRETE PAVEMENT, T TON
40728 DENSI TY | NCENTI VE, ASPHALTIC C DCOL
60104 CONCRETE CURB, TYPE J L.F
60170 CONCRETE CURB AND GUTTER, 36-1 L.F.
61408 STEEL PLATE BEAM GUARD, CLASS L.F.
61435 STL PLT BM GRD, ENRGY ABSORB T EACH
61801 MAI NTENANCE AND REPAI R OF HAUL LS
61910 MOBI LI ZATI ON LS
62203 ASPHALTI C FLUMES S.Y
64202 FIELD OFFICE, TYPE B LS
64301 TRAFFI C CONTRCL LS
64313 TRAFFI C CONTROL, DRUMS DAYS
64602 PAVEMENT MARKI NG, 4-1NCH, EPOX L. F
64903 TEMP PVMI MRKG 4- | NCH, REFLEC L.F.
66501 SAW NG EXI STI NG PAVEMENT L. F.
90365 QWP, BASE COURSES TON

LOCATI ON 62/ VERNON COUNTY
LA FARGE - STH 33
STH 82
VERNON COUNTY
Bl DDER NO 1 Bl DDER NO 2
ESTI MATED UNI'T UNI'T
QUANTITY BID PRI CE AMOUNT  BID PRI CE AMOUNT
300. 000 25.500 7650. 00 0. 000 0. 00
1176. 000 0. 900 1058. 40 0. 000 0. 00
26. 800 144. 500 3872. 60 0. 000 0. 00
1. 000 2375. 000 2375. 00 0. 000 0. 00
32500. 000 9.790 318175. 00 0. 000 0.00
11600. 000 1. 000 11600. 00 0. 000 0. 00
39500. 000 0. 450 17775. 00 0. 000 0.00
2488. 000 172. 000 427936. 00 0. 000 0.00
39500. 000 17. 140 677030. 00 0. 000 0. 00
25280. 000 1. 000 25280. 00 0. 000 0. 00
1771. 000 9. 750 17267. 25 0. 000 0.00
909. 000 16. 000 14544. 00 0. 000 0. 00
988. 000 9. 250 9139. 00 0. 000 0. 00
8. 000 1620. 000 12960. 00 0. 000 0.00
1. 000 3000. 000 3000. 00 0. 000 0.00
1. 000 37500. 000 37500. 00 0. 000 0. 00
40. 000 40. 000 1600. 00 0. 000 0. 00
1. 000 3000. 000 3000. 00 0. 000 0.00
1. 000 2905. 000 2905. 00 0. 000 0. 00
1995. 000 1. 000 1995. 00 0. 000 0. 00
261000. 000 0. 165 43065. 00 0. 000 0.00
2176. 000 0. 500 1088. 00 0. 000 0.00
458. 000 2.500 1145. 00 0. 000 0. 00
32500. 000 0. 320 10400. 00 0. 000 0. 00
PROPCSAL TOTAL. ...... 1652360. 25 0. 00

Bl DDER NO 3
UNI'T

BI D PRI CE AMOUNT
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0.00
0.00



Date 07/10/01
CERTI FI ED BY-

TITLE

PROPOSAL: 20010710039

CONTRACT AND ESTI MATE ENG NEER

STATE PROJECT(S): 7229-03-71

TYPE OF WORK

R NO 1 LARSON CONSTRUCTI ON CO. ,
R NO 2: HCEPPNER BUI LDI NG CORPORATI ON
R NO 3

LUNDA CONSTRUCTI ON COVPANY

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

I NC.

LOCATI ON 06/ BUFFALO COUNTY
TURNER VALLEY RD, TWN G LMANTON

TURNER VALLEY CREEK BRI DGE

BUFFALO COUNTY

PAGE: 100

LETTI NG DATE: 07/10/01

| TEM DESCRI PTI ON UNI'T
CLEARI NG STA.
GRUBBI NG STA.
REMOVI NG OLD BRI DGE, STATION LS
10+00
COVMON EXCAVATI ON CY.
EXCAVATI ON FOR STRUCTURES, BRI LS
B- 06-124
BORROW EXCAVATI ON cCY
STRUCTURE BACKFI LL C.Y.
FI NI SHI NG ROADVWAY LS
CRUSHED AGGREGATE BASE COURSE C.Y.
ASPHALTI C SURFACE TON
CONCRETE MASONRY, BRI DGES CY
PROTECTI VE SURFACE TREATMENT  S.Y.
HI GH STRENGTH BAR STEEL REI NF. LB
COATED HI GH STR BAR STL REINF, LB
CIP CONC PILING DELIV & DRIVE L.F.
TUBULAR RAI LI NG TYPE F, STRUC LS
B-06-124
RUBBERI ZED MEMBRANE WATERPROOF S.Y.
TEMPORARY STRUCTURE, STATION LS
10+00
HEAVY Rl PRAP CY.
MOBI LI ZATI ON LS
SALVAGED TOPSA L
MULCH NG

SI LT FENCE, DELI VERED
SILT FENCE, | NSTALLED
SI LT FENCE MAI NTENANCE
MOBI LI ZATI ONS, EROSI ON CONTRCL

Bl DDER NO 1
ESTI MATED UNIT
QUANTITY BID PRI CE
3. 000 250. 000
3. 000 250. 000
1. 000 4000. 000
840. 000 6. 000
1. 000 3800. 000
620. 000 9. 000
130. 000 10. 000
1. 000 500. 000
330. 000 12. 000
65. 000 93. 750
139. 000 330. 000
164. 000 3. 000
14520. 000 0. 600
2170. 000 0. 900
440. 000 21.000
1. 000 7000. 000
11. 000 30. 000
1.000 4000. 000
195. 000 40. 000
1. 000 7500. 000
1700. 000 1. 500
2300. 000 0. 400
360. 000 1.500
360. 000 1.500
360. 000 0.010
1. 000 300. 000

Bl DDER NO 2
UNIT

AMOUNT  BI D PRI CE AMOUNT
750. 00 200. 000 600. 00
750. 00 200. 000 600. 00
4000. 00 6641. 000 6641. 00
5040. 00 6. 000 5040. 00
3800. 00 2100. 000 2100. 00
5580. 00 10. 000 6200. 00
1300. 00 12. 500 1625. 00
500. 00 300. 000 300. 00
3960. 00 13. 500 4455. 00
6093. 75 93. 750 6093. 75
45870. 00 262. 000 36418. 00
492. 00 3. 500 574.00
8712.00 0.710 10309. 20
1953. 00 0. 880 1909. 60
9240. 00 18. 750 8250. 00
7000. 00 7711. 000 7711. 00
330. 00 25. 000 275.00
4000. 00 12932. 000 12932. 00
7800. 00 30. 000 5850. 00
7500. 00 15640. 000 15640. 00
2550. 00 2.000 3400. 00
920. 00 0. 180 414. 00
540. 00 1.100 396. 00
540. 00 1.100 396. 00
3. 60 0. 010 3. 60
300. 00 300. 000 300. 00

Bl DDER NO 3
UNIT
Bl D PRI CE AMOUNT
210. 000 630. 00
210. 000 630. 00
5500. 000 5500. 00
4.800 4032. 00
3500. 000 3500. 00
8.570 5313. 40
10. 000 1300. 00
1150. 000 1150. 00
14. 000 4620. 00
93. 750 6093. 75
380. 000 52820. 00
2.000 328. 00
0. 450 6534. 00
0. 650 1410. 50
13. 000 5720. 00
4500. 000 4500. 00
25. 000 275. 00
15000. 000 15000. 00
35. 000 6825. 00
17850. 000 17850. 00
1.100 1870. 00
0. 150 345. 00
1. 000 360. 00
1. 000 360. 00
0.500 180. 00
350. 000 350. 00



Date 07/10/01
CERTI FI ED BY-

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20010710039

REPORT OF THE THREE LOW BI DS RECEI VED

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNIT

Bl D PRI CE

PAGE

101

LETTI NG DATE: 07/10/01

Bl DDER NO 1

| TEM ESTI MATED UNI'T

NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE

62824 EROCSI ON VAT, DELIVERED, CLASS S.Y. 120. 000 2.000
62825 ERCSI ON MAT, | NSTALLED, CLASS S.Y. 120. 000 2.000
62905 FERTI LI ZER, TYPE B CWI. 1. 500 50. 000
63003 SEEDI NG, TEMPORARY LB. 7. 000 5. 000
63008 SEEDI NG, M XTURE NO. 10 LB. 34. 000 10. 000
63311 TEMPCORARY DELI NEATORS EACH 30. 000 20. 000
63401 WOOD POSTS, 4X4-1NCH X 10-FT. EACH 4.000 40. 000
63702 SIGNS, TYPE I, REFLECTIVE S. F 12. 000 18. 000
64201 FIELD OFFICE, TYPE A LS 1. 000 500. 000
64301 TRAFFI C CONTRCL LS 1. 000 3700. 000
64506 GEOTEXTI LE FABRIC, TYPE HR S. Y. 355. 000 3. 000
66501 SAW NG EXI STI NG PAVEMENT L. F. 36. 000 5. 000
90501 QW READY M XED CONC MASONRY F C.Y. 139. 000 4.000
90502 QWP, MAS STRGTH | NCENTI VE READ DOL 1335. 000 1. 000

PROPCSAL TOTAL

160. 00
216. 00
500. 00
3700. 00
1065. 00
180. 00
556. 00
1335. 00

138766. 35

500.
3500.

PR ADN

35
272.
600.
160.
300.
500.

3500
816.
144.
139.

1335.

146474.

Bl DDER NO 3
UNI'T

Bl D PRI CE AMOUNT
1. 000 120. 00
1. 000 120. 00
25. 000 37.50
15. 000 105. 00
6. 880 233.92
16. 750 502. 50
48. 000 192. 00
16. 000 192. 00
500. 000 500. 00
3700. 000 3700. 00
2.250 798. 75
4.000 144. 00
1. 000 139. 00
1. 000 1335. 00
155616. 32



Date 07/10/01
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

DI VI SI ON OF HI GHWAYS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT CF THE THREE LOW Bl DS RECEI VED

PROPOSAL: 20010710040

STATE PROJECT(S): 7229-04-71

TYPE OF VWORK:

BIDDER NO 1 HOEPPNER BUI LDI NG CORPORATI ON
BIDDER NO 2: LARSON CONSTRUCTION CO., INC
BIDDER NO 3 LUNDA CONSTRUCTI ON COVPANY
Bl DDER NO 1
| TEM ESTI MATED UNIT
NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE
20351 REMOVI NG OLD BRI DGE, STATION LS 1. 000 6658. 000
10+00
20501 COVWON EXCAVATI ON CY. 190. 000 8. 000
20610 EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 2100. 000
B- 06- 130
21001 STRUCTURE BACKFI LL CY. 170. 000 14. 500
21301 FI NI SHI NG ROADWAY LS 1. 000 500. 000
30403 CRUSHED AGGREGATE BASE COURSE C. Y. 225. 000 14. 000
41101 ASPHALTI C SURFACE TON 85. 000 93. 750
50201 CONCRETE MASONRY, BRI DGES CY. 149. 000 264. 000
50265 PROTECTI VE SURFACE TREATMENT  S.Y. 164. 000 3. 500
50504 HI GH STRENGTH BAR STEEL REI NF. LB. 14960. 000 0. 480
50511 COATED H GH STR BAR STL REINF, LB. 2160. 000 0.940
51121 STL PILING DELIV & DRIVEN, HP L.F. 320. 000 19. 000
51340 TUBULAR RAILING TYPE F, STRUC LS 1.000 6675. 000
B- 06- 130
51605 RUBBERI ZED MEMBRANE WATERPROOF S.Y. 11. 000 25. 000
60602 HEAVY Rl PRAP cY. 205. 000 30. 000
61910 MOBI LI ZATI ON LS 1. 000 14462. 000
62505 SALVAGED TOPSO L S Y. 650. 000 2. 000
62702 MILCH NG S. Y. 1100. 000 0. 180
62815 SILT FENCE, DELI VERED L. F. 240. 000 1. 200
62816 SILT FENCE, | NSTALLED L. F 240. 000 1. 200
62817 SILT FENCE NMAI NTENANCE L. F. 240. 000 0. 010
62819 MOBI LI ZATI ONS, EROSI ON CONTROL EACH 1. 000 300. 000
62905 FERTILIZER, TYPE B QWI. 1. 000 50. 000
63008 SEEDI NG M XTURE NO. 10 LB. 15. 000 10. 000
63401 WOOD POSTS, 4X4-1NCH X 10-FT. EACH 4.000 40. 000
63702 SIGNS, TYPE |1, REFLECTIVE S. F. 12. 000 25. 000
64201 FIELD OFFI CE, TYPE A LS 1. 000 500. 000

LOCATI ON 06/ BUFFALO
CRCSS ROAD, TWN G LMANTON
TURNER VALLEY CREEK BRI DGE & APPS

BUFFALO COUNTY

COUNTY

Bl DDER NO 2
UNIT

AMOUNT  BI D PRI CE AMOUNT
6658. 00 3000. 000 3000. 00
1520. 00 6. 000 1140. 00
2100. 00 3000. 000 3000. 00
2465. 00 10. 000 1700. 00
500. 00 500. 000 500. 00
3150. 00 12. 000 2700. 00
7968. 75 93. 750 7968. 75
39336. 00 330. 000 49170. 00
574. 00 3. 000 492. 00
7180. 80 0. 600 8976. 00
2030. 40 0. 800 1728. 00
6080. 00 21. 000 6720. 00
6675. 00 7000. 000 7000. 00
275.00 30. 000 330. 00
6150. 00 40. 000 8200. 00
14462. 00 7500. 000 7500. 00
1300. 00 1.500 975. 00
198. 00 0. 400 440. 00
288. 00 1.500 360. 00
288. 00 1.500 360. 00
2.40 0. 010 2.40
300. 00 300. 000 300. 00
50. 00 50. 000 50. 00
150. 00 10. 000 150. 00
160. 00 40. 000 160. 00
300. 00 18. 000 216. 00
500. 00 500. 000 500. 00

PAGE:
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LETTI NG DATE: 07/10/01

Bl DDER NO 3
UNIT
Bl D PRI CE

. 000

. 000
. 000
. 000
. 750
. 000
. 000
. 450
. 650
. 000
. 000

. 000
. 000
. 000
. 000
. 180
. 200
. 200
. 010
. 000
. 000
. 000
. 000
. 000
500.

000

.00
.00
.00
.75
.00
.00
.00
.00
.00

.00
. 00
.00
.00
.00
.00
.00
.40
. 00
.00
.00
.00
.00
.00



Date 07/10/01
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW Bl DS RECEI VED

PROPCSAL: 20010710040

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SION OF H GHWAYS

Bl DDER NO 2

UNIT

Bl D PRI CE

PAGE:
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LETTI NG DATE: 07/10/01

Bl DDER NO 1
| TEM ESTI MATED UNIT
NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE
64301 TRAFFI C CONTROL LS 1. 000 2585. 000
64506 GEOTEXTILE FABRI C, TYPE HR S.Y 370. 000 2.350
66501 SAW NG EXI STI NG PAVEMENT L. F. 80. 000 40. 000
90501 QWP READY M XED CONC MASONRY F C. Y. 149. 000 1. 000
90502 QWP, MAS STRGTH | NCENTI VE READ DCL 1430. 000 1.000
PROPCSAL TOTAL. . .....

118894.

2500. 000
3. 000
5. 000
5. 000
1. 000

119823.

Bl DDER NO 3
UNIT
Bl D PRI CE AMOUNT
2040. 000 2040. 00
2. 250 832.50
4.000 320. 00
1. 000 149. 00
1.000 1430. 00

128555.



Date 07/10/01
CERTI FI ED BY-

TI TLE

PROPOSAL: 20010710041

BI DDER NO 1 LARSON CONSTRUCTION CO., I NC
Bl DDER NO 2 HOEPPNER BUI LDI NG CORPORATI ON
BI DDER NO 3 LUNDA CONSTRUCTI ON COMPANY
Bl DDER NO 1
| TEM ESTI MATED UNI T
NUMBER | TEM DESCRI PTI ON UNIT QUANTI TY BID PRI CE
20101 CLEARI NG STA 2. 000 200. 000
20104 GRUBBI NG STA. 2. 000 200. 000
20351 REMOVING OLD BRI DGE, STATION LS 1. 000 4500. 000
11+00
20501 COMMON EXCAVATI ON C.Y. 1180. 000 5. 500
20610 EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 3000. 000
B- 6- 126
20801 BORROW EXCAVATI ON CY. 1140. 000 8. 000
21001 STRUCTURE BACKFI LL CY. 220. 000 10. 000
21301 FI NI SHI NG ROADWAY LS 1. 000 500. 000
30404 CRUSHED AGGREGATE BASE COURSE TON 393. 000 10. 500
41101 ASPHALTI C SURFACE TON 55. 000 97.770
50201 CONCRETE MASONRY, BRI DGES c.Y. 82. 000 375. 000
50265 PROTECTI VE SURFACE TREATMENT S. Y. 134. 000 3. 000
50301 PRESTRESSED G RDER, | TYPE, 28 L.F. 180. 000 80. 000
50504 H GH STRENGTH BAR STEEL REI NF. LB. 3960. 000 0. 750
50511 COATED HI GH STR BAR STL REI NF, LB. 6470. 000 0. 950
50626 NON- LAM NATED ELASTOVERI C BEAR EACH 8. 000 35. 000
50640 STEEL DI APHRAGVS, STRUCTURE EACH 3. 000 400. 000
B- 6- 126
51121 STL PILING DELIV & DRIVEN, HP L.F. 440. 000 21. 000
51340 TUBULAR RAILING TYPE F, STRUC LS 1. 000 7000. 000
B-6- 126
51605 RUBBERI ZED MEMBRANE WATERPROCF S. Y. 12. 000 30. 000
52601 TEMPORARY STRUCTURE, STATI ON LS 1. 000 4000. 000
83+05
60602 HEAVY Rl PRAP CY. 150. 000 40. 000
61910 MOBI LI ZATI ON LS 1. 000 6000. 000
62505 SALVAGED TOPSO L S.Y. 342. 000 1.500
62702 MJILCH NG S. Y. 1773. 000 0. 400

CONTRACT AND ESTI MATE ENG NEER

STATE PROJECT(S): 7230-05-71

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT CF THE THREE LOW Bl DS RECEI VED

TYPE OF WORK: HI GHWAY STRUCTURES

LOCATI ON 06/ BUFFALO
BOLAND VALLEY RD, TWN GLENCOE, BOLAND VALLEY

TOMN RD

BUFFALO COUNTY

COUNTY

Bl DDER NO 2
UNIT

AMOUNT  BI D PRI CE AMOUNT
400. 00 200. 000 400. 00
400. 00 200. 000 400. 00
4500. 00 6220. 000 6220. 00
6490. 00 6.500 7670. 00
3000. 00 2200. 000 2200. 00
9120. 00 10. 000 11400. 00
2200. 00 12. 500 2750. 00
500. 00 400. 000 400. 00
4126. 50 10. 000 3930. 00
5377. 35 97.770 5377. 35
30750. 00 370. 000 30340. 00
402. 00 3. 500 469. 00
14400. 00 80. 000 14400. 00
2970. 00 1. 040 4118. 40
6146. 50 1.100 7117.00
280. 00 25. 000 200. 00
1200. 00 300. 000 900. 00
9240. 00 19. 000 8360. 00
7000. 00 6346. 000 6346. 00
360. 00 25. 000 300. 00
4000. 00 13420. 000 13420. 00
6000. 00 30. 000 4500. 00
6000. 00 13856. 000 13856. 00
513. 00 2. 000 684. 00
709. 20 0.200 354. 60

PAGE
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LETTI NG DATE: 07/10/01

Bl DDER NO 3
UNIT
Bl D PRI CE

18.
4500.

18.
12000

35.
26200.
. 220
. 120

. 750
. 000
. 000
. 630
. 770
. 000
. 300
. 000
. 450
. 550
. 000
550.

000

000
000

000
000

000
000

5250
26200.
417.
212.

.00
.00

00
00

76



Date 07/10/01
CERTI FI ED BY-

TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20010710041

| TEM
NUMBER | TEM DESCRI PTI ON

UNI'T

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

DI VI SION OF HI GHWAYS

Bl DDER NO 2

UNIT

Bl D PRI CE

PAGE

105

LETTI NG DATE: 07/10/01

62811 EROCSI ON BALES, DELI VERED
62812 EROSI ON BALES, | NSTALLED
62815 SILT FENCE, DELI VERED
62816 SILT FENCE, | NSTALLED
62817 SILT FENCE MAI NTENANCE

62819 MOBI LI ZATI ONS, ERCSI ON CONTROL EACH
62821 MOBI LI ZATI ONS, EMERGENCY EROSI EACH

62905 FERTI LI ZER, TYPE B

63003 SEEDI NG, TEMPORARY

63008 SEEDI NG, M XTURE NO. 10
63311 TEMPORARY DELI NEATCRS

63401 WOCOD POSTS, 4X4-1NCH X 10-FT.
63702 SIGNS, TYPE I, REFLECTIVE
64220 FIELD OFFICE, TYPE C

64301 TRAFFI C CONTROL

64313 TRAFFI C CONTROL, DRUMS

64318 TRAFFI C CONTROL, BARRI CADES

LB.
LB.
EACH
EACH
S. F.
LS
LS
DAYS
T DAYS

64321 TRAFFI C CONTROL, WARNI NG LI GHT DAYS

64326 TRAFFI C CONTROL, SIGNS
64506 GEOTEXTILE FABRIC, TYPE HR
64507 GEOTEXTILE FABRIC, TYPE C
66501 SAW NG EXI STI NG PAVEMENT

DAYS
S.Y.
S Y.
L. F.

Bl DDER NO 1
ESTI MATED UNIT
QUANTITY BID PRICE

30. 000 5. 000
30. 000 5. 000
545. 000 1.500
545. 000 1. 500
1090. 000 0.010
1. 000 300. 000
2.000 25. 000
1.100 50. 000
69. 000 5. 000
31. 000 10. 000
16. 000 20. 000
4. 000 40. 000

12. 000 18. 000
1. 000 500. 000

1. 000 2000. 000
525. 000 1. 000
245. 000 1. 000
490. 000 0. 100
910. 000 1. 000
270. 000 3. 000
990. 000 2.000
38. 000 5. 000

PROPOSAL TOTAL

55
345.
310.
320.
160.
216.
500.

2000.
525.

245
49
910
810
1980
190

136995.

00
.00
.00
.00
.00
.00
. 00

45

2000.
1000
000

ANNPFROPRPE

000

100

. 000
. 350

000

. 000

2000
525.
245

49.
910.
634.

1980.

152.

156834.

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
5. 000 150. 00
5. 000 150. 00
1. 000 545. 00
1. 000 545. 00
0. 500 545. 00
50. 000 50. 00
50. 000 100. 00
30. 000 33.00
3. 220 222.18
4.770 147. 87
11. 250 180. 00
48. 000 192. 00
16. 000 192. 00
500. 000 500. 00
1889. 000 1889. 00
0. 300 157.50
1. 000 245.00
0. 300 147. 00
0. 700 637. 00
2.500 675. 00
2.000 1980. 00
4. 000 152. 00
166730. 99



Date 07/10/01
CERTI FI ED BY-

TI TLE

PROPOSAL: 20010710042

BI DDER NO 1 LARSON CONSTRUCTI ON CO., | NC
BIDDER NO 2 HOEPPNER BUI LDI NG CORPORATI ON
BI DDER NO 3 EDWARD KRAEMER & SONS, | NC
Bl DDER NO 1
| TEM ESTI MATED UNIT
NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRICE
20101 CLEARING STA. 3. 000 250. 000
20104 GRUBBI NG STA. 3. 000 250. 000
20351 REMOVING COLD BRI DGE, STATION LS 1. 000 4000. 000
12+00
20501 COWON EXCAVATI ON CY. 1350. 000 5. 000
20610 EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 4000. 000
B-6- 131
20801 BORROW EXCAVATI ON cY. 530. 000 9. 000
21001 STRUCTURE BACKFI LL CY. 220. 000 10. 000
21301 FI NI SHI NG ROADWAY LS 1. 000 500. 000
30404 CRUSHED AGGREGATE BASE COURSE TON 513. 000 8. 500
41101 ASPHALTI C SURFACE TON 72.000 97.770
50201 CONCRETE MASONRY, BRI DGES CY. 82. 000 375. 000
50265 PROTECTI VE SURFACE TREATMENT  S.Y. 129. 000 3. 000
50301 PRESTRESSED G RDER, | TYPE, 28 L.F. 172. 000 80. 000
50504 H GH STRENGTH BAR STEEL REI NF. LB. 4080. 000 0. 750
50511 COATED HI GH STR BAR STL REINF, LB. 6200. 000 0. 950
50626 NON- LAM NATED ELASTOMVERI C BEAR EACH 8. 000 35. 000
50640 STEEL DI APHRAGVS, STRUCTURE EACH 3. 000 400. 000
B-6- 131
51121 STL PILING DELIV & DRIVEN, HP L.F. 260. 000 22.000
51340 TUBULAR RAILING TYPE F, STRUC LS 1. 000 7000. 000
B-6- 131
51605 RUBBERI ZED MEMBRANE WATERPROOF S.Y. 12. 000 30. 000
52601 TEMPORARY STRUCTURE, STATION LS 1. 000 4000. 000
102+23
60602 HEAVY Rl PRAP cY. 190. 000 40. 000
61910 MOBI LI ZATI ON LS 1. 000 6000. 000
62505 SALVAGED TOPSO L S.Y. 308. 000 1. 000
62702 MJILCH NG S.Y. 1590. 000 0. 400

CONTRACT AND ESTI MATE ENG NEER

STATE PROJECT(S): 7230-06-71

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEI VED

TYPE OF WORK: HI GHWAY STRUCTURES

LOCATI ON 06/ BUFFALO
BOLAND VALLEY RD, TWN GLENCOE, BOLAND VALLEY

TOMN RD

BUFFALO COUNTY

COUNTY

Bl DDER NO 2
UNIT

AMOUNT  BID PRI CE AMOUNT
750. 00 200. 000 600. 00
750. 00 200. 000 600. 00
4000. 00 7120. 000 7120. 00
6750. 00 6. 500 8775.00
4000. 00 2250. 000 2250. 00
4770. 00 10. 500 5565. 00
2200. 00 12. 500 2750. 00
500. 00 500. 000 500. 00
4360. 50 10. 000 5130. 00
7039. 44 97.770 7039. 44
30750. 00 374. 000 30668. 00
387. 00 3. 500 451. 50
13760. 00 81. 200 13966. 40
3060. 00 1.090 4447. 20
5890. 00 1.120 6944. 00
280. 00 25. 000 200. 00
1200. 00 300. 000 900. 00
5720. 00 19. 000 4940. 00
7000. 00 6100. 000 6100. 00
360. 00 25. 000 300. 00
4000. 00 13428. 000 13428. 00
7600. 00 30. 000 5700. 00
6000. 00 14575. 000 14575. 00
308. 00 2. 000 616. 00
636. 00 0. 180 286. 20

PAGE

106

LETTI NG DATE: 07/10/01

Bl DDER NO 3
UNIT
Bl D PRI CE

30.
5500.

34.
10850.

47.
22800.
. 280
. 200

. 530
. 580
. 000
. 580
. 770
. 000
. 250
. 000
. 700
. 830
. 000
290.

000

000
000

000
000

000
000

8930
22800.
394.
318.

.00
.00

00
00

00



Date 07/10/01
CERTI FI ED BY-

TI TLE

PROPCSAL: 20010710042

| TEM
NUMBER

| TEM DESCRI PTI ON

ERCSI ON BALES, DELI VERED
EROCSI ON BALES, | NSTALLED

SI LT FENCE, DELI VERED

SI LT FENCE, | NSTALLED

SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, EROCSI ON CONTROL
MOBI LI ZATI ONS, EMERGENCY EROCS|
FERTI LI ZER, TYPE B

SEEDI NG, TEMPORARY

SEEDI NG M XTURE NO 10
TEMPORARY DELI NEATORS

WOOD POSTS, 4X4-1NCH X 10-FT.
SIGNS, TYPE |1, REFLECTIVE

FI ELD OFFI CE, TYPE C

TRAFFI C CONTRCL

TRAFFI C CONTROL, DRUMB
TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, SI GNS
GEOTEXTI LE FABRI C, TYPE HR
GEOTEXTI LE FABRIC, TYPE C

SAW NG EXI STI NG PAVEMENT

CONTRACT AND ESTI MATE ENG NEER

UNIT

LB.

LB.

EACH
EACH
S. F.
LS

LS

DAYS
DAYS
DAYS
DAYS
S Y.
S Y.
L. F.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI MATED UNIT
QUANTITY BID PRI CE

30. 000 5. 000
30. 000 5. 000
555. 000 1.500
555. 000 1.500
1110. 000 0.010
1. 000 300. 000
2.000 25. 000

1. 000 50. 000

67. 000 5. 000
28. 000 10. 000
16. 000 20. 000
4.000 40. 000

12. 000 18. 000
1. 000 500. 000

1. 000 2400. 000
560. 000 0. 400
210. 000 1. 000
420. 000 0. 200
910. 000 1. 000
330. 000 3. 000
810. 000 2.000
38. 000 5. 000

PROPCSAL TOTAL

DI VI SI ON OF HI GHWAYS

50.
335.
280.
320.
160.
216.
500.

2400.
224.
210.

84.
910.
990.

1620.
190.

132886.

Bl DDER NO 2

UNIT
Bl D PRI CE

2400.
400
000

ANNRPRORO

000

200

. 000
. 300

000

. 000

300.
500.
2400
224.
210.
84.
910.
759.
1620.
152.

154189.

PAGE

107

LETTI NG DATE: 07/10/01

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
5. 000 150. 00
5. 000 150. 00
1.150 638. 25
1. 150 638. 25
0. 010 11.10
50. 000 50. 00
50. 000 100. 00
25. 000 25.00
3. 800 254. 60
5. 000 140. 00
16. 000 256. 00
45. 000 180. 00
16. 000 192. 00
600. 000 600. 00
2495. 000 2495. 00
0. 300 168. 00
1. 000 210. 00
0. 300 126. 00
0. 700 637. 00
2. 490 821.70
2. 000 1620. 00
4. 000 152. 00
162694. 37



Date 07/10/01
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20010710043

STATE PROJECT(S): 7238-03-71

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEI VED

TYPE OF WORK: HI GHWAY STRUCTURES

LOCATI ON 06/ BUFFALO
WOLFE ROAD, TOWN OF WAUNVANDEE

TOMN RD
BUFFALO COUNTY

COUNTY

PAGE:

108

LETTI NG DATE: 07/10/01

Bl DDER NO 3

UNIT
Bl D PRI CE

BIDDER NO 1 HOEPPNER BUI LDI NG CORPORATI
BIDDER NO 2: EDWARD KRAEMER & SONS, | NC.
BIDDER NO 3 LUNDA CONSTRUCTI ON COVPANY
| TEM
NUMBER | TEM DESCRI PTI ON UNI'T
20101 CLEARING STA
20104 GRUBBI NG STA.
20351 REMOVING COLD BRI DGE, STATION LS
10+00
20501 COWVWON EXCAVATI ON CY.
20610 EXCAVATI ON FOR STRUCTURES, BRI LS
B- 06-129
20801 BORROW EXCAVATI ON CY.
21001 STRUCTURE BACKFI LL cCY
21301 FI NI SHI NG ROADWAY LS
30404 CRUSHED AGGREGATE BASE COURSE TON
50201 CONCRETE MASONRY, BRI DGES cCY

50265 PROTECTI VE SURFACE TREATMENT  S..
50504 H GH STRENGIH BAR STEEL REINF. LB
50511 COATED H GH STR BAR STL REINF, LB.
51121 STL PILING DELIV & DRIVEN, HP L.F.
51340 TUBULAR RAILING TYPE F, STRUC LS
B-06-129
51605 RUBBERI ZED MEMBRANE WATERPROOF S. Y
52601 TEMPORARY STRUCTURE, STATION LS

10+13

60602 HEAVY RI PRAP CY
61910 MOBI LI ZATI ON LS

62505 SALVAGED TOPSA L S.Y
62702 MJILCH NG S.Y.
62815 SILT FENCE, DELI VERED L. F.
62816 SILT FENCE, | NSTALLED L.F
62817 SILT FENCE MAI NTENANCE L.F

62819 MOBI LI ZATI ONS, EROSI ON CONTROL EACH
62821 MOBI LI ZATI ONS, EMERGENCY EROCSI EACH

ON
Bl DDER NO 1
ESTI VATED UNIT

QUANTITY BID PRI CE
2.000 200. 000
2.000 200. 000
1. 000 6450. 000
1408. 000 6. 250
1. 000 2250. 000
1164. 000 8. 000
400. 000 11. 500
1. 000 300. 000
551. 000 10. 000
157. 000 278. 000
134. 000 3.500
17560. 000 0. 660
2130. 000 0. 880
1540. 000 18. 000
1. 000 6194. 000
12. 000 25. 000
1. 000 12850. 000
250. 000 30. 000
1. 000 9952. 000
2370. 000 1.750
2370. 000 0. 150
680. 000 1.100
680. 000 1.100
1360. 000 0. 010
2.000 300. 000
2. 000 100. 000

7500
9952.
4147.
355.
748.
748.
13.
600.

00
00
50
50
00
00
60
00

Bl DDER NO 2
UNIT

AMOUNT  BID PRI CE AMOUNT
200. 000 400. 00
200. 000 400. 00
3933. 740 3933. 74
6. 250 8800. 00
3600. 000 3600. 00
8. 000 9312. 00
11. 500 4600. 00
300. 000 300. 00
10. 000 5510. 00
273. 000 42861. 00
2.500 335. 00
0. 550 9658. 00
0. 860 1831. 80
21.000 32340. 00
5000. 000 5000. 00
35. 000 420. 00
15000. 000 15000. 00
51. 960 12990. 00
21600. 000 21600. 00
1.750 4147.50
0. 150 355. 50
1.100 748. 00
1.100 748. 00
0. 010 13. 60
300. 000 600. 00
100. 000 200. 00

200.

00

8. 000
10. 000
300. 000
10. 000
375. 000
2. 000

0. 450

0. 650
16. 000
4300. 000

25. 000
18000. 000

40. 000
22000. 000
1.750

0. 150
1.100
1.100

0. 010
300. 000
100. 000

10000.
22000.
4147.
355.
748.
748.
13.
600.
200.

00
00
50
50
00
00
60
00
00



Date 07/10/01
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20010710043

| TEM

NUMBER | TEM DESCRI PTI ON UNI'T
62905 FERTILIZER, TYPE B cwr
63003 SEEDI NG, TEMPORARY LB
63008 SEEDI NG M XTURE NO. 10 LB
63015 SEEDI NG BORROWPIT M XTURE LB.
63311 TEMPORARY DELI NEATORS EACH
63401 WOOD POSTS, 4X4-1NCH X 10-FT. EACH
63702 SIGNS, TYPE Il, REFLECTIVE S. F.
64201 FIELD OFFI CE, TYPE A LS
64301 TRAFFI C CONTROL LS
64313 TRAFFI C CONTROL, DRUMS DAYS

64318 TRAFFI C CONTROL, BARRI CADES, T DAYS
64321 TRAFFI C CONTROL, WARNI NG LI GHT DAYS
64323 TRAFFI C CONTROL, WARNI NG LI GHT DAYS
64326 TRAFFI C CONTROL, SIGNS DAYS
64506 GEOTEXTILE FABRIC, TYPE HR S Y.
90501 QW READY M XED CONC MASONRY F C.Y.
90502 QWP, NMAS STRGIH | NCENTI VE READ DCL

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI MATED UNIT
QUANTITY BID PRICE
1. 860 38. 000
5.500 10. 000
39. 500 8. 000
10. 000 8. 000
22.000 21. 000
4.000 40. 000
12. 000 25. 000
1. 000 500. 000
1. 000 3200. 000
1600. 000 0. 100
300. 000 1. 000
200. 000 0. 100
900. 000 0. 050
1400. 000 0. 200
360. 000 2. 280
157. 000 1. 000
1570. 000 1. 000

PROPCSAL TOTAL

DI VI SI ON OF HI GHWAYS

500.
3200.
160.
300.
20.
45.
280.
820.
157.
1570.

175426.

Bl DDER NO 2

UNI'T
Bl D PRI CE

500.

PONOORDNOC

. 000
. 000

500.
600.
480.
600.
200.
135.
840.
910.
2355
1570.

195228.

PAGE

109

LETTI NG DATE: 07/10/01

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
38. 000 70. 68
10. 000 55. 00
8. 000 316. 00
8. 000 80. 00
10. 000 220. 00
45. 000 180. 00
15. 000 180. 00
500. 000 500. 00
600. 000 600. 00
0. 300 480. 00
2. 000 600. 00
1. 000 200. 00
0. 150 135. 00
0. 600 840. 00
2. 250 810. 00
1. 000 157. 00
1. 000 1570. 00
201197.78



Date 07/10/01
CERTI FI ED BY-

TITLE

PROPOSAL: 20010710044

CONTRACT AND ESTI MATE ENG NEER

STATE PROJECT(S): 7250-09-71

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEIl VED

TYPE OF WORK: GENERAL CONSTRUCTI ON AND HI GHWAY STRUCT

HOEPPNER BUI LDI NG CORPORATI ON

R NO 1
BI DDER NO 2: EDWARD KRAEMER & SONS,
R NO 3

I NC.

LUNDA CONSTRUCTI ON COVPANY

| TEM DESCRI PTI ON UNI T

REMOVI NG OLD BRI DGE, STATI ON
REMOVI NG PAVEMENT

COVMON EXCAVATI ON

EXCAVATI ON FOR STRUCTURES, BRI
STRUCTURE BACKFI LL

FI NI SHI NG ROADVWAY

CRUSHED AGGREGATE BASE COURSE
ASPHALTI C SURFACE

CONCRETE MASONRY, BRI DGES
PROTECTI VE SURFACE TREATMENT
H GH STRENGTH BAR STEEL REl NF.
COATED HI GH STR BAR STL REI NF,
CIP CONC PILING DELIV & DRIVE

TUBULAR RAI LI NG TYPE F, STRUC
RUBBERI ZED MEMBRANE \WATERPROOF
HEAVY Rl PRAP

STEEL THRI E BEAM STRUCTURE APP
STEEL PLATE BEAM GUARD, CLASS
STL PLT BM GRD, ENRGY ABSORB T
MOBI LI ZATI ON

SALVAGED TOPSA L

MJLCHI NG

EROSI ON BALES, DELI VERED
ERCSI ON BALES, | NSTALLED

SI LT FENCE, DELI VERED

SI LT FENCE, | NSTALLED

SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, ERGCSI ON CONTROL
MOBI LI ZATI ONS, EMERGENCY ERCS
FERTI LI ZER, TYPE B

9:“ nx<

l_
()

porCromeoe
99???95%%

=

Bl DDER NO 1
ESTI MATED UNIT
QUANTITY BID PRICE
1. 000 6600. 000
930. 000 6. 000
620. 000 7.500
1. 000 2200. 000
272.000 12. 000
1. 000 500. 000
870. 000 14. 500
350. 000 49. 790
132. 000 272.000
129. 000 3. 500
12880. 000 0. 660
3260. 000 0. 960
440. 000 18. 500
1. 000 7000. 000
14. 000 25. 000
175. 000 30. 000
132. 000 30. 000
165. 000 10. 750
4.000 1800. 000
1. 000 16888. 000
550. 000 2. 000
1550. 000 0. 250
16. 000 5. 000
16. 000 5. 000
1080. 000 1.100
1080. 000 1. 000
2160. 000 0. 010
1. 000 300. 000
1. 000 100. 000
1. 000 40. 000

LOCATI ON 27/ JACKSON COUNTY
CTH F - HI XTON
CTH A
JACKSON COUNTY
Bl DDER NO 2
UNIT
AMOUNT  BID PRI CE AMOUNT
6600. 00 10600. 000 10600. 00
5580. 00 6. 000 5580. 00
4650. 00 7.500 4650. 00
2200. 00 5300. 000 5300. 00
3264. 00 12. 000 3264. 00
500. 00 500. 000 500. 00
12615. 00 14. 500 12615. 00
17426. 50 49. 790 17426. 50
35904. 00 290. 000 38280. 00
451. 50 2. 250 290. 25
8500. 80 0.610 7856. 80
3129. 60 0. 840 2738. 40
8140. 00 24. 000 10560. 00
7000. 00 7400. 000 7400. 00
350. 00 33. 000 462. 00
5250. 00 41. 000 7175. 00
3960. 00 30. 000 3960. 00
1773.75 10. 750 1773.75
7200. 00 1800. 000 7200. 00
16888. 00 22500. 000 22500. 00
1100. 00 2. 000 1100. 00
387.50 0. 250 387.50
80. 00 5. 000 80. 00
80. 00 5. 000 80. 00
1188. 00 1.100 1188. 00
1080. 00 1. 000 1080. 00
21. 60 0.010 21. 60
300. 00 300. 000 300. 00
100. 00 100. 000 100. 00
40. 00 40. 000 40. 00

PAGE
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LETTI NG DATE: 07/10/01

Bl DDER NO 3
UNIT
Bl D PRI CE

OR R UUION

. 780
. 000
5500
15.
. 000
30.
10.
1800.
30700
. 000
. 250
. 000

000
000

000
750
000
000

000

. 100

000

. 010
. 000
100.
40.

000
000



Date 07/10/01 W SCONSI N DEPARTMVENT OF TRANSPORTATI ON PAGE: 111
CERTI FI ED BY- DI VI SI ON OF HI GHWAYS
TI TLE CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW BI DS RECEI VED LETTI NG DATE: 07/10/01
PROPOSAL: 20010710044
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI MATED UNIT UNI'T UNIT

NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRICE AMOUNT  BID PRI CE AMOUNT Bl D PRI CE AMOUNT
63003 SEEDI NG TEMPORARY LB. 45. 000 6. 000 270. 00 6. 000 270. 00 6. 000 270. 00
63010 SEEDI NG, M XTURE NO. 30 LB. 30. 000 7.500 225.00 7.500 225.00 7.500 225.00
63401 WOOD POSTS, 4X4-1NCH X 10-FT. EACH 4. 000 40. 000 160. 00 40. 000 160. 00 40. 000 160. 00
63702 SIGNS, TYPE I, REFLECTIVE S. F. 12. 000 25. 000 300. 00 25. 000 300. 00 25. 000 300. 00
63827 REMOVING SIGNS, TYPE || EACH 4.000 25. 000 100. 00 25. 000 100. 00 25. 000 100. 00
63830 REMOVI NG SMALL SI GN SUPPORTS  EACH 4.000 10. 000 40. 00 10. 000 40. 00 10. 000 40. 00
64220 FIELD OFFICE, TYPE C LS 1. 000 500. 000 500. 00 1400. 000 1400. 00 500. 000 500. 00
64301 TRAFFI C CONTROL LS 1. 000 2400. 000 2400. 00 2400. 000 2400. 00 2400. 000 2400. 00
64506 GEOTEXTILE FABRI C, TYPE HR S.Y. 300. 000 2. 300 690. 00 2. 440 732.00 2.500 750. 00
64601 PAVEMENT MARKI NG 4-1NCH PAIN L. F. 940. 000 2.000 1880. 00 0. 950 893. 00 0. 950 893. 00
66502 SAW NG CONCRETE PAVEMENT, FULL L.F. 40. 000 5. 000 200. 00 10. 000 400. 00 5. 000 200. 00
90501 QW READY M XED CONC MASONRY F C. Y. 132. 000 1. 000 132. 00 12. 580 1660. 56 10. 000 1320. 00
90502 QWP, MAS STRGTH | NCENTI VE READ DOL 1320. 000 1. 000 1320. 00 1. 000 1320. 00 1. 000 1320. 00

PROPCSAL TOTAL. ...... 163977. 25 184409. 36 190346. 65



W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 112

Date 07/10/01
DI VI SI ON OF HI GHWAYS

CERTI Fl ED BY-

TI TLE CONTRACT AND ESTI MATE ENG NEER
LETTI NG DATE: 07/10/01

REPORT OF THE THREE LOW Bl DS RECEI VED

PROPCSAL: 20010710045 *x*x%x ALL BI DS REJECTED *****

STATE PROQJECT(S): 7594-03-60 LOCATI ON 61/ TREMPEALEAU COUNTY
ELEVA - NORTH COUNTY LI NE

STH 93
TREMPEALEAU COUNTY

TYPE OF WORK: GENERAL CONSTRUCTI ON AND HI GHWAY STRUCT



Date 07/10/01
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW Bl DS RECEI VED

PROPOSAL: 20010710046

STATE PROJECT(S): 1190-02-78

1190- 06- 60

TYPE OF WORK: GENERAL CONSTRUCTI ON AND ASPHALTI C SURF

LOCATI ON 09/ CHI PPEWA

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

PAGE: 113

LETTI NG DATE: 07/10/01

COUNTY
115TH ST- 22ND AVENUE, GOLF ROAD BRI DGE & APP
USH 53

CH PPEWA, EAU CLAI RE COUNTY

Bl DDER NO 1 HOFFMAN CONSTRUCTI ON COMPANI ES-A JO NT V

BIDDER NO 2 A1 EXCAVATING, INC

BI DDER NO 3 MCCABE CONSTRUCTI ON, | NC.

Bl DDER NO 1
| TEM ESTI MATED UNIT
NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE
20101 CLEARI NG STA. 4. 000 300. 000
20104 GRUBBI NG STA. 4. 000 300. 000
20330 REMOVI NG OLD CULVERTS EACH 1. 000 300. 000
20401 REMOVI NG PAVEMENT SY. 12045. 000 3. 000
20405 REMOVI NG CURB AND GUTTER L.F 845. 000 4. 000
20406 REMOVI NG CONCRETE SI DEWALK S.Y 205. 000 5. 000
20501 COVMON EXCAVATI ON cCY 9295. 000 6. 000
21302 FI NI SHI NG ROADWAY, PROJIECT LS 1. 000 500. 000
1190-02-78

30404 CRUSHED AGGREGATE BASE COURSE TON 12410. 000 9. 000
30420 CABC, OPEN GRADED, NUMBER 2 TON 125. 000 18. 000
40301 QWP, ASPHALTI C M XTURE TON 4650. 000 1. 000
40501 ASPHALTI C MATERI AL FOR PLANT M TON 280. 000 195. 000
40723 ASPHALTI C CONCRETE PAVEMENT, T TON 4650. 000 29.990
40728 DENSI TY | NCENTI VE, ASPHALTI C C DOL 2980. 000 1. 000
41651 H. E. S. CONCRETE PAVEMENT APPRO S.Y. 245. 000 100. 000
52080 TEMPORARY CULVERT PIPE, 12-INC L.F. 20. 000 22.000
52103 CORRUGATED STEEL CULVERT PIPE, L.F. 42. 000 22.000
52147 STL APRON ENDW. FOR CLVRT PI PE EACH 2. 000 88. 000
52201 RCCP, CL 111, 12-1NCH L. F. 724.000 23. 000
52260 RCCP, APRON ENDWALLS, 12-1NCH EACH 2.000 288. 000
60104 CONCRETE CURB, TYPE J L.F. 510. 000 15. 000
60133 CONCRETE CURB AND GUTTER, 30-1 L.F. 2070. 000 12. 000
60170 CONCRETE CURB AND GUTTER, 36-1 L.F. 1375. 000 18. 000
60204 CONCRETE SI DEWALK, 4-1NCH S. F. 2530. 000 4. 000
61122 | NLETS, TYPE 3 EACH 2. 000 800. 000
61123 | NLETS, TYPE 8 EACH 1. 000 1200. 000
61124 | NLETS, TYPE 9 EACH 1. 000 1200. 000
61126 | NLETS, TYPE 11 EACH 1. 000 1600. 000
61148 | NLETS, TYPE 4 EACH 2. 000 800. 000

Bl DDER NO 2 Bl DDER NO 3
UNI'T UNI'T

AMOUNT  BID PRI CE AMOUNT Bl D PRI CE AMOUNT
1200. 00 150. 000 600. 00 250. 000 1000. 00
1200. 00 150. 000 600. 00 250. 000 1000. 00
300. 00 270. 000 270. 00 500. 000 500. 00
36135. 00 1. 700 20476. 50 0. 500 6022. 50
3380. 00 3.500 2957. 50 5. 000 4225. 00
1025. 00 5.700 1168. 50 6. 000 1230. 00
55770. 00 6. 500 60417. 50 13. 300 123623. 50
500. 00 1000. 000 1000. 00 5000. 000 5000. 00
111690. 00 8. 850 109828. 50 8. 650 107346. 50
2250. 00 21.500 2687. 50 20. 000 2500. 00
4650. 00 1. 000 4650. 00 1. 000 4650. 00
54600. 00 195. 000 54600. 00 195. 000 54600. 00
139453. 50 29.990 139453. 50 29.990 139453. 50
2980. 00 1. 000 2980. 00 1. 000 2980. 00
24500. 00 100. 000 24500. 00 100. 000 24500. 00
440. 00 21. 000 420. 00 19. 000 380. 00
924. 00 16. 000 672. 00 19. 000 798. 00
176. 00 145. 000 290. 00 100. 000 200. 00
16652. 00 32. 000 23168. 00 30. 000 21720. 00
576. 00 525. 000 1050. 00 500. 000 1000. 00
7650. 00 15. 000 7650. 00 15. 000 7650. 00
24840. 00 12. 000 24840. 00 12. 000 24840. 00
24750. 00 18. 000 24750. 00 18. 000 24750. 00
10120. 00 4. 000 10120. 00 4. 000 10120. 00
1600. 00 850. 000 1700. 00 585. 000 1170. 00
1200. 00 1300. 000 1300. 00 1000. 000 1000. 00
1200. 00 3700. 000 3700. 00 2265. 000 2265. 00
1600. 00 2800. 000 2800. 00 2100. 000 2100. 00
1600. 00 1600. 000 3200. 00 1125. 000 2250. 00



Date 07/10/01
CERTI FI ED BY-

TI TLE

PROPOSAL: 20010710046

| TEM
NUMBER

61165
61167
61170
61183
61220
61409
61802

61803

61910
62003
62203
62501
62505
62702
62870
62872
62905
63010
63111
63826
63830
63831
64220
64310
64311
64313
64317
64318
64321
64323
64326
64344

64345

64503
64602

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNI T

I NLET COVERS, TYPE F

I NLET COVERS, TYPE H

I NLET COVERS, TYPE MS
ADJUSTI NG | NLET COVERS

Pl PE UNDERDRAI N, DRAIN TILE, 4
STEEL PLATE BEAM GUARD, CLASS
MAI NT AND REPAI R OF HAUL ROADS
1190-02-78

MAI NT AND REPAI R OF HAUL ROADS
1190-06-60

MOBI LI ZATI ON

CONCRETE MEDI AN SLOPED NOSE
ASPHALTI C FLUMES

TOPSA L

SALVAGED TOPSO L

MJULCHI NG

I NLET PROTECTI ON, TYPE A

I NLET PROTECTION, TYPE C
FERTI LI ZER, TYPE B

SEEDI NG, M XTURE NO. 30
ERCSI ON CONTRCL SCD

REMOVI NG SI GNS, TYPE

REMOVI NG SMALL SI GN SUPPORTS
REMOVI NG STRUCTURAL STEEL SI GN
FI ELD OFFI CE, TYPE C

TRAFFI C CONTROL, ARROW BOARDS
TRAFFI C CONTROL, SURVEI LLANCE
TRAFFI C CONTROL, DRUMS
TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, SI GNS

TRAFF CNTRL, SURVEIL & MAI NT,
1190-02-78

TRAFF CNTRL, SURVEIL & NAINT,
1190-06-60

GEOTEXTI LE FABRI C, TYPE DF
PAVEMENT MARKI NG, 4-1 NCH, EPOX

EACH

DAYS
DAYS
DAYS
DAYS
DAYS
DAYS
DAYS
DAYS
DAYS

DAYS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI MATED UNIT

QUANTITY BID PRI CE
2.000 700. 000
2. 000 400. 000
7.000 300. 000
4.000 250. 000
480. 000 5. 000
22.000 22.220
1. 000 100. 000
1. 000 100. 000
1. 000 56750. 000
210. 000 5. 000
36. 000 50. 000
2732. 000 1. 500
6850. 000 1.500
13682. 000 0. 090
3. 000 100. 000
4.000 35. 000
11. 400 24. 240
320. 000 4.300
21. 000 10. 000
1. 000 500. 000
3. 000 25. 000
3. 000 50. 000
1. 000 5000. 000
120. 000 25. 000
10. 000 25. 000
7630. 000 0. 300
800. 000 0. 500
500. 000 1. 000
1520. 000 0. 200
4500. 000 0. 200
5960. 000 0. 500
60. 000 50. 000
10. 000 50. 000
80. 000 5. 000
8400. 000 1. 200

DI VI SION OF HI GHWAYS

100.

56750.
1050.
1800.
4098

10275.
1231

300.
140.
276.
1376.
210.
500.
75.
150
5000.
3000
250.
2289.
400.
500.
304.
900.
2980.
3000.

500.

400.
10080.

Bl DDER NO 2

UNIT
Bl D PRI CE

o

. 000

. 000
. 000
. 000
. 400
. 500
. 090
100.
35
24.
. 300
10
500.
25.
50
4600.
25.
25.
. 300

000
000
240

000
000
000
000
000
000
000

0. 500

. 000

200

. 200
. 500
. 000

. 000

8. 000

. 200

1000

85200.
1050.
1800.
9288.

10275.
1231.

300.
140.
276.
1376.
210.
500.
75
150.
4600.
3000
250.
2289.
400.
500.
304.
900.
2980
3000.

500.

640
10080.

PAGE

Bl DDER NO 3

UNIT
Bl D PRI CE

o

. 000

. 000
. 000
. 000
. 750
. 200
. 090
100.
35.
24.
. 300
10.
500.
25.
50.
5000.
25.
25.

. 300

000
000
240

000
000
000
000
000
000
000

0. 500

=N

SO0 oo

. 000

200

. 200
. 500
. 000

. 000

. 500
. 200

LETTI NG DATE: 07/10/01

64150
1050.
1800.
7513.
8220.
1231

300.
140
276.
1376
210.
500.
75
150
5000.
3000
250.
2289
400.
500.
304.
900.
2980.
3000

500.

200.
10080.



Date 07/10/01

CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW BI DS RECEI VED

PROPOSAL: 20010710046

| TEM
NUMBER

Bl DDER NO 1
ESTI MATED UNI'T
| TEM DESCRI PTI ON UNI'T QUANTITY BID PRICE

PVMI' MRKNG, CHANNELI ZI NG, 8-IN L. F. 2855. 000 2.500
REMOVI NG PAVEMENT NARKI NGS L.F. 110. 000 1.000
PVMI' MRKNG, STCP LINE, 18-INCH L.F 465. 000 8. 000
PAVEMENT MARKI NG ARROWS, TYPE EACH 6. 000 150. 000
PAVEMENT MARKI NG, ARROWS, TYPE EACH 21. 000 150. 000
PAVEMENT MARKI NG, WORDS, EPOXY EACH 25. 000 150. 000
PAVEMENT MARKI NG, CURB, EPOXY L.F. 1135. 000 6. 000
PAVEMENT MARKI NG | SLAND NOSE, EACH 7.000 100. 000
REMOVI NG PAVEMENT MARKI NGS, AR EACH 4. 000 50. 000
REMOVI NG PAVEMENT MARKI NGS, WO EACH 2.000 50. 000
NONMETALLI C CONDUI T, SCHEDULE L. F. 3355. 000 2.750
NONMETALLI C CONDUI T, SCHEDULE L. F. 600. 000 4.170
NONMETALLI C CONDUI T, SCHEDULE L. F. 810. 000 3. 960
CONDUI T, SPECIAL, 2 1/2-INCH L.F. 495. 000 14. 040
LOOP DETECTOR CONDUI T L. F. 795. 000 2.670
PULL BOXES, STEEL, 24X36-1NCH EACH 27.000 331. 000
CONCRETE BASES, TYPE 1 EACH 4.000 275. 000
CONCRETE BASES, TYPE 2 EACH 6. 000 454. 000
CONCRETE BASES, TYPE 5 EACH 8. 000 351. 000
CONCRETE CONTROL CABI NET BASES EACH 1. 000 570. 000
SAW NG EXI STI NG PAVEMENT L. F. 5650. 000 0. 690
SAW NG CONCRETE PAVEMENT, FULL L.F. 530. 000 2. 000
M SC S Y. 290. 000 5. 000
90033A GEOGRI D REI NFORCEMENT

QWP, BASE COURSES TON 12300. 000 0. 230
COARSE AGGREGATE, SI ZE NO CY. 28. 000 36. 000
2

MARKER POSTS, FLEXI BLE, FOR CU EACH 10. 000 35. 000
PAVEMENT MARKI NG, OUTFALL MARK EACH 4.000 20. 000

PROPCSAL TOTAL

DI VI SI ON OF HI GHWAYS

726585.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 2

UNI'T
Bl D PRI CE

331.
275
454,
. 000
. 000
. 200
. 500
. 200

35
20.

000
000
000

. 200
. 000

000
000

778593.

PAGE
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LETTI NG DATE: 07/10/01

Bl DDER NO 3
UNI'T

Bl D PRI CE AMOUNT
2.500 7137.50
1. 000 110. 00
8. 000 3720. 00
150. 000 900. 00
150. 000 3150. 00
150. 000 3750. 00
6. 000 6810. 00
100. 000 700. 00
50. 000 200. 00
50. 000 100. 00
2.750 9226. 25
4.170 2502. 00
3. 960 3207. 60
14. 040 6949. 80
2.670 2122. 65
331. 000 8937. 00
275. 000 1100. 00
454. 000 2724.00
351. 000 2808. 00
570. 000 570. 00
0. 700 3955. 00
2.000 1060. 00
5. 000 1450. 00
0. 230 2829. 00
25. 000 700. 00
35. 000 350. 00
50. 000 200. 00
779283. 36



Date 07/10/01
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20010710047

STATE PROJECT(S): 7850-01-72

TYPE OF WORK

RNO 1 LUNDA CONSTRUCTI ON COVPANY
BIDDER NO 2: EDWARD KRAEMER & SONS, | NC.
R NO 3

| TEM

NUMBER | TEM DESCRI PTI ON UNI' T

20101 CLEARING STA.

20104 GRUBBI NG STA.

20351 REMOVING COLD BRI DGE, STATION LS
10+00

20501 COWON EXCAVATI ON CY.

20610 EXCAVATI ON FOR STRUCTURES, BRI LS
B-10- 186

21001 STRUCTURE BACKFI LL cCY

21301 FI NI SHI NG ROADWAY LS

30403 CRUSHED AGGREGATE BASE COURSE C.Y.

40204 ASPHALTI C MATERI AL FOR TACK CO GAL.

41101 ASPHALTI C SURFACE TON

50201 CONCRETE MASONRY, BRI DGES CY

50265 PROTECTI VE SURFACE TREATMENT  S.Y.

50504 H GH STRENGTH BAR STEEL REINF. LB

50511 COATED HI GH STR BAR STL REINF, LB

51121 STL PILING DELIV & DRIVEN, HP L.F.

51340 TUBULAR RAILING TYPE F, STRUC LS
B-10- 186

51605 RUBBERI ZED MEMBRANE WATERPROOF

60602 HEAVY Rl PRAP

61407 STEEL THRI E BEAM STRUCTURE APP

61435 STL PLT BM GRD, ENRGY ABSORB T

61910 MOBI LI ZATI ON

62505 SALVAGED TOPSO L

62702 MJILCH NG

62811 EROCSI ON BALES, DELI VERED

62812 ERCSI ON BALES, | NSTALLED

62815 SILT FENCE, DELI VERED

62816 SILT FENCE, |NSTALLED

—oom

B G<<

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI VATED UNIT
QUANTITY BID PRICE
2. 000 350. 000
2.000 350. 000
1. 000 15000. 000
390. 000 10. 000
1. 000 9500. 000
160. 000 11. 000
1. 000 650. 000
460. 000 17. 250
40. 000 6. 000
120. 000 67.900
203. 000 335. 000
237. 000 1. 300
19180. 000 0. 450
7770.000 0.580
275. 000 18. 000
1. 000 6000. 000
13. 000 15. 000
140. 000 35. 000
132. 000 28. 000
4.000 1675. 000
1. 000 33000. 000
420. 000 4.000
520. 000 0. 200
20. 000 5. 000
20. 000 5. 000
600. 000 1. 000
600. 000 1. 000

PHEI FER BROTHERS CONSTRUCTI ON COVPANI ES

LOCATI ON 10/ CLARK

COUNTY

PAGE

116

LETTI NG DATE: 07/10/01

LOYAL RD, N BRANCH O NEI LL CREEK BR

GRANTCN -
CTH K
CLARK COUNTY
Bl DDER NO 2
UNIT
AMOUNT  BI D PRI CE AMOUNT
700. 00 350. 000 700. 00
700. 00 350. 000 700. 00
15000. 00 8000. 000 8000. 00
3900. 00 10. 000 3900. 00
9500. 00 8000. 000 8000. 00
1760. 00 13. 000 2080. 00
650. 00 650. 000 650. 00
7935. 00 17. 250 7935. 00
240. 00 6. 000 240. 00
8148. 00 67.900 8148. 00
68005. 00 290. 000 58870. 00
308. 10 2.500 592. 50
8631. 00 0. 550 10549. 00
4506. 60 0.730 5672. 10
4950. 00 23. 000 6325. 00
6000. 00 7500. 000 7500. 00
195. 00 35. 000 455. 00
4900. 00 34. 000 4760. 00
3696. 00 28.000 3696. 00
6700. 00 1675. 000 6700. 00
33000. 00 28800. 000 28800. 00
1680. 00 4.000 1680. 00
104. 00 0. 200 104. 00
100. 00 5. 000 100. 00
100. 00 5. 000 100. 00
600. 00 1. 000 600. 00
600. 00 1. 000 600. 00

Bl DDER NO 3
UNIT
Bl D PRI CE

71.
500.
14.
. 000
67.
317.
. 000
. 530
. 720

30.
8000.

31.
55.
28.
1675.
25649.
. 000
. 200
. 000

PR OoN

150
000
300

900
000

350
000

150
180
000
000
820

000

. 000

000



Date 07/10/01
CERTI FI ED BY-
TI TLE

PROPOSAL: 20010710047

| TEM
NUMBER

| TEM DESCRI PTI ON

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

CONTRACT AND ESTI MATE ENG NEER

UNI'T

REPORT OF THE THREE LOW Bl DS RECEI VED

DI VI SION OF HI GHWAYS

Bl DDER NO 2

UNIT

Bl D PRI CE

PAGE

117

LETTI NG DATE: 07/10/01

SI LT FENCE MAI NTENANCE . F.

MOBI LI ZATI ONS, EROSI ON CONTROL EACH

MOBI LI ZATI ONS, EMERGENCY EROCS

TURBI DI TY BARRI ERS

FERTI LI ZER, TYPE B

SEEDI NG, TEMPORARY

SEEDI NG, M XTURE NO 20

WOOD POSTS, 4X4-1NCH X 12-FT.

SIGNS, TYPE I1,

REMOVI NG SI GNS, TYPE ||

FI ELD OFFI CE, TYPE B

FI ELD LABORATORY

TRAFFI C CONTRCL

GEOTEXTI LE FABRI C, TYPE HR S.'Y

PAVEMENT MARKI NG, 4-1NCH, PAIN L. F.
L.F
L.F

REFLECTI VE

SAW NG EXI STI NG PAVEMENT
PREBORI NG STEEL PI LI NG

L.F

EACH
S. Y.

Bl DDER NO 1
ESTI MATED UNIT
QUANTITY BID PRI CE
1200. 000 0. 250
1. 000 150. 000
2. 000 100. 000
135. 000 22.990
1. 000 25. 000
15. 000 3. 750
25. 000 6. 250
4.000 48. 000
12. 000 16. 850
4.000 31. 250
1. 000 500. 000
1. 000 300. 000
1. 000 2350. 000
300. 000 2.500
975. 000 1.000
44.000 5. 000
180. 000 62. 000
TOTAL. ......

192.
202.
125.
500.
300.
2350.
750.
975.
220.
11160.

213374.

600.
500.
2350.

180

192
202.
125.
600.
500.

2350
762.
975.
220.
32400.

219773.

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
0. 250 300. 00
150. 000 150. 00
100. 000 200. 00
22.990 3103. 65
25. 000 25. 00
3. 750 56. 25
6. 250 156. 25
40. 000 160. 00
18. 000 216. 00
31. 250 125. 00
4000. 000 4000. 00
3000. 000 3000. 00
2600. 000 2600. 00
2.000 600. 00
1. 000 975. 00
3. 000 132. 00
90. 000 16200. 00
220220. 17



Date 07/10/01
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20010710048

61110
61121
61122

STATE PROJECT(S): 8080-01-72
8999- 00- 44

TYPE OF WORK

A1 EXCAVATI NG, | NC

RNO 1
R NO 2: PEMBER EXCAVATI NG | NC.
R NO 3

MCCABE CONSTRUCTI ON, | NC

| TEM DESCRI PTI ON UNI'T
CLEARI NG I.D.
GRUBBI NG I.D.
REMOVI NG PAVEMENT S.Y
REMOVI NG CURB AND GUTTER L. F.
REMOVI NG CONCRETE S| DEWALK S.Y.
REMOVI NG MANHCOLES EACH
REMOVI NG | NLETS EACH
REMOVI NG PAVEMENT, BUTT JO NTS S.Y.
REMOVI NG ASPHALTI C SURFACE, M S.Y.
COMMON EXCAVATI ON CY.
CRUSHED AGGREGATE BASE COURSE TON

SALVAGED ASPHALTI C PAVEMENT, B TON
ASPHALTI C MATERI AL FOR TACK CO GAL.
QWP, ASPHALTI C M XTURE TON
ASPHALTI C MATERI AL FOR PLANT M TON
ASPHALTI C CONCRETE PAVEMENT, T TON
ASPHALTI C CONCRETE PAVEMENT, T TON
DENSI TY | NCENTI VE, ASPHALTI C C DOL

SALVAGED ASPHALTI C PAVEMENT S.Y.
CONCRETE PAVEMENT, 6-1 NCH S.Y.
CONCRETE DRI VEWAY, 6-1 NCH S.Y
CONCRETE CURB AND GUTTER, 30-1 L.F.
CONCRETE SI DEWALK, 4-1 NCH S. F.
REI NF CONC PI PE, CLASS |V, SS, L.F.
REINF CONC PIPE, CLASS IV, SS, L.F
REI NF CONC PIPE, CLASS IV, SS, L.F.
RELAI D STORM SEVER, 15-1 NCH L. F.
MANHOLES, TYPE 1 EACH
I NLETS, TYPE 1 EACH
I NLETS, TYPE 3 EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SION OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T
QUANTITY BID PRICE
64. 000 14. 000
64. 000 14. 000
100. 000 5. 500
1510. 000 3. 250
410. 000 5. 000
1. 000 525. 000
4.000 210. 000
169. 000 10. 000
2065. 000 1. 470
735. 000 9. 000
934. 000 10. 250
775. 000 6. 100
192. 000 3. 000
878. 000 1. 000
56. 000 180. 000
510. 000 24. 470
368. 000 33. 560
510. 000 1. 000
2100. 000 2.620
206. 000 36. 000
63. 000 43. 650
1580. 000 11. 500
3086. 000 3. 600
97. 000 23. 000
360. 000 26. 000
14. 000 30. 000
24.000 21. 000
3. 000 975. 000
2. 000 510. 000
4.000 530. 000

LOCATI ON 55/ ST CRA X
VIL N HUDSON, 6TH ST, MONRCE ST

STH 35, LOCAL ST
ST CRO X COUNTY

COUNTY

Bl DDER NO 2
UNI'T

AMOUNT  BID PRI CE AMOUNT

896. 00 7.000 448. 00
896. 00 9. 000 576. 00
550. 00 6. 000 600. 00
4907. 50 3. 000 4530. 00
2050. 00 6. 250 2562. 50
525. 00 300. 000 300. 00
840. 00 110. 000 440. 00
1690. 00 10. 000 1690. 00
3035. 55 1. 470 3035. 55
6615. 00 11. 000 8085. 00
9573. 50 14.750 13776. 50
4727. 50 10. 000 7750. 00
576. 00 3. 000 576. 00
878. 00 1. 000 878. 00
10080. 00 180. 000 10080. 00
12479.70 24. 470 12479. 70
12350. 08 33. 560 12350. 08
510. 00 1. 000 510. 00
5502. 00 2.620 5502. 00
7416. 00 32. 000 6592. 00
2749. 95 34. 000 2142. 00
18170. 00 9. 550 15089. 00
11109. 60 3. 050 9412. 30
2231. 00 29. 000 2813. 00
9360. 00 29. 000 10440. 00
420. 00 43. 000 602. 00
504. 00 29. 000 696. 00
2925. 00 1350. 000 4050. 00
1020. 00 650. 000 1300. 00
2120. 00 800. 000 3200. 00

PAGE
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LETTI NG DATE: 07/10/01

Bl DDER NO 3
UNI'T
Bl D PRI CE

180.
24
33.

36.
43.
11.
29.
30
42.
30.
1000.
635.
730.



Date 07/10/01
CERTI FI ED BY-

TITLE

PROPOSAL: 20010710048

| TEM
NUMBER

61156
61167
61182
61802

61910
62502
62505
62815
62816
62817
62902
62905
63110
63702
63822
64181

64182

64202
64302

64303

64318
64321
64326
64602
64618
64710
64718
64734
64758
64782
65219
65221
65250
65255

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNI'T

I NLET COVERS, TYPE H S

I NLET COVERS, TYPE H

ADJUSTI NG MANHOLE COVERS

MAI NT AND REPAI R OF HAUL ROADS
8080-01-72

MOBI LI ZATI ON

TOPSA L

SALVAGED TOPSO L

SI LT FENCE, DELI VERED

SI LT FENCE, | NSTALLED

SI LT FENCE MAI NTENANCE
FERTI LI ZER, TYPE A

FERTI LI ZER, TYPE B

LAWN SCD

SIGNS, TYPE |1, REFLECTIVE
MOVI NG SIGNS, TYPE |1

OVERHEAD SI GN SUPPORT, STRUCTU
21+42. 31, 24.6' RT

OVERHEAD SI GN SUPPCORT, STRUCTU
24+12.26, 20.3" LT

FI ELD OFFI CE, TYPE B

TRAFFI C CONTROL, PRQIECT
8080-01-72

TRAFFI C CONTROL, PRQIECT
8999-00- 44

TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTRCOL, WARNI NG LI GHT
TRAFFI C CONTROL, SI GNS
PAVEMENT NMARKI NG, 4-1 NCH, EPOX
PVMI'T MRKNG, CHANNELI ZI NG, 8- 1N
PVMI' MRKNG STOP LI NE, 18-1NCH
PVMI' MRKNG, CROSSWALK, 6-1 NCH
PAVEMENT MARKI NG, ARROWS, TYPE
PAVEMENT MARKI NG, WORDS, EPOXY
PAVEMENT MARKI NG, CURB RAWP, E
NONMETALLI C CONDUI T, SCHEDULE
NONVETALLI C CONDUI T, SCHEDULE
LOCP DETECTOR CONDUI T

LOOP DETECTCR SLOTS

,_
"

rrroo
mmm<x <

0P

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT CF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI MATED UNIT
QUANTITY BID PRICE
3. 000 350. 000
3. 000 350. 000
3. 000 165. 000
1. 000 300. 000
1. 000 22000. 000
25. 000 23. 000
605. 000 3. 250
80. 000 2. 250
80. 000 1. 000
80. 000 0. 100
0. 200 500. 000
0. 180 500. 000
605. 000 3.750
56. 000 20. 000
13. 000 100. 000
1. 000 6450. 000
1. 000 6450. 000
1. 000 2500. 000
1.000 1000. 000
1. 000 2500. 000
1096. 000 0.700
1096. 000 0. 300
2129. 000 0. 650
1180. 000 0. 500
195. 000 1. 000
95. 000 8. 000
321. 000 3. 600
2. 000 15. 000
2. 000 20. 000
33. 000 5. 300
20. 000 4. 250
978. 000 4.750
656. 000 2.400
588. 000 10. 000

DI VI SI ON OF HI GHWAYS

2500.

767.
328.
1383.
590.
195.
760.
1155.
30.
40.
174.
85.
4645.
1574.
5880.

.00

.00
.00

00

20
80
85
00
00
00
60
00
00
90
00
50
40
00

Bl DDER NO 2

UNI'T
Bl D PRI CE

6450

2700.
1000.

2499.

- 000
. 000

000

000
000

000

. 700
. 300

650
500
000
000

. 600
. 000
. 000
. 300
. 250
. 750
. 400
. 000

14500
525.
1361.
80.
80.
80.
100.

2268.
1120.
1300.
6450.

6450.

2700.
1000.

2499.

767.
328.
1383.
590.
195.
760.
1155.
230.
240.
174.
85.
4645
1574.
5880.

00

00
00

00

20
80
85
00
00
00
60
00
00
90
00
50
40
00

PAGE

Bl DDER NO 3

UNI'T
Bl D PRI CE

6450.

3500.
1000.

2499.

115.
. 000
. 300
. 250
. 750
. 400
. 000

WOk OO 0O

000

000
000

000

. 700
. 300
. 650

500

. 000

000
600
000

LETTI NG DATE: 07/10/01

34000.

2184.
80.
80.
80.

100.

2268.
1120.
1300.
6450

6450

3500.
1000.

2499.

767.
328.
1383.
590.
195.
760.
1155.
230.
240.
174.
85.
4645
1574.
5880.

00

00
00

00

20
80
85
00
00
00
60
00
00
90
00
50
40
00



Date 07/10/01
CERTI FI ED BY-

TITLE

PROPOSAL: 20010710048

| TEM
NUMBER

90005

90005

90005

90005

90005

90005

90005

90005

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNI'T

PULL BOXES, STEEL, 24X36-1NCH
CONCRETE BASES, TYPE 1
CONCRETE BASES, TYPE 2
CONCRETE CONTROL CABI NET BASES
ELECTRI CAL SERVI CE, METER SOCK
MONROE STREET

SAW NG EXI STI NG PAVEMENT

SAW NG CONCRETE PAVEMENT, FULL
M SC

90004A, ABANDON WATERMAI N

M SC

90005A MOVI NG MAI LBOXES

M SC

90005B, ABANDON VALVES

M SC

90005C, CONNECT TO EXI STI NG WA
M SC

90005D, GATE VALVES AND BOXES,
M SC

90005E, GATE VALVES AND BOXES,
M SC

90005F, GATE VALVES AND BOXES
M SC

90005G, HYDRANTS

M SC

90005H, RELOCATE HYDRANTS

M SC

90005J HYDRANT EXTENSI ON, 1- FO
M SC

90005K, CORPORATI ON STOPS, 1-1
M SC

90005L, CURB STOP & BOX, 1-INC
M SC

90005M SEWER WYE, 4-1 NCH

M SC

90005N, MANHOLE COVERS, SPECI A
SANI TARY

M SC

90005P, MANHOLE COVERS, SPECI A
STORM SEVEER

EACH
EACH
EACH
EACH
LS

L. F.
L. F.
LS

EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH

EACH

EACH

W SCONSI N DEPARTMENT COF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T
QUANTITY BID PRI CE
11. 000 375. 000
6. 000 250. 000
2. 000 500. 000
1. 000 500. 000
1. 000 100. 000
288. 000 2.500
99. 300 5. 000
1. 000 1100. 000
3. 000 50. 000
6. 000 100. 000
5. 000 775. 000
5. 000 1000. 000
2. 000 770. 000
3. 000 570. 000
1. 000 1725. 000
1.000 925. 000
1. 000 350. 000
11. 000 110. 000
11. 000 150. 000
11. 000 75. 000
1. 000 280. 000
3. 000 280. 000

DI VI SI ON OF HI GHWAYS

600.

3875

5000.

1540.

1710.

1725.

925.

350.

1210.

1650.

825.

280.

840.

00

00

00

00

00

00

00

00

00

00

00

00

00

Bl DDER NO 2

UNI'T

136.

1420.

1145.

827.

605.

1830.

955.

365.

112.

342.

220.

242.

240.

Bl D PRI CE

000

000

000

000

000

000

000

000

000

000

000

000

000

816.

7100.

5725.

1654.

1815.

1830.

955.

365.

1232.

3762.

2420.

242,

720.

00

00

00

00

00

00

00

00

00

00

00

00

00

PAGE
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Bl DDER NO 3
UNI'T
Bl D PRI CE

50.

1500.

1050.

720.

550.

2265

1500.

305.

100.

115.

70.

265.

265.

000

000

000

000

000

000

000

000

000

000

000

000

000

LETTI NG DATE: 07/10/01

300.

7500

5250.

1440.

1650.

2265.

1500.

305.

1100.

1265.

770.

265.

795.

00

00

00

00

00

00

00

00

00

00

00

00

00



Date 07/10/01
CERTI FI ED BY-

TI TLE

PROPOSAL: 20010710048

| TEM
NUMBER

90030

90030

90031

90031

90036

90048

90907

M SC
90030A,
M SC
900308,
M SC
90030C,
M SC
90030D,
M SC
90030E
M SC
90030F,
M SC
90030G,
M SC
90030H
M SC

REMOVE STORM SEVEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

CONTRACT AND ESTI MATE ENG NEER
REPORT OF THE THREE LOW Bl DS RECEI VED

WATERMAI'N, 10-1NCH, DI

WATERMAI N, 8-1NCH, DI P

WATERVAI N 6-1 NCH, DI P

WATER SERVI CE, 1-1 NCH

SANI TARY SEVEER, 8-1 NCH

SANI TARY SEVER, 4-1 NCH

SANI TARY SEWER TELEVI S

90031A REMOVI NG EXI STI NG RETAI

M SC

90031B MECHANI CALLY STABI LI ZED
WALLS W TH CAST | N PLACE FACI N

M SC

90036A, WATERMAI N FI TTI NGS

M SC

90048A, MANHOLE, SPECI AL TYPE
SANI TARY

POLYSTYRENE | NSULATI ON BOARD,

Bl DDER NO 1
ESTI MATED UNIT
UNI'T QUANTITY BID PRI CE
L. F. 96. 000 12. 000
L. F. 565. 000 32. 500
L. F. 129. 000 32. 000
L. F. 40. 000 31. 000
L. F. 280. 000 16. 000
L. F. 519. 000 19. 750
L. F. 290. 000 15. 500
L. F. 519. 000 1. 800
S. F. 32. 000 12. 000
S. F. 48. 000 242.590
LB. 1438. 000 3. 500
V. F. 8. 580 185. 000
S. F. 352. 000 3. 600

PROPOCSAL TOTAL

DI VI SI ON OF H GHWAYS

384

11644.

5033

1587.

1267

300979.

.00

.00

.25

.00

. 20

00

32

00

30

20

90

Bl DDER NO 2

UNIT
Bl D PRI CE

44

24.

39.

23.

242.

215.

000

500

000

500

. 500

. 500

590

. 750

000

. 350

11644.

5392.

1844.

1179.

327440.

.00

.00

.00

.00

.50

.00

32

50

70

20

20

PAGE
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LETTI NG DATE: 07/10/01

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
10. 000 960. 00
39. 000 22035. 00
48. 000 6192. 00
56. 000 2240. 00
33. 000 9240. 00
23. 000 11937. 00
31. 000 8990. 00
1. 000 519. 00
15. 000 480. 00
243. 000 11664. 00
3. 000 4314. 00
205. 000 1758. 90
2.500 880. 00
339790. 58



Date 07/10/01
CERTI FI ED BY-

TITLE

PROPOSAL: 20010710049

CONTRACT AND ESTI MATE ENG NEER

STATE PRQJECT(S): 1176-15-60

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF H GHWAYS

REPORT OF THE THREE LOW Bl DS RECEI VED

LOCATI ON 35/ LI NCOLN COUNTY
BRI DGE MAI NTENANCE, JO NT REPAI R, OVERLAY

USH 51, LOCAL ST
LI NCOLN, ONEI DA COUNTY

PAGE:

122

LETTI NG DATE: 07/10/01

1176- 16- 60
1176-17- 60
1176-18- 60
TYPE OF VWORK: 1176- 19- 60
1178-03- 60
BIDDER NO 1: ZEN TH TECH., | NC. 86-00- 60
BIDDER NO 2: LUNDA CONSTRUCTI ON COVPANY
| TEM
NUMBER | TEM DESCRI PTI ON UNI'T
20330 REMOVI NG OLD CULVERTS EACH
20411 REMOVI NG GUARDRAI L L. F.
20416 REMOVI NG | NLETS EACH
20501 COWWON EXCAVATI ON cCY
20801 BORROW EXCAVATI ON C.Y.
21302 FI NI SHI NG ROADWAY, PRQJECT LS
1176-15-60
21303 FI NI SH NG ROADWAY, PRQIECT LS
1176-16-60
21304 FI NI SH NG ROADWAY, PRQIECT LS
1176-17-60
21305 FI NI SHI NG ROADWAY, PRQIECT LS
1176-18-60
21306 FI NI SH NG ROADWAY, PRQIECT LS
1176-19-60
21307 FI NI SHI NG ROADWAY, PRQIECT LS
1178-03-60
21308 FI NI SH NG ROADWAY, PROIECT LS
9886- 00-60
30404 CRUSHED AGGREGATE BASE COURSE TON
40204 ASPHALTI C MATERI AL FOR TACK CO GAL
40301 QWP, ASPHALTI C M XTURE TON
40501 ASPHALTI C MATERI AL FOR PLANT M TON
40722 ASPHALTI C CONCRETE PAVEMENT, T TON
40728 DENSI TY | NCENTI VE, ASPHALTI C C DOL
41653 PAVEMENT TI ES EACH
41654 DOWEL BARS EACH
41660 CONCRETE PAVEMENT REPAI R CY
50232 EXPANSI ON DEVI CE, STRUCTURE LS
B-35-22
50233 EXPANSI ON DEVI CE, STRUCTURE LS

B- 35- 26

Bl DDER NO 1
ESTI MATED UNI' T

QUANTITY BID PRI CE
1. 000 100. 000
4330. 000 0. 900
2. 000 100. 000
2895. 000 3. 950
20625. 000 5. 100
1. 000 200. 000
1. 000 200. 000
1. 000 200. 000
1. 000 200. 000
1. 000 200. 000
1. 000 200. 000
1. 000 200. 000
16330. 000 4.780
290. 000 3. 400
3340. 000 0. 600
210. 000 195. 000
3340. 000 24. 430
2150. 000 1. 000
400. 000 6. 000
1103. 000 8. 000
297. 900 190. 000
1.000 8250. 000
1. 000 11500. 000

Bl DDER NO 2
UNIT

AMOUNT  BID PRI CE AMOUNT
100. 00 500. 000 500. 00
3897. 00 0. 900 3897. 00
200. 00 600. 000 1200. 00
11435. 25 3. 950 11435. 25
105187. 50 4.990 102918. 75
200. 00 300. 000 300. 00
200. 00 300. 000 300. 00
200. 00 300. 000 300. 00
200. 00 300. 000 300. 00
200. 00 300. 000 300. 00
200. 00 300. 000 300. 00
200. 00 300. 000 300. 00
78057. 40 6. 550 106961. 50
986. 00 3. 400 986. 00
2004. 00 0. 600 2004. 00
40950. 00 195. 000 40950. 00
81596. 20 24.430 81596. 20
2150. 00 1. 000 2150. 00
2400. 00 6. 000 2400. 00
8824. 00 8. 000 8824. 00
56601. 00 190. 000 56601. 00
8250. 00 4500. 000 4500. 00
11500. 00 5800. 000 5800. 00

Bl DDER NO 3
UNI'T
BI D PRI CE AMOUNT
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0.00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0.00
0. 000 0.00
0. 000 0.00



Date 07/10/01
CERTI FI ED BY-

TI TLE

PROPOSAL: 20010710049

| TEM
NUMBER

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNI'T

PROTECTI VE SURFACE TREATMENT
HI GH STRENGTH BAR STEEL REI NF.
LAM NATED ELASTOVERI C BEARI NG
PREPARATI ON, DECKS, TYPE 1
PREPARATI ON, DECKS, TYPE 2
CLEANI NG, DECKS

JO NT REPAIR

CONCRETE SURFACE REPAI R

FULL DEPTH DECK REPAI R
CONCRETE MASONRY, OVERLAY, DEC
ADJUSTI NG FLOOR DRAI NS

CULVERT PIPE, CLASS III, 12-IN
CULVERT PIPE, CLASS III, 24-1IN
CULVERT PIPE, CLASS IIl, 30-IN

APRON ENDWALLS FOR CULVERT PI P
APRON ENDWALLS FOR CULVERT PI P
APRON ENDWALLS FOR CULVERT PI P

RCCP, CL IlI, 12-1NCH
RCCP, CL 111, 24-1NCH
RCCP, CL II1, 30-1NCH

RCCP, APRON ENDWALLS, 24-1 NCH
RCCP, APRON ENDWALLS, 30-1NCH
MANHCLES, TYPE 3

I NLETS, TYPE 8

MANHOLE COVERS, TYPE J

I NLET COVERS, TYPE M5

STEEL THRI E BEAM STRUCTURE APP
STEEL PLATE BEAM GUARD, CLASS
STL PLT BM GRD, ENRGY ABSCRB T
MOBI LI ZATI ON

ASPHALTI C SHOULDER RUMBLE STRI
TOPSO L

MULCHI NG

ERCSI ON BALES, DELI VERED
ERCSI ON BALES, | NSTALLED

MOBI LI ZATI ONS, EROSI ON CONTROL
MOBI LI ZATI ONS, EMERGENCY EROCSI
I NLET PROTECTI ON, TYPE A
FERTI LI ZER, TYPE B

rrrgommmmmmggm
T

it

9%9mmmg<<m<<<<9

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT CF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNIT

QUANTITY BID PRICE
6668. 000 1. 500
6115. 000 1. 000
8. 000 450. 000
955. 000 50. 000
302. 000 45. 000
6002. 000 7.000
56. 000 475. 000
25. 000 50. 000
30. 000 500. 000
443. 000 325. 000
4.000 200. 000
126. 000 18. 000
426. 000 22.900
344. 000 28.100
2. 000 95. 000
4. 000 155. 000
2.000 225. 000
229. 000 21. 200
180. 000 31. 750
298. 000 40. 750
1. 000 395. 000
2. 000 465. 000
2. 000 3200. 000
4.000 1100. 000
2.000 350. 000
4.000 350. 000
1320. 000 27.410
4750. 000 9. 400
40. 000 1650. 000
1. 000 184000. 000
66170. 000 0. 090
8972.000 0. 800
10883. 000 0.110
75. 000 5. 000
75. 000 5. 000
2.000 150. 000
1. 000 150. 000
6. 000 77.470
9. 000 26. 480

DI VI SI ON OF HI GHWAYS

143975.
800.
2268.
9755
9666.
190
620.
450.
4854
5715.
12143.
395
930.
6400.
4400.
700.
1400.
36181.
44650.
66000
184000.
5955
7177.
1197.
375
375.
300.
150.
464.
238

Bl DDER NO 2
UNIT

Bl D PRI CE AMOUNT
1. 300 8668. 40
1.120 6848. 80
800. 000 6400. 00
49. 000 46795. 00
49. 000 14798. 00
14. 000 84028. 00
285. 000 15960. 00
50. 000 1250. 00
200. 000 6000. 00
285. 000 126255. 00
300. 000 1200. 00
14. 000 1764. 00
19. 500 8307. 00
25. 000 8600. 00
51. 000 102. 00
110. 000 440. 00
175. 000 350. 00
26. 550 6079. 95
39. 000 7020. 00
49. 750 14825. 50
415. 000 415. 00
455, 000 910. 00
3650. 000 7300. 00
900. 000 3600. 00
235. 000 470. 00
245. 000 980. 00
27.410 36181. 20
9. 400 44650. 00
1650. 000 66000. 00
248000. 000 248000. 00
0. 120 7940. 40
1. 250 11215. 00
0.110 1197. 13
5. 000 375. 00
5. 000 375. 00
150. 000 300. 00
150. 000 150. 00
77.470 464. 82
26. 480 238. 32

PAGE
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Bl DDER NO 3
UNIT
Bl D PRI CE

OO0 0000000000000 000000000000000000000000

000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000

. 000

LETTI NG DATE: 07/10/01

COOCOOOOO00O00000000O0000O0D0OD0O00LO0OO00O00000O0



Date 07/10/01 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 124
CERTI FI ED BY- DI VI SI ON OF HI GHWAYS
TI TLE CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW Bl DS RECEI VED LETTI NG DATE: 07/10/01
PROPOSAL: 20010710049
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI MATED UNIT UNIT UNIT

NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE AMOUNT  BI D PRI CE AMOUNT Bl D PRI CE AMOUNT
63003 SEEDI NG TEMPORARY LB. 295. 000 2.850 840. 75 2.850 840. 75 0. 000 0. 00
63008 SEEDI NG M XTURE NO. 10 LB. 148. 000 4.230 626. 04 4.230 626. 04 0. 000 0. 00
63103 WATERI NG SCDDED AREAS MGAL 10. 400 40. 000 416. 00 40. 000 416. 00 0. 000 0. 00
63112 ERGCSI ON CONTROL SCD, SANDY SO S.Y. 385. 000 3. 250 1251. 25 3. 250 1251. 25 0. 000 0. 00
63311 TEMPCRARY DELI NEATORS EACH 123. 000 11. 000 1353. 00 10. 000 1230. 00 0. 000 0.00
63822 MOWING SIGNS, TYPE 11 EACH 2.000 175. 000 350. 00 175. 000 350. 00 0. 000 0. 00
64202 FIELD OFFICE, TYPE B LS 1. 000 2000. 000 2000. 00 800. 000 800. 00 0. 000 0. 00
64310 TRAFFI C CONTROL, ARROW BOARDS DAYS 518. 000 5. 000 2590. 00 5. 000 2590. 00 0. 000 0. 00
64311 TRAFFI C CONTRCOL, SURVEILLANCE DAYS 108. 000 10. 000 1080. 00 10. 000 1080. 00 0. 000 0. 00
64313 TRAFFI C CONTROL, DRUMS DAYS  43327. 000 0. 100 4332. 70 0. 100 4332. 70 0. 000 0.00
64318 TRAFFI C CONTROL, BARRI CADES, T DAYS 4130. 000 0. 250 1032. 50 0. 250 1032. 50 0. 000 0. 00
64321 TRAFFI C CONTROL, WARNI NG LI GHT DAYS 1865. 000 0. 100 186. 50 0. 100 186. 50 0. 000 0. 00
64323 TRAFFI C CONTROL, WARNI NG LI GHT DAYS  21133. 000 0. 150 3169. 95 0. 150 3169. 95 0. 000 0. 00
64326 TRAFFI C CONTROL, SIGNS DAYS  10382. 000 0. 200 2076. 40 0. 200 2076. 40 0. 000 0. 00
64329 TRAFF CNTRL, FLEXBLE TUBULAR M EACH 1406. 000 10. 000 14060. 00 10. 000 14060. 00 0. 000 0. 00
64333 TRAFF CNTRL, FLEXBLE TUBULAR M EACH 826. 000 3. 000 2478. 00 3. 000 2478. 00 0. 000 0. 00
64602 PAVEMENT MARKING 4-1NCH, EPOX L.F. 53360. 000 0. 230 12272. 80 0. 230 12272. 80 0. 000 0. 00
64642 REMOVI NG PAVEMENT MARKI NGS L. F. 102130. 000 0. 140 14298. 20 0. 140 14298. 20 0. 000 0. 00
64902 TEMP PVMI MRKG 4- I NCH, REFLEC L.F. 110875.000 0. 050 5543. 75 0. 050 5543. 75 0. 000 0. 00
64904 TEMP PVMI MRKG 4- | NCH, REMOVA L. F. 3785. 000 0.970 3671. 45 0.970 3671. 45 0. 000 0. 00
65045 CONSTRUCTI ON STAKI NG, SUBGRADE L. F. 3800. 000 1. 000 3800. 00 1. 850 7030. 00 0. 000 0. 00
65050 CONSTRUCTI ON STAKI NG, CABC L.F. 3800. 000 1. 000 3800. 00 1. 850 7030. 00 0. 000 0. 00
65060 CONSTRUCTI ON STAKI NG, PIPE CUL EACH 12. 000 150. 000 1800. 00 150. 000 1800. 00 0. 000 0. 00
65099 CONSTRUCTI ON STAKING, INTIAL L.F. 5720. 000 1.500 8580. 00 2.000 11440. 00 0. 000 0. 00
66502 SAW NG CONCRETE PAVEMENT, FULL L. F. 3976. 600 2.950 11730. 97 3. 000 11929. 80 0. 000 0. 00
90008 M SC DAY 216. 000 50. 000 10800. 00 50. 000 10800. 00 0. 000 0.00

90008A PORTABLE CHANGEABLE MES
90030 M SC L. F. 3319. 000 18. 000 59742. 00 18. 000 59742. 00 0. 000 0. 00

90030A CONCRETE PAVEMENT PARTI

REPAI R, JO NT REPAI R
90030 M SC L. F. 1906. 000 20. 000 38120. 00 20. 000 38120. 00 0. 000 0. 00

90030B CONCRETE PAVEMENT PARTI
REPAI R, CRACK REPAI R
90030 M SC L. F. 500. 000 25. 000 12500. 00 25. 000 12500. 00 0. 000 0. 00
90030C CONCRETE PAVEMENT PARTI
REPAI R, EDGE REPAI R

90030 M SC L. F. 40. 000 2.500 100. 00 8. 000 320. 00 0. 000 0. 00
90030D SAW NG PAVEMENT, DECK
90030 M SC L. F. 74.000 7.550 558. 70 7.550 558. 70 0. 000 0. 00

90030E SEDI MENT BARRI ER



Date 07/10/01

CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW Bl DS RECEI VED

PROPOSAL: 20010710049

| TEM
NUMBER

DI VI SI ON OF HI GHWAYS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

PAGE:

125

Bl DDER NO 3

UNIT

Bl D PRI CE

LETTI NG DATE: 07/10/01

90031

90031

90329
90365
90456
90712

ESTI MATED
| TEM DESCRI PTI ON UNI'T QUANTI TY
M SC S. F. 800. 000

90031A CONCRETE PAVEMENT PARTI

REPAI R, SURFACE REPAI R

M SC S. F 500. 000
90031B CONCRETE PAVEMENT PARTI

REPAI R, FULL DEPTH ADJUSTMENT

GRADE, SHAPE & FI NI SH FOR BEAM EACH 40. 000
QWP, BASE COURSES TON 16330. 000
REMOVI NG BEARI NGS EACH 8. 000
TRAFFI C CONTROL, COVERI NG SI GN EACH 3. 000

PROPCSAL TOTAL. . .

Bl DDER NO 1
UNIT
BI D PRI CE AMOUNT
16. 000 12800. 00
54. 000 27000. 00
600. 000 24000. 00
0. 220 3592. 60
150. 000 1200. 00
100. 000 300. 00
C 1427240. 38

Bl DDER NO 2
UNIT

Bl D PRI CE AMOUNT
16. 000 12800. 00
54. 000 27000. 00
500. 000 20000. 00
0. 200 3266. 00
300. 000 2400. 00
100. 000 300. 00
1530620. 01

0. 000
0. 000
0. 000
0. 000

o

o000

.00

00
00
00
00

00
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LETTI NG DATE: 07/10/01

LOCATI ON 16/ DOUGLAS COUNTY

USH 2 - BAYFI ELD RD
CTH D
DOUGLAS COUNTY

BIDDER NO 1 NORTHERN | NTERSTATE CONSTRUCTI ON
BI DDER NO 2: REUBEN JOHNSON & SON, | NC.
BI DDER NO 3 HOFFMAN CONSTRUCTI ON COVPANI ES-A JO NT V
| TEM
NUMBER | TEM DESCRI PTI ON UNI'T
20101 CLEARI NG STA.
20104 GRUBBI NG STA.
20402 REMOVI NG ASPHALTI C SURFACE S.Y
20403 REMOVI NG CURB L. F.
20405 REMOVI NG CURB AND GUTTER L. F.
20406 REMOVI NG CONCRETE S| DEWALK S.Y
20501 COVWON EXCAVATI ON cCY
21201 GRANULAR SUBBASE COURSE CY
21301 FI NI SH NG ROADVWAY LS
21401 OBLI TERATI NG OLD ROAD STA.
30404 CRUSHED AGGREGATE BASE COURSE TON
40204 ASPHALTI C MATERI AL FOR TACK CO GAL.
40301 QWP, ASPHALTI C M XTURE TON
40501 ASPHALTI C MATERI AL FOR PLANT M TON
40721 ASPHALTI C CONCRETE PAVEMENT, T TON
40728 DENSI TY | NCENTI VE, ASPHALTIC C DOL
52005 CULVERT PIPE, CLASS III, 24-INL.F.
52063 APRON ENDWALLS FOR CULVERT PI P EACH
52112 CORRUGATED STEEL CULVERT PIPE, L.F.
52477 SALV APRON ENDWALLS FOR CLVT P EACH
60102 CONCRETE CURB, TYPE D L. F.
60133 CONCRETE CURB AND GUTTER, 30-1 L.F.
60601 RI PRAP CY
61422 MNMARKER POSTS FOR RI GHT- OF- WAY EACH
61802 MAINT AND REPAI R OF HAUL ROADS LS
8766-02-71
61910 MOBI LI ZATI ON LS
62505 SALVAGED TOPSA L S. Y.
62702 MJILCHI NG S Y.
62811 ERCSI ON BALES, DELIVERED EACH

BI DDER NO 1
ESTI MATED UNIT

QUANTITY BID PRICE
7. 000 150. 000
7. 000 150. 000
118. 000 4.000
30. 000 3. 000
10. 000 4. 000
16. 000 3. 000
7007. 000 3. 950
4260. 000 5. 600
1. 000 750. 000
1. 000 300. 000
6270. 000 7.500
150. 000 5. 000
1360. 000 1. 250
82. 000 190. 000
1360. 000 25.540
870. 000 1. 000
90. 000 24.000
4.000 150. 000
18. 000 40. 000
2. 000 150. 000
100. 000 16. 000
80. 000 23. 000
11. 000 33. 000
13. 000 50. 000
1. 000 100. 000
1. 000 17500. 000
11215. 000 0. 850
15500. 000 0.120
100. 000 5. 000

Bl DDER NO 2 Bl DDER NO 3
UNIT UNIT

AMOUNT BI D PRI CE AMOUNT Bl D PRI CE AMOUNT
1050. 00 400. 000 2800. 00 310. 000 2170. 00
1050. 00 350. 000 2450. 00 310. 000 2170. 00
472.00 2. 000 236. 00 2. 000 236. 00
90. 00 4. 250 127. 50 5. 000 150. 00
40. 00 4.250 42.50 5. 000 50. 00
48. 00 8. 000 128. 00 5. 000 80. 00
27677. 65 4.000 28028. 00 6. 160 43163. 12
23856. 00 6. 100 25986. 00 9. 160 39021. 60
750. 00 3000. 000 3000. 00 1000. 000 1000. 00
300. 00 900. 000 900. 00 200. 000 200. 00
47025. 00 8. 650 54235. 50 9. 360 58687. 20
750. 00 5. 000 750. 00 5. 000 750. 00
1700. 00 1. 250 1700. 00 1. 250 1700. 00
15580. 00 190. 000 15580. 00 190. 000 15580. 00
34734. 40 25.540 34734. 40 25.540 34734. 40
870. 00 1. 000 870. 00 1. 000 870. 00
2160. 00 28. 000 2520. 00 32. 000 2880. 00
600. 00 180. 000 720. 00 152. 000 608. 00
720. 00 80. 000 1440. 00 71. 000 1278. 00
300. 00 180. 000 360. 00 252. 000 504. 00
1600. 00 15. 000 1500. 00 11. 020 1102. 00
1840. 00 17. 000 1360. 00 25.780 2062. 40
363. 00 35. 000 385. 00 88. 000 968. 00
650. 00 50. 000 650. 00 48. 780 634. 14
100. 00 1. 000 1.00 100. 000 100. 00
17500. 00 23395. 750 23395. 75 14000. 000 14000. 00
9532. 75 0.700 7850. 50 0. 800 8972. 00
1860. 00 0. 130 2015. 00 0. 090 1395. 00
500. 00 6. 000 600. 00 5. 000 500. 00



Date 07/10/01
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPCOSAL: 20010710050

| TEM

NUMBER | TEM DESCRI PTI ON UNI'T

62812 ERGCSI ON BALES, | NSTALLED EACH
62815 SILT FENCE, DELI VERED L. F.
62816 SILT FENCE, | NSTALLED L. F.
62817 SILT FENCE MAI NTENANCE L. F.

62819 MOBI LI ZATI ONS, EROCSI ON CONTROL EACH
62821 MOBI LI ZATI ONS, EMERGENCY ERCSI EACH
62826 EROCSI ON MAT, DELIVERED, CLASS S.Y
62827 ERGCSI ON MAT, | NSTALLED, CLASS S.Y.

62905 FERTILIZER, TYPE B owr
63008 SEEDI NG M XTURE NO. 10 LB.
63010 SEEDI NG M XTURE NO. 30 LB.

63411 WOOD POSTS, 4X6-1NCH X 14-FT. EACH
63412 WOOD POSTS, 4X6-1NCH X 16-FT. EACH

63702 SIGNS, TYPE ||, REFLECTIVE S. F.
63822 MOVING SIGNS, TYPE 11 EACH
63827 REMOVING SIGNS, TYPE I EACH
64202 FIELD OFFICE, TYPE B LS

64301 TRAFFI C CONTRCL LS

64505 GEOTEXTILE FABRIC, TYPE R S. Y
64602 PAVEMENT MARKI NG, 4-1NCH, EPOX L. F.
64642 REMOVI NG PAVEMENT MARKI NGS L. F.
64710 PVMI MRKNG, STCP LINE, 18-1NCH L. F.
64766 PVMI MRKNG, DI AGONAL, 8-1NCH, L.F.
64793 REMOVI NG PAVEMENT MARKI NGS, AR EACH
64795 REMOVI NG PAVEMENT MARKI NGS, WD EACH
65045 CONSTRUCTI ON STAKI NG, SUBGRADE L. F

65050 CONSTRUCTI ON STAKI NG CABC L. F.
66501 SAW NG EXI STI NG PAVEMENT L. F.
90030 M SC L. F.

90030A CONSTRUCTI ON STAKI NG, S
90616 MARKER POSTS, FLEXI BLE, FOR CU EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT CF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI MATED UNIT
QUANTITY BID PRICE

100. 000 5. 000
400. 000 1. 000
400. 000 1. 000
400. 000 0. 100
2. 000 50. 000

2. 000 50. 000
140. 000 1. 000
140. 000 1. 000
10. 000 40. 000
280. 000 5. 000
2. 000 10. 000
13. 000 50. 000
1. 000 55. 000

95. 190 18. 000
4. 000 40. 000
16. 000 28. 000
1. 000 3000. 000

1. 000 5150. 000
47.000 2. 000
9241. 000 0.320
1695. 000 0. 350
56. 000 7.500
655. 000 3. 000
3. 000 100. 000
2.000 100. 000
2098. 000 1.500
2098. 000 2.000
260. 000 2. 250
2098. 000 1.500
4.000 45. 000

PROPOCSAL TOTAL

DI VI SI ON OF HI GHWAYS

226319.

Bl DDER NO 2

UNIT
Bl D PRI CE

. 000
. 000
. 000
. 250
. 320
. 350
. 500
. 000
. 000
. 000
. 250
. 450
. 500
. 150

. 000

242070.

PAGE
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LETTI NG DATE: 07/10/01

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
5. 000 500. 00
1. 000 400. 00
0. 800 320. 00
0.010 4.00
200. 000 400. 00
150. 000 300. 00
1. 500 210. 00
2.000 280. 00
25. 550 255. 50
4.280 1198. 40
50. 000 100. 00
49. 000 637. 00
57. 000 57.00
17. 450 1661. 07
150. 000 600. 00
45. 000 720. 00
4000. 000 4000. 00
4500. 000 4500. 00
4. 000 188. 00
0. 320 2957. 12
0. 600 1017. 00
7.500 420. 00
3. 000 1965. 00
50. 000 150. 00
50. 000 100. 00
1. 000 2098. 00
1. 000 2098. 00
2.000 520. 00
1. 000 2098. 00
48. 000 192. 00
265511. 95



